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SECTION 00100  

INVITATION 
 

 

Sealed bids will be received by Ascension Parish Purchasing Department, 615 East 

Worthy Road, Gonzales, Louisiana 70737 (P.O. Box 2392, Gonzales, Louisiana 

70707) on 01/013/2017 until 10:00 AM and then at said office publicly opened and read aloud 

for construction of the project described as follows: 

 
ASPHALTIC CONCRETE  

RECONSTRUCTION & OVERLAY IMPROVEMENTS. 

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 2017 

ENG-17-012 
Parish of Ascension 

 

STATEMENT OF WORK: 

Under an Indefinite Delivery/Indefinite Quantity Contract (ID/IQ) asphaltic concrete 

roadway reconstruction, overlay improvements, and ancillary work elements are 

anticipated to be implemented throughout the Parish of Ascension on a Task Order 

basis. 

All Bids must be in accordance with the Contract Documents on file at the Ascension Parish 

Department of Public Works (DPW), 42077 Churchpoint Road, Gonzales, 

Louisiana 70737. 
 

Copies of Specifications, Bid Documents, Contract Documents and Construction Drawings for 

use in preparing Bids may be obtained from Ascension Parish Department of Public 

Works (DPW), 42077 Churchpoint Road, Gonzales, Louisiana 70737, 225-621- 

8543, upon payment of Fifty Dollars ($50.00) (or free for electronic copy with 

contractor   provided   media) per set made payable to ASCENSION PARISH 

GOVERNMENT. Documents can be mailed to bidders for an additional $5.00 per set. No 

refunds will be made for returned drawings. 

 
Where bids are to be received on forms furnished by the awarding authority, no contract 

documents shall be issued to anyone except a Licensed Contractor or his authorized 

Representatives. In no event shall any documents for bidding be issued later than seventy-

two (72) hours prior to the hour and date set for receiving bids. 
 

Each bid must be submitted in a sealed envelope bearing on the outside the name of the bidder, 

his/her address, contractor's state license number and the name of the project for which the bid is 

submitted. If forwarded by mail, the sealed envelope containing the bid must be enclosed in 

another envelope addressed to the Ascension Parish Purchasing Department, 615 East 

Worthy Road, Gonzales, Louisiana 70737(P.O. Box 2392, Gonzales, 

Louisiana 70707), mailed certified mail and must be received no later than the bid opening.  

Contractors desiring to bid shall submit to the Owner, with their request for Contract 

Documents, contract documents deposit and evidence that they hold State License of proper 

classification and in full force and effect. 
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Bid security in the amount of five percent (5%) of the Total Bid must accompany each Bid, and 

shall be made payable to the Owner. 

 
The Owner reserves the right to waive any informalities or to reject any or all bids. 

 
No bidder may withdraw his bid within forty-five (45) days after the actual date of opening 

thereof. 

 
All questions regarding this project and the bid package shall be submitted to the 

Purchasing Department via purchasing@apgov.us by 10:00 am on Thursday 

January 5, 2017. Responses will be coordinated with the Project Engineer and 

posted on the centralauctionhouse.com web site by 5:00 PM on January 10, 2015.  

A Mandatory Pre-Bid meeting will be held at the Ascension Parish DPW 

Conference room at 9:00 AM January 4, 2017.   
 

In addition to paper bids, electronic bids and electronic bid bonds for the followings project will 

be downloaded by the Ascension Parish Purchasing Department.  Electronic bids and electronic 

bid bonds must be submitted through www.centralauctionhouse.com prior to the electronic bidding 

deadline.  Beginning at 10:00 AM (CST) on 01/13/2017 all bids will be downloaded. No bids 

are accepted after 10:00 AM 
 

RS 38:2218.  Evidence of good faith; countersigning 

A. The public entity advertising for bids for work shall require the bidders to attach 

a certified check, cashier's check, or bid bond for not more than five percent of 

the contract price of work to be done, as an evidence of good faith of the bidder. 

The public entity advertising for bids for work may require the bidders to attach 

a certified check, cashier's check, or bid bond for not more than five percent of 

the estimated price of supplies or materials, as evidence of good faith of the 

bidder. 
 

 

To address the above requirement for electronic bids Ascension Parish Government will allow 

electronic bids submitted via the parish approved on-line bid site to be submitted as follows: 

A. A copy of the bid bond must be attached to bid document submitted electronically 

B. The original bid bond document must be received in our office no later than 48 hours 

after bid opening date and time (Ascension Parish Purchasing Department, 615 

East Worthy Road, Gonzales, Louisiana 70737 (P.O. Box 2392, 

Gonzales, Louisiana 70707)) 

C. The bid-bond envelope must be clearly labeled as a “Bid Bond” with the project name, 

the vendor’s name as it appears on the bid documents and address. 

 
All addenda, Amendments, Letters of Clarification, and Withdrawal Notices will be posted 

online in addition to electronic copies being distributed. Construction proposal information may 

be accessed via the internet at www.centralauctionhouse.com.  Users must click on Login and 

create a New User Registration to view and download drawings.  Once logged in, users must click 

on Ascension Parish Government to view current advertisement listings.  This listing is titled 

“ASPHALTIC CONCRETE RECONSTRUCTION & OVERLAY 

IMPROVEMENTS. (INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT) 2017 “ 
”. Registered users will have access to view Project Information, submit a question 

mailto:purchasing@apgov.us
http://www.centralauctionhouse.com/
http://www.centralauctionhouse.com/
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concerning the project, and view the drawings. All project specific notices are found here.  It will 

be the responsibility of the bidder to check for updates. All submitted questions will be forwarded 

by email to the Project Manager and the Project Engineer for a response. 

 
The U.S. Department of Transportation (DOT) operates a toll free “Hotline” Monday through 

Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, 

bidder collusion, or other fraudulent activities should call 1-800-424-9071.  All information will 

be treated confidentially and caller anonymity will be respected. 

 
The Ascension Parish shall not be responsible if the bidder cannot complete and submit a bid due 

to failure or incomplete delivery of the files submitted via the internet. 

 
Ascension Parish Government reserves the right to reject any and all bids for just cause. 

 
OWNER 

PARISH OF ASCENSION 

 
BY: /s/ MR. KENNY MATASSA 

 
 
 

TO APPEAR IN THE: GONZALES 

WEEKLY  

12/8/2016, 12/15/2016, 12/22/2016 
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Section 00200 

INSTRUCTIONS TO BIDDERS 

ASCENSION PARISH COUNCIL 

ASPHALTIC CONCRETE 

 
RECONSTRUCTION & OVERLAY IMPROVEMENTS 
(INDEFINITE DELIVERY/INDEFINITE QUANTITY 

CONTRACT) 2017 
 

 

1. Defined Terms 
2. Copies of Bidding Documents 
3. Qualifications of Bidders 
4. Examination of Contract Documents and Site 
5. Interpretations and Addenda 
6. Bid Security 
7. Contract Time 
8. Liquidated Damages 
9. Substitute Materials or 

Products - Prior Approvals 
10. Subcontractors, Suppliers 

and Others 
11. Bid Form 
12. Submission of Bids 
13. Modification and Withdrawal 
14. Opening of Bids 
15. Award of Contract 

16. Contract Security 
17. Signing of Agreement 
18. Retainage 
19. Contractor's License Certification 
20. Issuance of Bidding Documents 
21. Issuance of Addenda 

Deadline 
22. Bids to Remain Open 
23. Discrepancies on Bid Form 
24. Required Certifications, 

Attestations, Etc. 
25. Conflict Between Specifications 

and Drawings 
26. Drawings and Specifications Issued 

to Successful Bidder 
27. Sales and Use Tax Exemption 
28. Contractor's License Classification 

 

 

1. Defined Terms: 
 

1.1 Terms used in these Instructions to Bidders which are defined in the General Conditions 
of the Construction Contract have the meanings assigned to them in the General Conditions. The 
term "Bidder" means one who submits a Bid directly to OWNER, as distinct from a sub-bidder, 
who submits a bid to a Bidder. The term "Successful Bidder" means the lowest, qualified, 
responsible and responsive Bidder to whom OWNER (on the basis of OWNER'S evaluation as 
hereinafter provided) makes an award. The term "Bidding Documents" includes the Advertisement 
or Invitation to Bid, Instructions to Bidders, the Bid Form, the proposed Contract Documents 
(including all Addenda issued prior to receipt of Bids) and the Drawings. 

 

2. Copies of Bidding Documents: 
 

2.1 Complete sets of the Bidding Documents in the number and for the sum stated in the 
Advertisement or Invitation to Bid may be obtained from ENGINEER. 

 
2.2 Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER 
nor ENGINEER assume any responsibility for errors or misinterpretations resulting from the use 
of incomplete sets of Bidding Documents. 
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2.3 OWNER and ENGINEER in making copies of Bidding Documents available on the above 
terms do so only for the purpose of obtaining Bids on the WORK and do not confer a license or 
grant for any other use. 

 

3. Qualifications of Bidders: 
 

3.1 To demonstrate qualifications to perform the WORK, each Bidder must be prepared to 
submit within five days of OWNER'S request; written evidence, such as financial data, previous 
experience, present commitments and other such data as may be called for in the General 
Conditions. Each Bid must contain evidence of Bidder's qualification to do business in the state 
where the Project is located or covenant to obtain such qualification prior to award of  the contract. 

 

4. Examination of Contract Documents and Site: 
 

4.1 It is the responsibility of each Bidder before submitting a Bid, to (a) examine the contract 
Documents thoroughly, (b) visit the site to become familiar with local Laws and Regulations that 
may affect cost, progress, performance or furnishing of the WORK, (c) consider federal, state  and 
local Law and Regulations that may affect cost, progress, performance or furnishing of the WORK, 
(d) study and carefully correlate Bidder's observations with the Contract Documents,  and (e) notify 
ENGINEER of all conflicts, errors or discrepancies in the Contract Document. 

 
4.2 Information and data reflected in the Contract Documents with respect to Underground 
Facilities at or contiguous to the site is based upon information and data furnished to OWNER and 
ENGINEER by owners of such Underground Facilities or others, and OWNER does not assume 
responsibility for the accuracy or completeness thereof unless it is expressly provided otherwise in 
the Supplementary Conditions. 

 
4.3 Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders on subsurface conditions, Underground Facilities and other physical conditions, and 
possible changes in the Contract Documents due to differing conditions appear in Paragraphs 4.2 
and 4.3 of the General Conditions. 

 
4.4 Before submitting a Bid, each Bidder at Bidder's own expense, will be responsible to make 
or obtain any examinations, investigations, explorations, tests, studies and data concerning physical 
conditions (surface, subsurface and underground facilities) at or contiguous to the site, or otherwise 
which may affect cost, progress, performance or furnishing of the Work and which Bidder deems 
necessary to determine its Bid for performing and furnishing the Work in accordance with the time, 
price and other terms and conditions of the Contract  Documents. 

 

4.5 On request in advance, OWNER will provide each Bidder access to the site to conduct such 
explorations and tests as each Bidder deems necessary for submission of a Bid.  Bidder shall fill 
all holes, clean up, and restore the site to its former condition upon completion of such explorations. 

 
4.6 The lands upon which the WORK is to be performed, rights-of-way and easements for 
access thereto and other lands designated for use by CONTRACTOR in performing the WORK 
are identified in the Contract Documents. All additional lands and access thereto required for 
temporary construction facilities or storage of materials and equipment are to be provided by 
CONTRACTOR. Easements for permanent structures or permanent changes in existing structures 
are to be obtained and paid for by OWNER unless otherwise provided in the Contract Documents. 
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. 4.7 The submission of a Bid will constitute an incontrovertible representation by Bidder that 
Bidder has complied with every requirement of this Article 4, that without exception the Bid is 
premised upon performing and furnishing the WORK required by the Contract Documents and 
such means, methods, techniques, sequences or procedures of construction as may be indicated in 
or required by the Contract Documents, and that the Contract Documents are sufficient in scope 
and detail to indicate and convey understanding of all terms and conditions for performance and 
furnishing of the WORK. 

 

5. Interpretations and Addenda: 
 

5.1 All questions about the meaning or intent of the Contract Documents are to be directed to 
the ENGINEER. Interpretations or clarifications considered necessary by ENGINEER in response 
to such questions will be issued by Addenda mailed or delivered to all parties recorded by 
ENGINEER as having received the Bidding Documents. Questions received less than ten 
(10) days prior to the date for opening of Bids may not be answered. Only questions answered by 
formal written Addenda will be binding. Oral and other interpretations or clarifications will be 
without legal effect. 

 
5.2 Addenda may also be issued to modify the Bidding Documents as deemed advisable by 
OWNER and ENGINEER. 

 

6. Bid Security: 
 

6.1 Each Bid must be accompanied by Bid Security made payable to OWNER in an amount 
of five percent of the Bidder's maximum Bid price and in the form of a certified or bank check or 
a Bid Bond issued by a surety meeting the requirements of Paragraph 5.01.C of the General 
Conditions. 

 
6.2 The Bid Security of the Successful Bidder will be retained until such Bidder has executed 
the Agreement and furnished the required contract security, whereupon the Bid Security will be 
returned. The time period for hold bids and Bid Security shall be in accordance with Revised 
Statute 38:2215. If the Successful Bidder fails to execute and deliver the Agreement and furnish 
the required contract security within fifteen (15) days after the Notice of Award, OWNER may 
annul the Notice of Award and the Bid Security of that Bidder will be forfeited. The Bid Security 
of other Bidders whom OWNER believes to have a reasonable chance of receiving the award may 
be retained by OWNER until the forty-sixth day after the Bid opening, whereupon Bid Security 
furnished by such Bidders will be returned. Bid Security with Bids which are not competitive will 
be returned within seven days after the Bid opening. 

 
6.3 In accordance with Revised Statute 38:2218.C, all Bid Guaranty Bonds shall be written by 
a surety or insurance agency currently on the U.S. Department of Treasury Financial Management 
Service list of approved companies, or by a Louisiana domiciled insurance company with at least 
an A-rating in the latest printing of the A.M. Best's Key Rating Guide or by an insurance company 
in good standing licensed to write bonds either domiciled in Louisiana or owned by Louisiana  
residents. 

 

7. Task Order Completion Time: 
 

7.1 The number of days within which, or the dates by which, the WORK is to be Substantially 
Completed, and also completed and ready for final payment (the Task Order Completion Time) 
will be set forth in the Task Order as negotiated with the Contractor. 
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7.2 For each Task Order under consideration, the Contractor and the Engineer shall jointly 
review the scope of work and coming from that review, a determination of the reasonable nwnber 
of Calendar Days required to complete the Task Order work to Substantial Completion will be 
made. The number of Calendar Days as established shall be the Task Order Completion Time for 
that particular Task Order. 

 
7.3 The established Task Order Completion Time will be noted within the specific Task Order. 

 

8. Liquidated Damages: 
 

8.1 The Contractor shall submit with each Task Order a schedule which depicts the timeline 
for completion of the work with the established Task Order Completion Time. The Contractor 
shall begin work within ten (10) calendar days of receiving an executed Task Order. 

 

8.2 Should the Contractor fail to complete the work within the time as negotiated and specified 
in the respective Task Order, the Contractor shall pay the Owner, not as a penalty, but as 
acknowledgement of assessment of Liquidated Damages, the sum of $500.00 (Five Hundred 
Dollars) for each and every Calendar Day that the Contractor is delinquent for the respective Task 
Order. 

 

9. Substitute Materials or Products - Prior Approvals 
 
9.1 In unusual cases where a closed specification has been justified for prior acceptance by the 
OWNER in conformance with Louisiana Revised Statutes R.S. 38:2291 and 38:2295.A and B, the 
naming of that product in the Drawings and Specifications will be followed by wording indicating 
that no substitution is permitted. 

 
9.2 Otherwise, where the Drawings and Specifications name a certain brand, make, 
manufacturer, or uses a definite Specification, the Specifications are used only to denote the 
quality standard of product desired and do not restrict Bidders to the specific brand, make, 
manufacturer, or Specification named. The Specifications are only to set forth and convey to 
prospective Bidders the general style, type, character, and quality of product desired. Equivalent 
products may be acceptable. 

 

9.3 If the Bidder desires to obtain approval of materials or equipment from other alternative 
suppliers or manufacturers to those identified in the Specifications or noted on the Drawings, a 
written request for a substitution shall be submitted to the ENGINEER at least seven (7) working 
days prior to the Bid date as specified in R.S. 38:2295.C. Each such request shall include the 
name of the material or equipment for which it is to be substituted and complete description of 
the proposed substitute including drawings, cuts, performance and test data and other 
information necessary for an evaluation. A statement setting forth any changes in other 
materials, equipment or Work that incorporation of the substitute would require shall be 
included. The burden of proof of the merit of the proposed substitute is upon the Bidder. The 
ENGINEER'S decision of approval or disapproval of a proposed substitution shall be final. If 
ENGINEER approves any proposed substitution, such approval will be set forth in an Addendum 
issued to all prospective Bidders. Bidders shall not rely upon approvals made in any other 
manner. 

 
9.4 After the receipt of Bids, the Contract, if awarded, will be on the basis of material and 
product described in the Drawings or specified in the Specifications without consideration of 
possible substitute of "or equal" items except as specified in 9.3 above. 
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10. Subcontractors, Suppliers and Others: 
 

10.1 No CONTRACTOR shall be required to employ any Subcontractor, Supplier, other person 
or organization against whom CONTRACTOR has reasonable objection. 

11. Bid Form: 
 

11.1 The Bid Form is included with the Bidding Documents; additional copies may be obtained 
from the ENGINEER. 

 

11.2 All blanks on the Bid Form must be completed in ink or by typewriter. 
 

11.3 All names must either be clearly written and legible or be typed or printed where indicated 
on the Bid Form. 

 
11.4 The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which 
must be filled in where indicated on the Bid Form). 

 
11.5 The address for communications regarding the Bid must be shown where indicated on the 
Bid Form. 

 

12. Submission of Bids: 
 

12.1 Bids shall be submitted at the time and place indicated in the Advertisement or Invitation 
to Bid and shall be enclosed in an opaque sealed envelope, marked with the Project title (and, if 
applicable, the designated portion of the Project for which the Bid is submitted), and name and 
address of the Bidder, and Louisiana Contractor's license number, and accompanied by the Bid 
Security and other required documents. If the Bid is sent through the mail or other delivery system, 
the sealed envelopes shall be enclosed in a separate envelope with the notation "BID ENCLOSED" 
on the face of it. 

 
12.2 Bidder shall submit with the Bid a Corporate Resolution {See Section 00900) or other 
similar written evidence of the authority of the person signing the Bid in accordance with R.S. 
38:2212.B.(2) and  R.S.  38:2212.B.(5),  unless  any  of the  conditions  in  R.S. 38:2212.B.(5)(a),(b) 
and (c) are met. 

 

13. Modification and Withdrawal of Bids: 
 

13.1 Bids may be modified or withdrawn by an appropriate document duly executed (in the 
manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at 
any time prior to the opening of Bids. 

 
13.2 If within forty-eight (48) hours of the Bid opening, exclusive of Saturdays, Sundays and 
legal holidays, any Bidder who files a duly signed, and sworn written notice with OWNER to the 
satisfaction of OWNER that there was a patently obvious mechanical, clerical or mathematical 
error in its Bid, that Bidder may withdraw its Bid and the Bid Security will be returned as provided 
by Louisiana Revised Statutes 38:2214.C. Thereafter, the Bidder will be disqualified from future 
bidding on the Contract. 
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14. Opening of Bids: 
 

14.1 Bids will be opened and (unless obviously nonresponsive) read aloud publicly. An abstract 
of the amounts of the base Bids and major alternates (if any) will be made available to Bidders 
after the opening of Bids. 

 

15. Award of Contract: 
 

15.1 For reasons of just cause, as provided by Louisiana Revised Statutes 38:2214 B., the 
OWNER reserves the right to reject any and all Bids. The OWNER will disregard all 
nonconforming, nonresponsive, unbalanced or conditional Bids. Bids which are unsigned or are 
not accompanied by the required Bid Security shall be irrevocably rejected. When one or more bid 
is rejected, the reason therefore shall be given. Bids may be considered irregular and subject to 
rejection if they show serious omission, unauthorized alteration of form, unauthorized alternate 
bids, incomplete or unbalanced unit prices, or irregularities of any kind. 

 

15.2 In evaluating Bids, OWNER will consider the qualifications of the Bidders, whether or not 
the Bids comply with the prescribed requirements, and such alternates, unit prices and other data, 
as may be requested in the Bid Form or prior to the Notice of Award. 

 
15.3 OWNER may conduct such investigations as OWNER deems necessary to assist in the 
evaluation of any Bid and to establish the responsibility, qualifications and financial ability of 
Bidders, proposed Subcontractors, Suppliers and other persons and organizations to perform and 
furnish the WORK in accordance with the Contract Documents to OWNER'S satisfaction within 
the prescribed time. 

 

15.4 If the contract is to be awarded, it will be awarded to the lowest Bidder whose evaluation 
by OWNER indicates to OWNER that the award will be in the best interests of the Project. 

 

16. Contract Security for Each Task Order: 
 

16.1 With respect to the indefinite delivery/indefinite quantity nature of possible Task Orders 
to be issued; with the Owner not guaranteeing that any Task Orders will be issued, Contract 
security as it is related to Performance and Payment Bonds, will be required only when and if  a 
Task Order is issued. The Contract Security value shall equal the value of the Task Order as issued. 
Task Orders with values of less than $25,000 will not require Performance and Payment Bonds. 

 
16.2 The smallest Task Order anticipated to be issued would be $15,000. The largest Task Order 
anticipated to be issued would be $1,000,000. In any given 12 month period, the maximum value 
of Task Orders anticipated to be issued would total no more than $1,500,000. 

 

16.3 Article 5 of the General Conditions sets forth OWNER'S requirements as to Performance 
and Payment Bonds for each Task Order. When the Contractor delivers an executed Task Order 
to OWNER, it must be accompanied by the required Performance and Payment Bonds. 

 

16.4 In addition to the requirements in Article 5, in order to be acceptable to the OWNER, a 
surety company issuing Bid Guaranty Bonds, or 100% Performance/Payment Bonds, called for in 
these Specifications, shall meet and comply with the following minimum standards: 

 
A. Surety must be admitted to do business in the State of Louisiana and shall comply with 
the provisions of Revised Statute 38:2241. The Surety Company shall be listed by the U.S. 
Department of Treasury Financial Management Service (Circular 570 as amended) with 
an A-rating as provided under Revised Statute 38:2219. 
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B. Surety shall have been in business and have a record of successful continuous 
operations for at least five (5) years. 

 

C. Attorneys-in-fact who sign bid bonds or performance/payment bonds must file with 
such bond a certified copy of their power of attorney to sign such bond. 

 

D. Agents of surety companies must list their name, address and telephone number on all 
bonds. 

 

E. Surety shall have at least the following minimum ratings: 
 

CONTRACT AMOUNT 
up to $2,500,000 

$2,500,000 to $5,000,000 
Above $5,000,000 

BEST'S RATINGS 
Class IV A- or better 
Class V A- or better 
Class V A- or better 

F. The life of the bonds shall extend twelve (12) months beyond the date of final payment 
for the specific Task Order and shall contain a waiver of alteration to the terms of the 
Contract, extensions of time and/or forbearance on the part of the OWNER. 

17. Signing of Agreement: 

17.1 When OWNER gives a Notice of Award to the Successful Bidder, it will be accompanied 
by the required number of unsigned counterparts of the Agreement with other necessary Contract 
Documents attached. Within fifteen (15) days thereafter CONTRACTOR shall sign and deliver the 
required number of counterparts of the Agreement and attached documents to OWNER. Within 
ten (10) days thereafter OWNER shall deliver one (1) fully signed counterpart to CONTRACTOR. 

18. Retainage for Each Task Order: 

18.1 Retainage of 10% of the value of WORK completed and materials stored on-site shall be 
deducted from the CONTRACTOR'S Application for Payment for Task Order values up to 
$500,000.00. 

18.2 Retainage of 5 % of the value of WORK completed and materials stored on-site shall be 
deducted from the CONTRACTOR'S   Application for Payment for Task Order values of $500,000 
or more. 

19. Contractor's License Certification: 
 

19.1 If the bid submitted for this project exceeds fifty thousand dollars, in accordance with 
Louisiana R.S. 37:2163.A.(1) the Bidder shall show his license number on the bid envelope; and, 
by placement of the authorized signature of Bidder on the Louisiana Uniform Public Work Bid 
Form, such signature shall be deemed as a certification that the Bidders holds an active license 
under the provisions of Title 37:Chapter 24. Contractors. 

 

20. Issuance of Bidding Documents: 
 

20.1 No Bidding Documents will be issued later than twenty-four (24) hours of the date set for 
receiving bids, as provided by Louisiana Revised Statutes R.S. 37:2163.B. 

 

20.2 Bids shall be received from Bidders only on the Bid Form in the Bidding Documents which 
is issued to him in his name, as provided in the Louisiana Revised Statutes R.S. 37:2163.  A single 
bid shall be submitted for all portions of the Contract Work. 
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21. Issuance of Addenda Deadline: 
 

21.1 No addenda will be issued within seventy-two (72) hours of the advertised bid time, 
exclusive of Saturdays, Sundays and legal holidays without resulting in the extending the bid period 
for at least seven (7) working days but not more than twenty-one (21) working days, as provided 
by Louisiana Revised Statutes R.S. 38:2212.0. (2)(b). 

 

22. Bids to Remain Open: 
 

22.1 As provided by Louisiana Revised Statutes 38:2215. A., all Bids shall remain open for 
forty-five (45) calendar days after the day of the Bid opening, however as provided under Louisiana 
R.S. 38:2215. D, these provisions are not applicable for projects requiring the sale of bonds or 
financed in whole or in part by federal or other funds which will not be readily available at the time 
bids are received. 

 
22.2 Extensions of time when Bids shall remain open beyond the forty-five (45) calendar day 
period specified in Louisiana R.S. 38:2215. A. may be made only by mutual agreement between 
the OWNER and the lowest responsible bidder by one or more thirty (30) calendar day extensions. 

 

23. Discrepancies on Bid Form: 
 

23.1 For the purpose of evaluation of bids, the following will be utilized in resolving arithmetic 
discrepancies found on the face of the Bid Form as submitted by bidders: 

 

A. Obviously misplaced decimal points will be corrected; and, 
 

B. In case of discrepancy between unit price and unit price extension, the unit price 
will govern; and, 

 

C. Apparent errors of unit price extension(s) will be corrected; and 
 

D. Apparent errors in addition of unit price extension(s) will be corrected; and 
 

E. If a cap amount has been established for an item, such as for Mobilization, and the 
amount that is bid exceeded the established cap amount, the amount bid for said item shall 
be reduced to the established cap amount. 

 
23.2 The Bids shall be evaluated on the basis of the unit prices and totals of unit price extensions 
arrived at by resolution of arithmetic discrepancies as provided above, and the bid will be so 
reflected on the abstract of bids. 

 

24. Required Certifications, Attestations, Etc. 
 

24.1 In accordance with La. R.S. 38:2227 and La. R.S. 38:2212.10 .C, the low bidder on this 

project must submit the completed Attestation Clause (Past Criminal Convictions of Bidders) and 
the Affidavit Form (Verification of Employees) found within this bid package. The forms shall be 

submitted to the Engineer within 10 days after the opening of bids, in accordance with La. R.S. 
38:2212.B(3)(a). 
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24.2 Before award of the contract, the successful Bidder shall furnish to the Owner the following 
documents: 

 

A. Contractor Affidavit (R.S. 38:2224). 
 

B. All applicable insurance documents. 
 

25. Conflict Between Specifications and Drawings 

 

25.1 Where an obvious conflict exists between the Drawings and Specifications, the 

ENGINEER shall decide which governs and the CONTRACTOR shall comply with the decision. 

Such decision shall not be grounds for additional payment to the CONTRACTOR, i.e. the 

CONTRACTOR shall include the price of the more expensive alternative in his bid. 
 

26. Drawings and Specifications Issued to Successful Bidder 

 

26.1 The successful Bidder for this Contract will be furnished four (1) complete sets of Drawings 

and Specifications at no cost. If, during the prosecution of the work the CONTRACTOR should 

deem it necessary to have additional sets of Drawings and Specifications they may be purchased 

from the ENGINEER at the cost of reproduction. 

 

27. Sales and Use Tax Exemption for Each Task Order: 

 

27.1 In accordance with applicable rules adopted and promulgated by the Louisiana Department 

of Revenue, the Owner intends to designate the contractor and all subcontractors as its agents for 

the purchase and lease of materials, supplies or equipment for each Task Order, as may be issued. 

The contractor and all subcontractors shall accept the agency designation. The designation and 

acceptance thereof shall be made on the form prescribed by the Louisiana State Department of 

Revenue which form shall be part of the contract between the Owner, and the Contractor.  A copy 

of this form is included in Section 00450. 

 

27.2 The agency relationship between the Owner and the Contractor and all subcontractors shall 

relieve the Contractor and subcontractors (1) from paying any state or local sales or state or local 

use taxes on materials, supplies or equipment which is affixed to and/or made a part of the real 

estate of the project or work or which is permanently incorporated into the project or work and, (2) 

from paying any state or local use taxes on any materials, supplies or equipment which  is leased 

and used exclusively for the project or work. Accordingly, in preparing their bids and computing 

costs, the Contractor and subcontractors shall not consider sales and/or use taxes which would 

otherwise be due. 

 
27.3 The Contractor and subcontractor shall furnish a copy of such certificate to all vendors or 

suppliers of any of the materials, supplies or equipment described above. 

 
27.4 The Contractor and subcontractors shall make all purchases and leases on behalf of and as 

the agent of the Owner. 

 
27.5 Rules and regulations of the Louisiana Department of Revenue shall prevail over any 
conflicting provisions or specifications of the Contract. 
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27.6 The Contractor shall enter into a separate Contract with the Owner prior to issuance of the 

Notice to Proceed as it relates to the agent arrangement for sales tax exemptions. A copy of the 

contract is included in Section 00460. 

 

28. Contractor's License Classification: 

 
28.1 As specified in L.R.S. 37:2163, Bidders shall have a Louisiana State Contractor's license 

in the following category: Highway, Street and Bridge Construction or Municipal and Public 

Works Construction. 
 

 



 

SECTION 00300 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM 

 

TO: Parish Council 
 

BID FOR: (ID/IQ Contract) 
 

Asphaltic Concrete Reconstruction & 
 

 
 

 Overlay Improvements 2017 

(Owner to provide name and address of owner) (Owner to provide name of project and other identifying information) 

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding 
Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any 
addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, 
appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction  and completion 
of the referenced project, all in strict accordance with the Bidding Documents prepared by: 

___________________________________ and dated:        

(Owner to provide name of entity preparing bidding documents.) --------------------- 

 

Bidders must acknowledge all addenda.  The Bidder acknowledges receipt of the following ADDENDA: (Enter the number the 

Designer has assigned to each of the addenda that the Bidder is acknowledging) ------------- 
 

TOTAL BASE BID: For all work required by the Bidding Documents, (including any and all unit prices designated "Base Bid" 
but not alternates) the sum of: 

Dollars ($ ) 

------------------------------ ------------ 
ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices 
designated as alternates in the unit price description. 

 

Alternate No. 1 - (Owner to provide description of alternate and state whether add or deduct) for the lump sum of: 

N/A Dollars ($ N/A ) 

------------ 
Alternate No. 2 -(Owner to provide  description of alternate and state whether add or deduct) for the lump sum of: 

N/A Dollars ($ N/A ) 
 

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of: 

N/A Dollars ($ N/A ) 

 
NAME OF BIDDER: 

ADDRESS OF BIDDER: 

 

 
 

LOUISIANA CONTRACTOR'S LICENSE NUMBER: 

NAME OF AUTHORIZED SIGNATORY OF BIDDER: 

TITLE OF AUTHORIZED SIGNATORY OF BIDDER: 

SIGNATURE OF AUTHORIZED SIGNATORY OF 
BIDDER**: 

 

DATE: 

* The Unit Price Form shall be used if the contract includes unit prices.        Otherwise it is not required and need not be included 
with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed. 

 

** If someone other than a corporate officer signs for the Bidder/Contractor, a copy of a corporate resolution or other signature 
authorization shall be required for submission of bid. Failure to include a copy of the appropriate signature authorization, if required, 
may result in the rejection of the bid unless bidder has complied with La. R.S.  38:2212(B)5. 

 
BID SECURITY in the form of a bid bond, certified check or cashier's check as prescribed by LA RS 38:2218.A is attached to 
and made a part of this bid. 
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LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
  

 

TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 1 QUANTITY UNIT OF MEASURE: 
UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Mobilization 

(For Task Orders Less than $25,000) 

(Per NOTICE TO PROCEED or Task 
Order) 

(Contiguous Location as Defined in 

Section 01400 of these Specifications) 
01400 

 

 

 

5 

 

 

Each 

  

 

DESCRIPTION:  Base Bid or Alt.#__________   

REF. NO. 2 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Mobilization 
(For Task Orders Less than $25,000 and 

Less than $200,000) 

(Per NOTICE TO PROCEED or Task 
Order) 

(Contiguous Location as Defined in 

Section 01400 of these Specifications) 
01400 

 

 

 

5 

 

 

Each 

  

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
                                                                       LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 
only in figures. 

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 3 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Mobilization 
(For Task Orders Greater than $200,000 

and Less than $500,000) 

(Per NOTICE TO PROCEED or Task 
Order) 

(Contiguous Location as Defined in 

Section 01400 of these Specifications) 
01400 

 

 

 

3 

 

 

Each 

  

 

DESCRIPTION:  Base Bid or Alt.#__________   

REF. NO. 4 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Mobilization 

(For Task Orders Greater than $500,000) 

(Per NOTICE TO PROCEED or Task 

Order) 

(Contiguous Location as Defined in 

Section 01400 of these Specifications) 
01400 

 

 

 

2 

 

 

Each 

  

 

 

 
                                                               

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
     LOUISIANA UNIFORM PUBLIC WORK BID FORM                 

_____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 
 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 5 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Compacted Fill Material 

(“Selected Soils”) 
(Vehicular Measurement) 

(Paved Areas or Where Directed by the 

Owner) 
02203 

 

 

500 

 

C.Y. 

  

DESCRIPTION:  Base Bid or Alt.#__________   

REF. NO. 6 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Compacted Fill Material 
(“Usable Soils”) 

(Vehicular Measurement) 
(Non-Paved Areas)(To Supplement 

Native Materials or to Replace Native 

Materials When Deemed Un-Usable by 
Owner or Where Directed by the Owner) 

02203 

 

 

 

500 

 

 

C.Y. 

  

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 7 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Select Fill for Shoulders and Dressing 

Around Driveways 

(Vehicular Measurement) 
02204A 

 

 

100 

 

C.Y. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 16 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Erosion Control and Soil Stabilization 
(Seeding and Fertilizing) 

02241 

5,000 S.Y.   

 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 17 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Class II Base Course 

(Stone) (8” Thick)  

02302 

500 S.Y.   

 

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 19 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

In-Place Cement Treated Base Course 
(Includes 7% Cement by Volume) 

(14” Thick) 

02303A 

20,000 S.Y.   

 

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
  LOUISIANA UNIFORM PUBLIC WORK BID FORM                 ____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 20 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

In-Place Cement Treated Base Course 
(Includes 2% Cement by Volume) 

(14” Thick) 

02303A 

15,000 S.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 21 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Lime Treatment 

(Type C) 
(Includes 25 lbs. Lime per S.Y.) 

(12” Thick)  

(Including Scarifying, Pulverizing and 
Conditioning Road Bed) 

02304 

10,000 S.Y.   

 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 22 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

 Pulverizing, Reshaping and Recompact 

Existing Asphalt and Base  

02306 

10,000 S.Y.   

 

 

 

 

 

 

     

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

  
LOUISIANA UNIFORM PUBLIC WORK BID FORM                 ____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 23 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Stone Aggregate Surface Course for 

Shoulders 
(Vehicular Measurement) 

(DGA Crushed Stone) 

02401 

250 C.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 24 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Untreated Sand Clay Gravel Aggregate 

Surface Course for Shoulders 
(Vehicular Measurement) 

02401 

 

250 C.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 25 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Reclaimed Asphalt Pavement Aggregate 

for Shoulders 
(Vehicular Measurement) 

02401 

250 C.Y.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

    
  LOUISIANA UNIFORM PUBLIC WORK BID FORM           _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 26 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Blading and Reshaping Existing 
Aggregate Shoulders 

02402 

10 Mile   

 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 27 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Asphaltic Concrete 

(2” or Greater Thickness) 

(Surfacing, Overlay, Leveling, Turnout, 
and Transitions Including Preparation 

and Tack or Prime Coat) 

02501 

4,500 Ton   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 28 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

 Asphaltic Concrete  

(1 ½” Thickness) 
(Trails, Paths, Sidewalk and Parking 

Areas) 

(Including Preparations and Tack or 
Prime Coat) 

02501 

250 Ton   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
     LOUISIANA UNIFORM PUBLIC WORK BID FORM          _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 

 

 

 
 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 29 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Aggregate Surface Course 
(DGA Crushed Stone) 

(Adjusted Vehicular Measurement) 

02545 

100 C.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 30 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Aggregate Surface Course 

(Reclaimed Asphaltic Pavement) 
(Adjusted Vehicular Measurement) 

02545 

100 C.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 31 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Asphaltic Concrete Pavement Widening 

(9” Thick) 

02612 

500 S.Y.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 
     LOUISIANA UNIFORM PUBLIC WORK BID FORM                 __________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 32 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Catch Basin Restoration 

(Including Remove and Reset Catch 
Basin Grate Inlet and Frame, Regrouting 

Frame, and 1’-6” Wide 6” Thick 

Reinforced Concrete Apron all Around 
or on three (3) sides) 

02701 

10 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 33 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

12” RCP  

02701A 
400 L.F.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 34 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

15” RCP 

02701A 
400 L.F.   

 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 35 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

18” RCP 

02701A 
350 L.F.   

 

 

      

 

 

 

 

 

 

 

 

 

 

 



 

 

 
LOUISIANA UNIFORM PUBLIC WORK BID FORM           ____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 36 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

24” RCP  

027010A 
100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 37 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

30” RCP  

02701A 
50 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 38 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

36” RCP 

02701A 
50 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 39 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

48” RCP 

02701A 
50 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 40 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

15” RCPA 

02701A 
100 L.F.   

 

 

    

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
  LOUISIANA UNIFORM PUBLIC WORK BID FORM                 ____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 
only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 41 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

18” RCPA 

027010A 
100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 42 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

24” RCPA  

02701A 
100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 43 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

30” RCPA 

02701A 
100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 44 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

36” RCPA 

02701A 
100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 45 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

42” RCPA 

02701A 
100 L.F.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
     LOUISIANA UNIFORM PUBLIC WORK BID FORM           _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 46 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

24” Bituminous Coated Corrugated Steel 

Pipe 

027010A 

100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 47 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

30” Bituminous Coated Corrugated Steel 
Pipe 

02701A 

100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 48 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

36” Bituminous Coated Corrugated Steel 

Pipe 
02701A 

100 L.F.   

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 49 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

42” Bituminous Coated Corrugated Steel 

Pipe 
02701A 

100 L.F.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 
only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 50 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Adjust Manhole Frame with New Frame 

and Lid 
(Including Saw cutting) 

02702 

10 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 51 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Adjust Water Valve Box with New 
Valve Box 

(Including Saw cutting) 

02702 

10 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 52 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Adjusting Manhole Frames with 

Adjustment Rings 
02702A 

10 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 53 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Removal and Replacement of Concrete 
Curb and Gutter 

(Including 8” Compacted Stone Base) 

02707 

250 L.F.   

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 54 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Temporary Signs and Barricades Where 
Required 

(For Task Orders Greater than $25,000) 

(Per Work Task) 
02713 

5 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 55 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Temporary Signs and Barricades Where 
Required 

(For Task Orders Greater than $25,000 

and Less than $200,000) 

(Per Work Task) 

02713 

5 Each   

 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 56 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Temporary Signs and Barricades Where 

Required 

(For Task Orders Greater than $200,000 
and Less than $500,000) 

(Per Work Task) 

02713 

5 Each   

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 57 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Temporary Signs and Barricades Where 

Required 
(For Tack Orders Greater than $500,000) 

(Per Work Task) 

02713 

10 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 58 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Pavement Patching 

(2” Asphaltic Concrete with 9” 
Compacted Stone Base) 

02724 

500 S.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 59 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Pavement Patching 

(12” Asphaltic Concrete) 

02724 

800 S.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 60 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Remove and Reset Existing Mailbox and 

Mailbox Supports 
02725 

20 Each   

 

 

 
 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION: 
 Base Bid or Alt.#__________ 

REF. NO. 61 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Bedding Material 

(Where Authorized) 

02726 

50 C.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 62 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Cold Planning Asphaltic Pavement 

(2” Average Thickness) 

02736 

2,250 S.Y.   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 63 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Painted Traffic Striping 

(Solid Line) 
(4” Wide with Reflective Beads) 

02737 

12 Mile   

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2016-2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 64 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Painted Traffic Striping 

(Broken Line) 
(4” Wide with Reflective Beads) 

(10’ Lengths) (40’ Centers) 

02737 

3 Mile   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 65 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Temporary Pavement Markings (Tape) 

(Broken Line) 
(4” Width)(4’ Length)(40” Centers) 

02738 

3 Mile   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 66 QUANTITY UNIT OF MEASURE: UNIT 
PRICE 

UNIT PRICE EXTENSION 
(Quantity times Unit Price) 

Plastic Pavement Striping 

(Solid Line) 

(4” Wide with Beads) 
02765 

12 Mile   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 67 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Plastic Pavement Striping 

(Broken Line) 
(4” Wide with Beads) 

(10’ Lengths) (40’ Centers) 

02765 

3 Mile   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 68 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Plastic Pavement Legends and Symbols 

(Type) 
02765 

5 Each   

 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 69 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Plastic Pavement Striping 
(Solid Line) 

(24” Wide with Beads) 

02765 

50 L.F.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 
LOUISIANA UNIFORM PUBLIC WORK BID FORM                 _____________________ 

                                                                                                        UNIT PRICE FORM                                                  BIDDER’S NAME 
 

 

 

 

 

 TO:  Ascension Parish Council     BID FOR:  

           Asphaltic Concrete Reconstruction &  

  Gonzales, Louisiana 70737       Overlay Improvements 2017  
  (Owner to provide name and address of owner)      (Owner to provide name of project and other identifying 

information) 

      

UNIT PRICES: This is form shall be used for any and all work required by the Bidding Documents and described as unit prices.  Amount shall be stated in figures and 

only in figures. 

DESCRIPTION:  Base Bid or Alt.#__________ 

REF. NO. 70 QUANTITY UNIT OF MEASURE: UNIT 

PRICE 
UNIT PRICE EXTENSION 

(Quantity times Unit Price) 

Saw Cutting of Asphaltic or Portland 
Cement Concrete Pavement 

(Full Depth) 

02902 

5,000 In.-Ft.   

 

 
 

 



 

Section 00400 

 
BID BOND 

 

 
KNOW ALL MEN BY THESE PRESENTS, that we, as Principal, and 

_________________________as Surety are hereby held and firmly bound unto the Ascension Parish Council, as 

OWNER in the penal sum of DOLLARS ($ ) 

for the payment of which sum well and truly to be made, we hereby jointly and severally bind ourselves, successors 

and assigns. 

 
Signed this          day of , 2016.  The Condition of the above obligation is such that whereas the 

Principal has submitted to the  , a BID, attached hereto and hereby made a 

part thereof, to enter into a contract in writing, for the construction of the  Asphaltic Concrete Reconstruction & Overlay 

Improvements 2017 (Indefinite Delivery/Indefinite Quantity Contract). 

 
NOW THEREFORE, 

 
a. If said BID shall be rejected, or 

 
b. If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of 

Agreement attachment hereto (properly completed in accordance with said BID) and shall furnish a 

BOND for faithful performance of said contract, and for the payment of all persons performing labor 

and furnishing materials in connection therewith, and shall in all other respects perform the 

Agreement created by the acceptance of said BID, then this obligation shall be void, otherwise the 

same shall remain in force and effect; it being expressly understood and agreed that the liability of 

the Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this 

obligation as herein stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND 

shall be in no way impaired or affected by any extension of the time within which the OWNER may accept such BID; 

and said Surety does hereby waive notice of any such extensions. 

 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of 

them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their 

proper officers, the day and year first set forth above. 
 

      _______________________________PRINCIPAL 

BY: 

  _ TITLE 

 

 

   SURETY 

 
BY: 

 

   TITLE 
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IMPORTANT: Bid Guaranty Bonds: In accordance with Revised Statute 38:2218.C, all Bid Guaranty Bonds shall 

be written by a surety or insurance agency currently on the U.S. Department of Treasury Financial Management 

Service list of approved companies, or by a Louisiana domiciled insurance company with at least an A-rating in 

the latest printing of the A.M. Best's Key Rating Guide or by an insurance company in good standing licensed to 

write bonds either domiciled in Louisiana or owned by Louisiana residents. 



 

 

 

 

 

R-1020 (11/04) 
 
 
 
 
 

Ulttifimllf 

Dtpartnum of 

.Rrritmt 

Section 00450 
Louisiana Department of Revenue 

 
Designation of Construction Contractor as 

Agent of a Governmental Entity 

and Exemption Certificate 

 
------------------------------------ an agency  of the 

Legal name of Governmental Entity 

United States government, or an agency, board, commission, or instrumentality of the State of Louisiana or its political subdivisions, 

including parishes, municipalities and school boards, does hereby designate the following contractor as its agent for the 

purpose of making sales tax exempt purchases on behalf of the governmental body: 

 
Name of  Contractor 

 
Address 

 
City,State, ZIP 

 
This designation of agency shall be effective for purchases of component construction materials, taxable services and leases 

and rentals of tangible personal property for the following named construction project: 

 
 
 

 

This designation and acceptance of agency is effective for the period  ,, through  _ 

 
Purchases for the named project during this period by the designated contractor shall be considered as the legal equivalent 

of purchases directly by the governmental body. Any materials purchased by this agent shall immediately, upon the vendor's 

delivery to the agent, become the property of this government entity. This government entity, as principal, assumes direct liability 

to the vendor for the payment of any property, services, leases, or rentals made by this designated agent. This agreement 

does not void or supersede the obligations of any party created under any construction contract related to this project, including 

specifically any contractual obligation of the construction contractor to submit payment to the vendors of materials or services 

for the project. 

 
This contractor-agent is not authorized to delegate this purchasing agency to others; separate designations of agency by this 

governmental entity are required for each contractor or sub-contractor who is to purchase on behalf of this governmental 

entity. The undersigned hereby certify that this designation is the entirety of the agency designation agreement between them. 

In order for a purchase for an eligible governmental entity through a designated agent to be eligible for sales tax exemption, 

the designation of agency must be made, accepted, and disclosed to the vendor before or at the time of the purchase 

transaction. 

 
 
 
 

 
Designation of Agency Acceptance of Agency 

 
Signature of Authorized Designator, Date Signature of Contractor or Subcontractor Author zed Acceptor, Date 

 
Name of Authorized Designator Name of  Contractor's  or Subcontractor's Acceptor 

 
Name of Governmental Entity Name of Contractor 

 
Address Address 

 
City, State,ZIP City,State,ZIP 

 
 

This designation of agency form, when properly executed by both the contractor and the governmental entity, shall serve as 

evidence of the sales tax exempt status that has been conferred onto the contractor. No other exemption certificate form is 

necessary to claim exemption from sales taxes. 
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Section 00460 

 
SALES TAX EXEMPTION CONTRACT 

 

 

STATE OF LOUISIANA 

PARISH OF                    

 
CONTRACT FOR LA R.S. 47:301(8)(c) SALES AND TAX EXEMPTION 

 

 
WHEREAS, , (Contractor), has been awarded a Contract with 

Ascension Parish Council, (Owner), a public entity/political subdivision, in accordance with the 

Louisiana Public Bid Law for the following public project: 

ASCENSION PARISH COUNCIL  

 

ASPHALTIC CONCRETE 

RECONSTRUCTION & OVERLAY IMPROVEMENTS 

(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 

2017 

 

WHEREAS, the Contractor and/or its subcontractors on this project, in their execution of the 

Project will use and/or purchase tangible property and/or goods which will be consumed in 

completing the Project or which will be incorporated into the Project; 

 
WHEREAS, the Contractor and/or its subcontractors on this project, in bidding on the Project, did 

not include sales and use taxes on tangible property and/or goods which will be consumed in 

completing the Project or which will be incorporated into the Project; 

 
WHEREAS, the Owner wishes to avail itself of the sales and use tax exemption afforded to it by 

LA R.S. 47:301(8)(c); 

 
WHEREAS, the Owner wishes to avoid paying sales and use taxes when it has no legal obligation 

to do so; 

 
WHEREAS, the Owner's unnecessary payment of sales and use taxes could be a violation of its 

duty to prudently administer the public funds in its charge; 



00460 - 2  

WHEREAS, the parties may avoid the unnecessary payment of sales and use taxes if the 

Contractor or its subcontractors on this project act as the Owner's agent and/or instrumentality for 

the purchase and/or use of tangible property which will be consumed in completing the Project or 

which will be incorporated into the Project; 

 
WHEREAS, the Contractor and its subcontractors on this project and the Owner mutually agree 

to a contract of agency and/or instrumentality between them for the purchase and/or use of tangible 

property which will be consumed in completing the Project or which will be incorporated into the 

Project and thereby avoid the unnecessary payment of sales and/or use taxes; 

 
NOW THEREFORE the Owner appoints the Contractor and its subcontractors on this project as 

its agent and/or instrumentality for purposes of the purchase and/or use of tangible property which 

will be consumed in completing the Project or which will be incorporated into the Project subject 

to the following conditions: 

 
All purchases under this Contract shall be made from the public funds paid to the 

Contractor and/or its subcontractors on this project and shall be charged to the contract price for 

the Project. The Contractor and/or its subcontractors on this project shall obtain invoices for all 

purchases made under this Contract. The invoices shall bear the name and number of the Project 

as listed above. All materials and equipment shall be purchased by the Contractor and/or its 

subcontractors on this project in the name of the Owner using funds that are accounted for to the 

Owner and that are traced to public funds. 

 
Title to all property purchased under this Contract shall immediately pass to the Owner at 

the time of the purchase, but the Contractor and/or its subcontractors on this project shall be the 

depositary or custodian of the property until the Owner accepts the Project as substantially 

complete at which time this Contract shall terminate. 

 
In the event that the Contractor and/or its subcontractors on this project are subject to a 

sales or use tax audit by either the State of Louisiana or a local government subdivision and the 

taxing authority assess taxes on any materials or equipment incorporated into the Project or use in 

its work, the Owner shall be responsible for defending the tax-exempt status or the purchases at 

issue. Moreover, should the taxing authority prevail in imposing its sales or use tax, the  Owner 

shall be ultimately liable for remitting to the taxing authority the taxes, interest and penalties 

ultimately found due unless the Contractor and/or its subcontractors on this project have failed to 

comply with this Contract. 

 
This Contract does not limit or otherwise alter Contractor's responsibilities (1) to fully 

insure materials and equipment to be furnished by Contractor; (2) to insure the work at all times 

prior to substantial completion; (3) to fully warrant all materials and equipment furnished by 

Contractor; (4) to alter the method or time frames for payments established under the Project; (5) 

to change the rights of the Owner to accept or reject the work or any part thereof or alter the 

manner or time frames in which inspections may be made by the Engineer or Architect on behalf 

of the Owner; (6) to provide for the safety and protection of materials and equipment whether in 

storage on or off site and regardless whether titled to the contracting agency as part of the  work;  
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(7) to maintain liability and property insurance, specifically including coverage for damages to the 

materials and equipment prior to final acceptance and claims for damages because of bodily injury, 

sickness, or death and any of the Contractor's and/or it subcontractors on this project employees or 

any person other than the Contractor's and/or its subcontractors on this project employees; (8) to 

properly correct the work as required by the Engineer or Architect or diminish the Owner's and 

Engineer's or Architect's right to reject any portions of the  work. 

 

The Contractor accepts its appointment as indicated by the signature of its authorized agent on the 

date shown below. The subcontractors of the Contractor on this project shall accept this 

appointment by their execution of a subcontract with the Contractor to which this Sales Tax 

Exemption Agreement shall be incorporated by reference and attached as an Exhibit thereto. 
 

 

 

 

CONTRACTOR WITNESS DATE 
 

 

 

WITNESS DATE 

 

 
 

Sworn to and subscribed before me on this  day of  ,  2016. 
 

 

 

Notary Public 
 

 

 

ASCENSION PARISH COUNCIL WITNESS DATE 
 

 

 

WITNESS DATE 

 

 
 

Sworn to and subscribed before me on this  day of  ,  2016. 
 

 

 

Notary Public 



 

Section 00500 
 

Notice of Award 
Date: 

-------- 
 

Project: Asphaltic Concrete Reconstruction & Overlay Improvements 

2017 (Indefinite Delivery/Indefinite Quantity Contract) 
 

Owner: Ascension Parish Council Owner's Contract No.: 

Contract: Engineer's Project No.: ENG-017-12 

Bidder: 

Bidder's Address: 
 

 

You are notified that your Bid dated for the above Contract has been considered. You are the 
 

Successful Bidder and are awarded a Contract for, Asphaltic Concrete Reconstruction & Overlay Improvements -2017 

(Indefinite Delivery/Indefinite Quantity Contract). 
 

The Contract Price of your Contract is Dollars ($_). 

Four (4) copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

You must comply with the following conditions precedent within fifteen [15] days of the date you receive 

this Notice of Award. 

1. Deliver to the Owner four (4) fully executed counterparts of the Contract Documents. 

2.   Other conditions precedent: 

a. Provide Certification of Insurance as specified (SC-5.04 and SC-5.06) 

b. Provide affidavits and certificates as specified (LB. 24). 

 
Failure to comply with these conditions within the time specified will entitle Owner to consider you in 

default, annul this Notice of Award, and declare your Bid security forfeited. 

Within ten days after you comply with the above conditions, Owner will return to you one fully executed 

counterpart of the Contract Documents. 

Ascension Parish Council   

Owner 
By:   

 
Project Engineer       

Title 

 

 

 

 

 

 

 

 

 

EJCDC C-510 Notice of Award 

Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute. 
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Section 00600 

AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 
 

THIS AGREEMENT is by and between 

Ascension Parish  

 
 

("Contractor"). 
Owner and Contractor hereby agree as follows: 

 

ARTICLE 1 -WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work 
is generally described as follows: 

 
Under an Indefinite Delivery/Indefinite Quality Concrete (ID/IQ) with a two (2) year term, and 

extended by mutual consent for an additional one (1) year; asphaltic concrete roadway reconstruction, 

overlay improvements, and ancillary work elements are anticipated to be implemented throughout the 

Parish of Ascension on a Task Order basis. Task Orders are anticipated to be issued in the range of 

$15,000 to over $1,000,000. 

 

ARTICLE 2 -THE PROJECT 

 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part 

is generally described as follows: 
 

 Asphaltic Concrete Reconstruction & Overlay Improvements - 2017 Indefinite 

Delivery/Indefinite Quantity Contract (ID/IQ) 
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Section 00600 

 

ARTICLE 4 - CONTRACT TIMES 

 

4.1 Time of the Essence 

 

A. All time limits for Substantial Completion, and completion and readiness for final payment as 

stated in the Contract Documents for each Task Order are of the essence of the Contract. 

 

4.2 Days to Achieve Substantial Completion and Final Payment for each Task Order 

 

A. The Work as authorized under each respective Task Order will be substantially completed within 

the number of Calendar Days as noted on each Task Order (Task Order Completion Time RE: IFB 

Paragraph 7.0); and commencing to run as provided in Paragraph 2.03 of the General  Provisions;  

and completed  and ready for final  payment  in accordance  with Paragraph 

14.07 of the General Conditions within 45 days after the date of Substantial Completion. 
 

4.3 Liquidated Damages 

 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 

and that Owner will suffer financial loss if the Work is not completed within the times specified 

in Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of 

the General Conditions. The parties also recognize the delays, expense, and difficulties involved 

in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is 

not completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor 

agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner 

$500 (Five Hundred Dollars) for each day that expires after the time specified in the respective 

Task Order for Substantial Completion until the Work is substantially complete.  After Substantial 

Completion, if Contractor shall neglect, refuse, or fail to complete the remaining Work within the 

Contract Time or any proper extension thereof granted by Owner, Contractor shall pay Owner $500 

(Five Hundred Dollars) for each day that expires after the time specified in Paragraph 4.02 above 

for completion and readiness for final payment until the Work is completed and ready for final 

payment. 
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Section 00600 

ARTICLE 5 -CONTRACT PRICE (INDEFINITE DELIVERY/INDEFINITE CONTRACT) 

 

5.1 Owner shall pay Contractor for completion of Work performed under each respective Task Order, 

as may be issued, a total as derived from extension of actual units of work and bid prices for each 

unit from the Base Bid. 
 

5.2 For purposes of award and evaluation of proposals, the total Base Bid amount under which this 

contract      was     awarded     totals Dollars 

($ , as derived from extension of estimated units and bid prices for each   unit from 

the Base Bid. The schedule of contract items does not constitute a complete outline of the work to 

be performed by the Contractor in accordance with the terms of the Contract; but is merely a list 

of the items of work to which unit prices are to be applied in completing Contractor's compensation 

for work performed under a specific Task Order. The estimated quantities shown on the Bid Form 

are solely for the purpose of evaluating and comparing Proposals. 
 

5.3 The Owner shall not be responsible if quantities stated in the Bid Form are not even approximately 

correct. In computing the Contractor's compensation under a specific Task Order, none of the units 

of work and prices stated in the Bid Form shall apply to any work; except for the units of work and 

prices specifically noted and authorized in the Task Order. 
 

ARTICLE 6 - PAYMENT PROCEDURES 
 

6.1 Submittal and Processing of Payments 
 

A. Contractor shall submit Applications for Payment related to each Task Order in accordance 

with Article 14 of the General Conditions. Applications for Payment will be processed by 

Engineer as provided in the General Conditions. 
 

6.2 Progress Payments; Retainage for Each Task Order 
 

A. Owner shall make progress payments on account of the Contract Price for each Task Order on 

the basis of Contractor's Applications for Payment as provided in Paragraph 6.02.A.1 below 

(refer to Standard General Conditions and Supplementary Conditions). All such payments will 

be based on the number of units completed as provided in the General Requirements. 
 

1. Prior to final completion and acceptance of all Work related to a specific Task Order, 

progress payments will be made in an amount equal to the percentage indicated below but, 

in each case, less the aggregate of payments previously made and less such amounts as 

Engineer may determine or Owner may withhold, including but not limited to liquidated 

damages, in accordance with Paragraph 14.02 of the General Conditions. Retainage 

indicated below does not include withholdings for known incomplete work. Such 

withholdings are not included in calculating the retainage but are additional monies 

withheld. 
 

a. For Task Orders with values of $500,000 or less, 90% of Work completed and/or cost 

of materials and equipment not incorporated in the Work (with the balance of 10% 

being retainage). 
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b. For Task Orders with values in excess of $500,000, 95% of Work completed and/or cost of 

materials and equipment not incorporated in the Work (with the balance of 5% being 

retainage). 

 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to 

Contractor to the applicable percent based on the preceding Paragraph 6.02.A.1 of the Work 

completed, less such amounts as Engineer shall determine in accordance with Paragraph 

14.02.B.5 of the General Conditions and less the value of Engineer's estimate of the Work to be 

completed or corrected as shown on the tentative list of items to be completed or corrected 

attached to the certificate of Substantial Completion. 

 

6.3 Final Payment for Each Task Order 

 

A. Upon final completion and acceptance of the Work with each Task in accordance with 

Paragraph 14.07 of the General Conditions, Owner shall pay the remainder of the Task Order 

value as recommended by Engineer as provided in said Paragraph 14.07. 

 

ARTICLE 7 -CONTRACTOR'S REPRESENTAT IONS 

 

7.1 In order to induce Owner to enter into this Agreement, Contractor makes the following 

representations: 

 

A. Contractor has examined and carefully studied the Contract Documents and the other related data 

identified in the Bidding Documents. 

 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 

and Site conditions that may affect cost, progress, and performance of the Work. 

 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 

that may affect cost, progress, and performance of the Work. 

 

D. Contractor has considered the information known to Contractor; information commonly known  to 

contractors doing business in the locality of the Site; information and observations obtained from 

visits to the Site; the Contract Documents; with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, 

methods, techniques, sequences, and procedures of construction to be employed by Contractor, 

including any specific means, methods, techniques, sequences, and procedures of construction 

expressly required by the Contract Documents; and (3) Contractor's safety precautions and 

programs. 

 

E. Based on the information and observations referred to in Paragraph 7.01.D above, Contractor does 

not consider that further examinations, investigations, explorations, tests, studies, or data are 

necessary for the performance of the Work at the Contract Price, within the Contract Times, and in 

accordance with the other terms and conditions of the Contract Documents. 

 

F. Contractor is aware of the general nature of work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Contract Documents. 
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G. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Contractor has discovered in the Contract Documents, and the written resolution thereof by 

Engineer is acceptable to Contractor. 

 

H. The Contract Documents are generally sufficient to indicate and convey understanding of all terms 

and conditions for performance and furnishing of the Work. 

 

ARTICLE 8 - CONTRACT DOCUMENTS 
 

8.1 Contents 
 

A. The Contract Documents consist of the following: 
 

1. This Agreement (pages 1 to 8, inclusive). 

2. General Conditions (pages1 to   62 ,  inclusive). 

3. Supplementary Conditions (pages 1 to 16, inclusive). 

4. Specifications as listed in the table of contents of the Project Manual. 
 

5. Drawings consisting of sheets with each sheet bearing the following general title: 

Asphaltic Concrete Reconstruction & Overlay Improvements -2017. 

 
6. Addenda (numbers  to  , inclusive). 

 

7. Exhibits to this Agreement (enumerated as follows): 
 

a. Contractor's Bid (pages 1 of 19, inclusive). 

b. Documentation submitted by Contractor. 

 

1) Attestation Form (R.S. 38:2227) (Past Criminal Convictions of Bidders) 
 

2) Affidavit Form (R.S. 38:2212.l0 (C)) (Verification of Employees) 

 

3) Affidavit Attesting that Public Contract was not Secured through Employment or 

Payment of Solicitor -Contractor Affidavit (R.S. 38:2224) 

 

8. The following which may be delivered or issued on or after the Effective Date of the Agreement 

and are not attached hereto: 

 

a. Task Orders 

 

b. Notice to Proceed (for Each Task Order). 

 

c. Work Change Directives (for Each Task Order). 
 

d. Change Orders (for Each Task Order). 
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B. The documents listed in Paragraph 8.01.A are attached to this Agreement (except as expressly 

noted otherwise above). 
 

C. There are no Contract Documents other than those listed above in this Article 8. 

 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 

Paragraph 3.04 of the General Conditions. 

 

 

 

ARTICLE  9 - MISCELLANEOUS 
 

    9.01 Terms 

 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the 

Supplementary Conditions. 

 

9.02 Assignment of Contract 

 

B. No assignment by a party hereto of any rights under or interests in the Contract will be binding  on 

another party hereto without the written consent of the party sought to be bound; and, specifically 

but without limitation, moneys that may become due and moneys that are due may not be assigned 

without such consent (except to the extent that the effect of this restriction may  be limited by law), 

and unless specifically stated to the contrary in any written consent to an assignment, no assignment 

will release or discharge the assignor from any duty or responsibility under the Contract 

Documents. 
 

9.03 Successors and Assigns 

 
A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives 

to the other party hereto, its partners, successors, assigns, and legal representatives in respect to all 

covenants, agreements, and obligations contained in the Contract Documents. 

 

9.04 Severability 

 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law 

or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and 

binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to 

replace such stricken provision or part thereof with a valid and enforceable provision that comes as 

close as possible to expressing the intention of the stricken provision. 

 

9.05 Contractor 's Certifications 

 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for or in executing the Contract. For the purposes of this Paragraph 9.05: 
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1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the bidding process or in the Contract 

execution; 

 

2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the 

bidding process or the execution of the Contract to the detriment of Owner, (b) to establish Bid 

or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of 

free and open competition; 

 

3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-

competitive levels; and 

 

4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their 

property to influence their participation in the bidding process or affect the execution of the 

Contract. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been delivered 

to Owner and Contractor. All portions of the Contract Documents have been signed or have been identified by 

Owner and Contractor or on their behalf. 

 

 
This Agreement will be effective on                (which is the Effective Date of the Agreement). 

 

 

 

OWNER: 

Ascension Parish Council 

By: 

Title:  Kenny Matassa, President 
 

 

 

 
Address for giving notices: 

P.O. Box  

Gonzales, Louisiana 70765 

CONTRACTOR 
 
 

By: 
 

Title:     
---------------- 

(If Contractor is a corporation, a partnership, 

or a joint venture, attach evidence of 

authority to sign.) 

Address for giving notices: 

 
 

 
 

License No.: 
 

(Where applicable) 
 

(If Owner is a corporation, attach evidence 

of authority to sign. If Owner is a public body, 

attach evidence of authority to sign and resolution 

or other documents authorizing execution 

of this Agreement.) 

NOTE TO USER:  Use in those states or other 

jurisdictions where applicable or required 

Agent for service of process: 
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Task Order 
                                 (Complete a Separate Form for Each Task Order) 

 
 

Project: Asphaltic Concrete Reconstruction & Overlay Improvements 2017 

(Indefinite Delivery/Indefinite Quantity Contract) 
 

Owner: Ascension Parish Council 

P.O. Box 1659, Gonzales, LA 70707 

Owner's Contract No.: 

Contract: Engineer's Project No.: ENG-017-12 

Bidder: 
 

Bidder's Address: 
 

 

 

Section 1. General 

 
In accordance with the terms and conditions of the Specifications and Contract Documents for the 
Indefinite Delivery/Indefinite Quantity Contract, the work described in Section III below is hereby 

authorized by this Task Order. 

 

The Indefinite Delivery/Indefinite (ID/IQ) Contract provides for Asphaltic Concrete 

Reconstruction and Overlay Improvements at the locations where this Task Order will be 

performed; and all provisions of the of the ID/IQ Contract are incorporated herein by reference. 

 

The Engineer has determined that the work shown below will be performed and payment for this 

Task Order will be at the Contract unit prices as shown in Section IV. 

 

This Task Order covers the known and anticipated costs attributable to the work covered by this 

Task Order. If the Contractor encumbers unknown and unanticipated additional work that affects 

cost or impacts the critical path of work, the Contractor has the right to request consideration of an 

adjustment to the Task Order amount or Task Order Completion Time. 

 
The Task Order Completion Time will not start until the Engineer informs the Contractor in writing 

to proceed. The Contractor will not proceed with the Task Order work until receiving notice from 

the Engineer. 
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Section II. Task Order General Location of Work: 
 

 

 

 

 

 

 

Section III. Task Order General Scope of Work/Description: 
 

 

 

 

 

 

 
 

Section IV. Task Order Amount: 
 

  .Dollars ($ as derived from 

extension units and bid prices for each unit from the Base Bid Unit Price Form. 

 

 

 

 
Section V. Task Order Listing of Units and Values: 

 

Ref. 

No. 

Description Qty. Unit Unit Price Unit Price 

Ext. 
      

       

      

      

Total Value of Task Order $ 

 

*All quantities are estimated. The Contractor will be paid based upon actual quantities verified 

by the Engineer. 

 
Section VI. Task Order Completion Time: 

 
The work as authorized under this Task Order shall be substantially completed by   

 (                ) Calendar Days); and completed and ready for final payment by ___________(45 days 

after Substantial Completion). 
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Section VII. Task Order Sketches/Drawings: 

 

 [Describe or list any Task Order related sketches or drawings prepared for the work.] 

 
Section VIII. Task Order Performance Bond: To be attached * 

[Not required for Task Orders less than $25,000.] 

 
Section VIIII. Task Order Payment Bond: To be attached * 

[Not required for Task Orders less than $25,000.] 

 
Section X. Task Order Project Manager 

 
The Contractor's Project Manager for this Task Order is as follows: 

 

 

(Name, Title, Address, Telephone Number) 

 
If the Contractor's Project Manager changes at any time during the Task Order Contract Time, 

the Contractor shall immediately notify the Engineer. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Task Order. Counterparts 

have been delivered to the Owner and Contractor. 

 

This Task Order will be effective on 
----------

 

 
OWNER: CONTRACTOR: 

 

Ascension Parish Council     
 

By:  __ 

 
Title: Kenny Matassa, President 

 

By: ____________________ 
 

Title:
----------- 

 
 

 

 

Ascension Parish Finance approval related to Purchase Order Agreement: 
 

 

By: ------------- 
 

Title: Gwen Leblanc, Chief Financial Officer 

 

Purchase Order No.------ Purchase Order Amount: 
---------

 



 

Section 00620 

Performance Bond 

Task Order No. 

 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable.  
 

 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 

 

 

 
OWNER (Name and Address): 

Ascension Parish Council 

P.O. Box 1659 

Gonzales, Louisiana 70707 

CONTRACT 

Effective Date of Agreement: 

Amount: (Amount of respective Task Order) 

Description (Name and Location):  Asphaltic Concrete Reconstruction & Overlay 

Improvements -2017 

 
BOND 

Bond Number: 

Date (Not earlier than Effective Date of Agreement): 

Amount: (Amount of respective Task Order) 

Modifications to this Bond Form: 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 
this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

 
CONTRACTOR AS PRINCIPAL SURETY 

 

   (Seal)     _  __ (Seal) 

Contractor's Name and Corporate Seal Surety's Name and Corporate Seal 
 

By:    By:    

Signature Signature (Attach Power of Attorney) 
 

 

Print Name Print Name 
 

 

Title Title 

 
Attest:    Attest:   

Signature   Signature 
 

 

Title Title 
 

   Note:  Provide execution by additional parties, such as joint venturers, if  necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 
and assigns to Owner for the performance of the Contract, which is incorporated herein by reference. 

 
1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 
participate in conferences as provided in Paragraph 2.1. 

 

2. If there is no Owner Default, Surety's obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that 

Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 

conference with Contractor and Surety to be held not later than 15 days after receipt of such notice to 

discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor shall 

be allowed a reasonable time to perform the Contract, but such an agreement shall not waive Owner's 

right, if any, subsequently to declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor's right to complete the 
Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and 
Surety have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 

1. Surety in accordance with the terms of the Contract; or 

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

 
3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety's expense, 
take one of the following actions: 

 
3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 

3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 
contractors; or 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by 

Owner and contractor selected with Owner's concurrence, to be secured with performance and 

payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and pay 

to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the Contract 

Price incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 
reasonable promptness under the circumstances: 

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 

practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 

 

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed 

to be in default on this Bond, 15 days after receipt of an additional written notice from Owner to Surety 

demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any 

remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment 

tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to 

enforce any remedy available to Owner. 

 

5. After Owner has terminated Contractor 's right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilit ies of Surety to Owner shall not be greater than those 

of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those 

of Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner 

of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated 

without duplication for: 
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 

5.2 Additional legal, design professional, and delay costs resulting from Contractor's Default, and 

resulting from the actions of or failure to act of Surety under Paragraph 3; and 

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused 
by delayed performance or non-performance of Contractor. 

 
6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, 
and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 
obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, 
executors, administrators, or successors. 

 
7. Surety hereby waives notice of any change, including changes of time, to Contract or to related 
subcontracts, purchase orders, and other obligations. 

 
8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 

in the location in which the Work or part of the Work is located, and shall be instituted within two years after 
Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses 

or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph 

are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 
jurisdiction of the suit shall be applicable. 

 
9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature 
page. 

 
10. When this Bond has been ' furnished to comply with a statutory requirement in the location where the 
Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 
deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 
incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common 
law bond. 

 

11. Definitions. 

 
11.1 Balance of the Contract Price: The total amount payable by Owner to Contractor under the Contract 

after all proper adjustments have been made, including allowance to Contractor of any amounts 
received or to be received by Owner in settlement of insurance or other Claims for damages to which 
Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor 
under the Contract. 

11.2 Contract: The agreement between Owner and Contractor identified on the signature page, including 
all Contract Documents and changes thereto. 

11.3 Contractor Default: Failure of Contractor, which has neither been remedied nor waived, to perform 
or otherwise to comply with the terms of the Contract. 

11.4 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor 
as required by the Contract or to perform and complete or otherwise comply with the other terms 
thereof. 

 

     Telephone  

Surety Agency or Broker: 

Owner's Representative (Engineer or other party):  



EJCDC C-615 Payment Bond 

Prepared by the Engineers Joint Contract Documents  Committee. 

Page 1 of 3 

 

Section 00630 

Payment Bond 

Task Order No. 

 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 

 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 

Business): 

 

 

OWNER (Name and Address): 

Ascension Parish Council 

P.O. Box 1659 

Gonzales, Louisiana 70707 
CONTRACT 

Effective Date of Agreement: 

Amount: (Amount of respective Task Order) 

Description (Name and Location):  

 

BOND 

Bond Number: 

Date (Not earlier than Effective Date of Agreement): 

Amount: (Amount of respective Task Order) 
Modifications to this Bond Form: 

 
Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 

cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

 

CONTRACTOR AS PRINCIPAL SURETY 
 

  _ (Seal) (Seal) 

Contractor's Name and Corporate Seal Surety's Name and Corporate Seal 

 

By: By: 
 

Signature Signature (Attach Power of Attorney) 
 

 

Print Name Print Name 
 

 

Title Title 

 

Attest: Attest: 

Signature Signature 
 

 

Title Title 

Note:  Provide execution by additional parties, such asjoint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in 

the performance of the Contract, which is incorporated herein by reference. 

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 
 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 

non-payment by Contractor by any person or entity who furnished labor,  materials, or equipment for 

use in the performance of the Contract, provided Owner has promptly notified Contractor and Surety 

(at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and tendered 

defense of such claims, demands, liens, or suits to Contractor and Surety, and provided there is no 

Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 
directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety 

(at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 

claim is being made under this Bond and, with substantial accuracy, the amount of the claim. 

 
4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 

90 days after having last performed labor or last furnished materials or equipment included in the 

claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom 

the materials or equipment were furnished or supplied, or for whom the labor was done or 

performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days 

of furnishing the above notice any communication from Contractor by which Contractor had 

indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address 

described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is 

being made under this Bond and enclosing a copy of the previous written notice furnished to 

Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 
sufficient compliance. 

6. Reserved. 

7. Surety's total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 

credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 

accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 

dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner's priority to use 

the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated 

to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 

Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 

otherwise have obligations to Claimants under this Bond. 
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10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 

subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one  year 

from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3,  or (2) 

on which the last labor or service was performed by anyone or the last materials or equipment were furnished 

by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void 

or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of 

the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature 

page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient 

compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 

law bond. 

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall 

promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant: An individual or entity having a direct contract with Contractor, or with a first-tier 

subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 

the Contract. The intent of this Bond shall be to include without limitation in the terms "labor, 

materials or equipment" that part of water, gas, power, light, heat, oil, gasoline, telephone service, or 

rental equipment used in the Contract, architectural and engineering services required for 

performance of the Work of Contractor and Contractor's subcontractors, and all other items for which 

a mechanic's lien may be asserted in the jurisdiction where the labor, materials, or equipment were 

furnished. 

15.2 Contract: The agreement between Owner and Contractor identified on the signature page, including 

all Contract Documents and changes thereto. 

15.3 Owner Default: Failure of Owner, which has neither been remedied nor waived, to pay Contractor as 

required by the Contract, or to perform and complete or otherwise comply with the other terms 

thereof. 
 

 

 

 INFORMATION ONLY    Telephone  

 

Owner's Representative (Engineer or other):  



 

 

Section 00640 Task Order No. 
 

 

 

 
Date:  -------- 

Notice to Proceed 
(for Each Task Order) 

 
 

Project: Asphaltic Concrete Reconstruction & Overlay Improvements 2017 Indefinite 

Delivery/Indefinite Quantity Contract 
 

 
 

Contractor: 

Contractor's Address: 
 

You are notified that the Contract Times under the above Task Order will commence to run 

on. On or before that date, you are to start performing your obligations under the Contract 

Documents. In accordance with Article 4 of the Agreement, the number of calendar days to 

achieve Substantial Completion is _, and the number of calendar days to achieve readiness for 

final payment is_. 

 
Before you may start any Work at the Site, you must: 

(1)   Notify ENGINEER'S office as to date crews will move to the site so as to coordinate   

field control and layout work. 

(2) Provide ENGINEER'S office with detailed submittal data on all material to be 

incorporated into project (Section 01340 - Shop Drawings, Samples and Project Date) (5 

copies of all data required.) 

 
Ascension Parish Council 

Owner 

Given by: 
 

 
Project Engineer 

Title 

 

Date 
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Owner:  Ascension Parish Council Owner's Contract No.: 

 Engineer's Project No.:  ENG-017-12 

 



 

Section 00650 

 

CHANGE ORDER 
 

CHANGE ORDER NO.  ______  

 

OWNER Ascension Parish Government    DATE _________________ 

 

NAME OF PROJECT: PROJECT NUMBER: __________ 

ENGINEER:  

 

CONTRACTOR:______________________________  CONTRACT DATE:_______________ 

 

It is hereby mutually agreed that when this change order has been signed by the contracting parties, 

the following described changes in the work required by the Contract shall be executed by the 

Contractor without changing the terms of the Contract except as herein stipulated and agreed. 

 

SCOPE OF CHANGES:  

 

 

 

 

 

 

JUSTIFICATION FOR CHANGES:  

 

 

 

 

 

 

 

 

 

 

CONTRACTOR’S PROPOSAL FOR THE ABOVE DESCRIBED CHANGES 

I/We hereby agree to the modification of the Contract as described above and agree to furnish all 

materials, equipment and labor necessary to perform all work in connection therewith in accordance 

with the requirements for similar work in the existing Contract except as otherwise stipulated herein, 

for the following consideration. 

 

 

 

 

 

 

 

 

 

 

CONTRACT Amount –Add to the Contract amount the sum of $__________ 

  Amount –Deduct from the Contract amount the sum of $   0         



 

Time for Completion –Add to –or- Deduct from- the Contract Time:           0        Days. 

The New Date for Completion is __________________ 

 

 

 

 

 

  CONTRACTOR:_____________________________ 

 

  SIGNATURE:_______________________________  DATE____________ 

 
 

 

 

RECOMMENDED BY: Project Engineer, Ascension Parish Department of Public Works   

 

  BY:_____________________________________ DATE_________________ 

 
 

  

APPROVED BY: 

 

PUBLIC WORKS   BY:_______________________________ DATE_________________ 

 

 
PARISH PRESIDENT BY:_______________________________ DATE_________________ 

 

   ORIGINAL CONTRACT AMOUNT:…………  $__________ _ 

                                   Previous Additions……………………………... $__       ______ 

                                             Previous Deductions………………………………   $__      ______ 

 Net Amount Prior to this Change……………… $____________  

               Amount of This Change ___ Add ___Deduct...        $___________ 

  CONTRACT AMOUNT TO DATE……...........                 $__________ 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

STATEMENT OF 

CONTRACT AMOUNT 



 

Section 00660 

 

 

WORK CHANGE DIRECTIVE 
NO.______________ 

 

 

PROJECT:  

DATE OF ISSUANCE: __________________ EFFECTIVE DATE:________________________  

 

 

OWNER: PARISH OF ASCENSION_____ OWNER’S CONTRACT NO.: __________________    

 

ENGINEER:   ENGINEER’S PROJECT NO.:_____________ 

 

CONTRACTOR: ______                                     ____________________________ 

You are directed to make the following changes in the Contract Documents: 

 

 

Purpose of Work Change Directive:   

 

 

Attachments (List documents supporting changes): 
 

If a claim is made that the above change(s) have affected the Contract Price or Contract Times, any claim for a change 

order based thereon will involve one or more of the following methods of determining the effect of the change(s). 

 

Method of determining change in Contract Price: Method of determining change in Contract Times 

 ____Unit Prices       _____Contractor’s Records 

 _____Lump Sum       _____Engineer’s Records 

 _____Other:  __________________    _____Other:  _________________ 

 

RECOMMENDED: By: ____________________________ Date: _____________________ 
    Engineer (Authorized Signature) 

APPROVED:  By: ____________________________ Date: _____________________ 
    Owner (Authorized Signature) 

ACCEPTED:  By: ____________________________ Date: _____________________ 
    Contractor (Authorized Signature)     
EJCDC No. 1910-E-F (1990 Edition) 

Prepared by the Engineers Joint Contract Documents Committee and Endorsed by 

The Associated General Contractors of America 

 
 



 

Section 00670 Task Order No. 

 

Field Order 
 

 
Date of Issuance:   Effective Date: 

 
Field Order No. --- 

 

 
Project: Asphaltic Concrete 
Reconstruction & Overlay 
Improvements-2017 

(ID/IO Contract) 

Owner: Ascension Parish 

Council 
Owner's Contract No.: 

Contract: Date of Contract: 

Contractor: Engineer's Project No.: 

ENG-017-12 

 

Attention: 

You are hereby directed to promptly execute this Field Order issued in accordance with General 

Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Task Order Price 

or Task Order Times. If you consider that a change in Task Order Price or Task Order Completion 

Times is required, please notify the Engineer immediately and before proceeding with this Work. 
 

Reference: 

(Specification Section(s)) (Drawing(s) / Detail(s)) 

 

· Description: 
 

 
 

 

 

Attachments: 
 

 
 

 

 

         Engineer: 
 

 

 

Copy to Owner 

 
EJCDC C-942 Field Order 

Prepared by the Engineers Joint Contract Documents Committee and endorsed by the Construction Specifications Institute. 
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 Date: 



 

Section 00680 Task Order No. 

 

Certificate of Acceptance 
(for Each Task Order) 

 

Date:  -------- 
 

Project: Asphaltic Concrete Reconstruction & Overlay Improvements   2017 

(Indefinite Delivery/Indefinite Quantity Contract)_____ 

Owner:   Ascension Parish Council Owner's Contract No.: 

 Engineer's Project No.: ENG-017-12 

Contractor: 

Contractor's Address: 
 

Engineer Recommendation: 

This is to report that to the best of my knowledge and belief, the items of work performed related to this 

Task Order have been actually furnished in accordance with the Specifications and Bidding Documents and 

that the work is substantially complete and can be utilized for its intended purposes. 

A Punch List of outstanding items, along with an estimate of costs to complete each item, is attached in 

accordance with L.R.S. 38:2248. 

 

 
Project Engineer 

Title 

 

Date 

 
Ascension Parish Acceptance 

Based upon the Engineer's recommendation, Ascension Parish herby accepts the work under this 

Task Order as substantially complete as of the date signed below. 

 

 

 
 

Kenny Matassa 

 
President 

Title 

 

Date 
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ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 

1.1 Defined Terms 

 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital 

letters, the terms listed below will have the meanings indicated which are applicable to both the 

singular and plural thereof. In addition to terms specifically defined, tem1s with initial capital letters 

in the Contract Documents include references to identified articles and paragraphs, and the titles of 

other documents or forms. 
 

1. Addenda -Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 
 

2. Agreement-The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

 

3. Application for Payment-The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract   Documents. 
 

4. Asbestos-Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United States 

Occupational Safety and Health Administration. 
 

5. Bid- The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices 

for the Work to be performed. 
 

6. Bidder- The individual or entity who submits a Bid directly to Owner. 

 

7. Bidding Documents – The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

 

8. Bidding Requirements-The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 
 

9. Change Order-A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

 

10. Claim-A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price 

or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand 

for money or services by a third party is not a Claim. 
 

11. Contract-The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents-Those items so designated in the Agreement. Only printed or hard copies 

of the items listed in the Agreement, are Contract Documents. Approved Shop Drawings, other 

Contractor submittals, and the reports and drawings of subsurface and physical conditions are 

not Contract Documents. 
 

13. Contract Price-The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the provisions 

of Paragraph 11.03 in the case of Unit Price Work). 
 

14. Contract Times-The number of days or the dates stated in the Agreement to: (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer's written recommendation of final 

payment. 
 

15. Contractor-The individual or entity with whom Owner has entered into the Agreement. 
 

16. Cost of the Work-See Paragraph 11.01 for definition. 
 

17. Drawings-That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by Contractor.  

Shop Drawings and other Contractor submittals are not Drawings as so defined. 
 

18. Effective Date of the Agreement -The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer-The Ascension Parish In-House Professional Engineer. 
 

20. Field Order-A written order issued by Engineer which requires minor changes in the Work but 

which does not involve a change in the Contract Price or the Contract Times. 
 

21. General Requirements -Sections of Division 1 of the Specifications. 
 

22. Hazardous Environmental Condition-The presence at the Site of Asbestos, PCBs, Petroleum, 

Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present 

a substantial danger to persons or property exposed thereto. 
 

23. Hazardous Waste-The term, Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time   to time. 
 

24. Laws and Regulations; Laws or Regulations-Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 
 

25. Liens-Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 
 

26. Milestone-A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the   Work. 
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27. Notice of Award-The written notice by Owner to the Successful Bidder stating that upon timely 

compliance by the Successful Bidder with the conditions precedent listed therein, Owner will 

sign and deliver the Agreement. 
 

28. Notice to Proceed -  A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 
 

29. Owner-The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

 

30. PCBs-Polychlorinated biphenyls. 
 

31. Petroleum -Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 

absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed 

with other non-Hazardous Waste and crude oils. 
 

32. Progress Schedule-A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor's plan to accomplish the 

Work within the Contract Times. 

 

33. Project-The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

 

34. Project Manual-The bound documentary information prepared for bidding and constructing the 

Work. A listing of the contents of the Project Manual, which may be bound in one or more 

volumes, is contained in the table(s) of contents. 
 

35. Radioactive Material-Source, special nuclear, or byproduct material as defined by the Atomic 

Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 
 

36. Resident Project Representative-The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

 

37. Samples-Physical examples of materials, equipment, or workmanship that are representative 

of some portion of the Work and which establish the standards by which such portion of the 

Work will be judged. 
 

38. Schedule of Submittals-A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related construction 

activities. 
 

39. Schedule of Values-A schedule, prepared and maintained by Contractor, allocating portions of 

the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor's Applications for Payment. 
 

 

 



EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved. 

Page 4  of  62 

 

40. Shop Drawings-All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted by 

Contractor to illustrate some portion of the Work. 

 

41. Site-Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor. 
 

42. Specifications-That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and certain 

administrative requirements and procedural matters applicable thereto. 
 

43. Subcontractor-An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 
 

44. Substantial Completion-The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms "substantially complete" and "substantially completed" as applied to all or part of 

the Work refer to Substantial Completion thereof. 
 

45. Successful Bidder-The Bidder submitting a responsive Bid to whom Owner makes an award. 
 

46. Supplementary Conditions-That part of the Contract Documents which amends or supplements 

these General Conditions. 
 

47. Supplier-A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 

be incorporated in the Work by Contractor or Subcontractor. 
 

48. Underground Facilities-All underground pipelines, conduits, ducts, cables, wires, manholes, 

vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing 

such facilities, including those that convey electricity, gases, steam, liquid petroleum products, 

telephone or other communications, cable television, water, wastewater, storm water, other 

liquids or chemicals, or traffic or other control systems. 
 

49. Unit Price Work-Work to be paid for on the basis of unit prices. 
 

50. Work-The entire construction or the various separately identifiable parts thereof required to be 

provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, all 

as required by the Contract Documents. 
 

51. Work Change Directive - A written statement to Contractor issued on or after the Effective Date 

of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the 

Contract Times but is evidence that the parties expect that the change ordered or 

documented by a Work Change Directive will be incorporated in a subsequently issued 

Change Order following negotiations by the parties as to its effect, if any, on the Contract 

Price or Contract Times. 

 

1.02      Terminology 

 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used 

in the Bidding Requirements or Contract Documents, have the indicated meaning. 

 

B. Intent of Certain Terms or Adjectives: 

 
1. The Contract Documents include the terms "as allowed," "as approved," "as ordered," "as 

directed" or terms of like effect or import to authorize an exercise of professional 

judgment by Engineer. In addition, the adjectives "reasonable," "suitable," "acceptable," 

"proper," "satisfactory," or adjectives of like effect or import are used to describe an 

action or determination of Engineer as to the Work. It is intended that such exercise of 

professional judgment, action, or determination will be solely to evaluate, in general, the 

Work for compliance with the information in the Contract Documents and with the 

design concept of the Project as a functioning whole as shown or indicated in the Contract 

Documents (unless there is a specific statement indicating otherwise). The use of any 

such term or adjective is not intended to and shall not be effective to assign to Engineer 

any duty or authority to supervise or direct the performance of the Work, or any duty or 

authority to undertake responsibility contrary to the provisions of Paragraph 9.09 or any 

other provision of the Contract Documents. 

 

C. Day: 

 

1. The word "day" means a calendar day of 24 hours measured from midnight to the next 

midnight. 

 

D. Defective: 

 

1. The word "defective," when modifying the word "Work," refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or 

c. has been damaged prior to Engineer's recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

 

1. The word "furnish," when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word "install," when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words "perform" or "provide," when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When "furnish," "install," "perform," or "provide" is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, "provide" 

is implied. 

 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

 

ARTICLE 2 - PRELIMINARY MATTERS 

 

2.01 Delivery of Bonds and Evidence of Insurance 

 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor 

shall also deliver to Owner such bonds as Contractor may be required to furnish. 

 

B.  Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or 

any additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

 

2.02    Copies of Documents 

 

B. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

 

2.03   Commencement of Contract Times; Notice to Proceed 

 

C. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day 

after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, 

whichever date is earlier.
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 2.04  Starting the Work 
 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. 

No Work shall be done at the Site prior to the date on which the Contract Times commence to run. 

 

 2.05        Before Starting Construction 
 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement, (unless otherwise 

specified in the General Requirements), Contractor shall submit to Engineer for timely review: 

 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and 

completing the various stages of the Work, including any Milestones specified in the Contract 

Documents; 
 

2. a preliminary Schedule of Submittals; and 

 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and profit 

applicable to each item of Work. 

 

2.06       Preconstruction Conference; Designation of Authorized Representatives 
 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and 

others as appropriate will be held to establish a working understanding among the parties as to the 

Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop 

Drawings and other submittals, processing Applications for Payment, and maintaining required 

records. 

 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act 

as its authorized representative with respect to the services and responsibilities under the Contract. 

Such individuals shall have the authority to transmit instructions, receive information, render 

decisions relative to the Contract, and otherwise act on behalf of each respective party. 

 

2.07     Initial Acceptance of Schedules 
 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer 

as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall 

have an additional 10 days to make corrections and adjustments and to complete and resubmit the 

schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted 

to Engineer. 

 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the 

Work to completion within the Contract Times.  Such acceptance will not impose on 
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the 

Work, nor interfere with or relieve Contractor from Contractor's full responsibility therefor. 

 

2. Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

 

3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

 

ARTICLE 3 -CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 
 

3.01    Intent 
 

A. The Contract Documents are complementary; what is required by one is as binding as if required by 

all. 

 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) 

to be constructed in accordance with the Contract Documents.  Any labor, documentation, services, 

materials, or equipment that reasonably may be inferred from the Contract Documents or from 

prevailing custom or trade usage as being required to produce the indicated result will be provided 

whether or not specifically called for, at no additional cost to Owner. 

 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided 

in Article 9. 
 

3.02     Reference Standards 
 

B. Standards, Specifications, Codes, Laws, and Regulations 

 

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, 

or association, or to Laws or Regulations, whether such reference be specific or by implication, 

shall mean the standard, specification, manual, code, or Laws or Regulations in effect at the time 

of opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as 

may be otherwise specifically stated in the Contract Documents. 

 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set forth 

in the Contract Documents. No such provision or instruction shall be effective to assign to 

Owner, Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of the 

Work or any duty or authority to undertake responsibility inconsistent with the provisions of the 

Contract Documents. 
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3.03       Reporting and Resolving Discrepancies 

 

A. Reporting Discrepancies: 
 

1. Contractor 's Review of Contract Documents Before Starting Work: Before undertaking each part 

of the Work, Contractor shall carefully study and compare the Contract Documents and check 

and verify pertinent figures therein and all applicable field measurements. Contractor shall 

promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy which 

Contractor discovers, or has actual knowledge of, and shall obtain a written interpretation or 

clarification from Engineer before proceeding with any Work affected thereby. 

 

2. Contractor's Review of Contract Documents During Performance of Work: If, during the  

 performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation, (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by one 

of the methods indicated in Paragraph 3.04. 

 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge 

thereof. 

 

B.   Resolving Discrepancies: 

 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the 

Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract Documents); 

or 

 

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless 

such an interpretation of the provisions of the Contract Documents would result in violation 

of such Law or Regulation). 

 

3.04       Amending and Supplementing Contract Documents 
 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 
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1. A Field Order; 

 

2. Engineer's approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or 

 

3. Engineer's written interpretation or clarification. 
 

3.05       Reuse of Documents 
 

A. Contractor and any Subcontractor or Supplier shall not: 

 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 

documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or 
 

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 

Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record 

purposes. 

 

3.06 Electronic Data 
 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer 

to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the 

printed copies (also known as hard copies). Files in electronic media format of text, data, graphics, 

or other types are furnished only for the convenience of the receiving party. Any conclusion or 

information obtained or derived from such electronic files will be at the user's sole risk. If there is a 

discrepancy between the electronic files and the hard copies, the hard copies govern. 

 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data's creator, the party receiving electronic files agrees that 

it will perform acceptance tests or procedures within 60 days, after which the receiving party shall 

be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party. 

 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting from 

the use of software application packages, operating systems, or computer hardware differing from 

those used by the data's creator. 
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ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

 

4.01      Availability of Lands 
 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not 

of general application but specifically related to use of the Site with which Contractor must comply 

in performing the Work. Owner will obtain in a timely manner and pay for easements for permanent 

structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree 

on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or 

Contract Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, 

Contractor may make a Claim therefor as provided in Paragraph 10.05. 

 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record 

legal title and legal description of the lands upon which the Work is to be performed and Owner's 

interest therein as necessary for giving notice of or filing a mechanic's or construction lien against 

such lands in accordance with applicable Laws and Regulations. 
 

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary 

construction facilities or storage of materials and equipment. 

 

4.02      Subsurface and Physical Conditions 

 

A. Reports and Drawings:   The Supplementary Conditions identify: 
 

1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous 

to the Site; and 

 

2. those drawings known to Owner of physical conditions relating to existing surface or subsurface 

structures at the Site (except Underground Facilities). 

 

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the "technical data" contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such "technical data" is identified in the Supplementary 

Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make 

any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors  with  respect to: 

 

1. the completeness of such reports and drawings for Contractor's purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

 

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 

data, interpretations, opinions, or information. 
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4.03        Differing Subsurface or Physical Conditions 

 

A. Notice: If Contractor believes that any subsurface or physical condition that is uncovered or revealed 

either: 

 

1. is of such a nature as to establish that any "technical data" on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 
 

2. is of such a nature as to require a change in the Contract Documents; or 
 

3. differs materially from that shown or indicated in the Contract Documents; or 
 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

 

B. Engineer's Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, detem1ine the necessity of Owner's obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of 

Engineer's findings and conclusions. 

 

C. Possible Price and Times Adjustments: 

 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor's cost of, or time required for, performance of the Work; subject, 

however, to the following: 

 

a. such condition must meet any one or more of the categories described in Paragraph4.03.A; 

and 

 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price 

will be subject to the provisions of Paragraphs 9.07 and   11.03. 

 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the submission 

of a Bid or becoming bound under a negotiated contract; or 

 

b. the existence of such condition could reasonably have been discovered or revealed as a result   

of any examination, investigation, exploration, test, or study of the Site and 
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contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor's making such final commitment; or 
 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 
 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 
 

4.04 Underground Facilities 
 

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 
 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 
 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 
 

a. reviewing and checking all such information and data; 
 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 
 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and 
 

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 
 

B. Not Shown or Indicated: 
 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 
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consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

 

2. If   Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have been 

expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree 

on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price 

or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 

10.05. 
 

4.05       Reference Points 

 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer's judgment are necessary to enable Contractor to proceed with the Work.  Contractor shall 

be responsible for laying out the Work, shall protect and preserve the established reference points 

and property monuments, and shall make no changes or relocations without the prior written 

approval of Owner. Contractor shall report to Engineer whenever any reference point or property 

monument is lost or destroyed or requires relocation because of necessary changes in grades or 

locations, and shall be responsible for the accurate replacement or relocation of such reference points 

or property monuments by professionally qualified personnel. 
 

4.06 Hazardous Environmental Condition at Site 

 

A. Reports and Drawings: The Supplementary Conditions identify those reports and drawings known 

to Owner relating to Hazardous Environmental Conditions that have been identified at the Site. 

 

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the 

accuracy of the ''technical data" contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such "technical data" is identified in the Supplementary 

Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make 

any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 
 

1. the completeness of such reports and drawings for Contractor's purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident thereto; 

or 

 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

 

3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other 

data, interpretations, opinions or information. 
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C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in 

the Contract Documents to be within the scope of the Work. Contractor shall be responsible for a 

Hazardous Environmental Condition created with any materials brought to the Site by Contractor, 

Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 
 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom 

Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by Paragraph 

6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 

writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain 

a qualified expert to evaluate such condition or take corrective action, if any. Promptly after 

consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to timely 

obtain required permits and provide Contractor the written notice required by Paragraph 4.06.E. 

 

E.  Contractor shall not be required to resume Work in connection with such condition or in any affected 

area until after Owner has obtained any required permits related thereto and delivered written notice 

to Contractor: (i) specifying that such condition and any affected area is or has been rendered safe 

for the resumption of Work; or (ii) specifying any special conditions under which such Work may 

be resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or 

extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such 

Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, 

either party may make a Claim therefor as provided in Paragraph 10.05. 

 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, 

then Owner may order the portion of the Work that is in the area affected by such condition to be 

deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount 

or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such 

portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. 

Owner may have such deleted portion of the Work performed by Owner's own forces or others in 

accordance with Article 7. 

 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 

provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the 

Drawings or Specifications or identified in the Contract Documents to be included within the 

scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 

responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 

or entity from and against the consequences of that individual 's or entity's own negligence. 
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of  

or relating to a Hazardous Environmental Condition created by Contractor or by  anyone  for  whom 

Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify 

any individual or entity from and against the consequences of that individual's or entity's own 

negligence. 
 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

 

ARTICLE 5 -BONDS AND INSURANCE 
 

   5.01 Performance, Payment, and Other Bonds 
 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor's obligations 

under the Contract Documents. These bonds shall remain in effect until one year after the date when 

final payment becomes due or until completion of the correction period specified in Paragraph 13.07, 

whichever is later, except as provided otherwise by Laws or Regulations or by the Contract 

Documents. Contractor shall also furnish such other bonds as are required by the Contract 

Documents. 

 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 

by Laws or Regulations, and shall be executed by such sureties as are named in the list of "Companies 

Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable 

Reinsuring Companies" as published in Circular 570 (amended) by the Financial Management 

Service, Surety Bond Branch, U.S. Department of the Treasury.  All bonds signed by an agent or 

attorney-in-fact must be accompanied by a certified copy of that individual's authority to bind the 

surety. The evidence of authority shall show that it is effective on the date the agent or attorney-in-

fact signed each bond. 

 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases to 

meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer 

and shall, within 20 days after the event giving rise to such notification, provide another bond and 

surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02. 
 

5.02 Licensed Sureties and Insurers 
 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed   or 

authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies for 

the limits and coverages so required.  Such surety and insurance companies shall also 
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meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

 

5.03 Certificates of Insurance 

 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified 

in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested 

by Owner or any other additional insured) which Contractor is required to purchase and maintain. 
 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified 

in the Supplementary Conditions, certificates of insurance (and other evidence of insurance 

requested by Contractor or any other additional insured) which Owner is required to purchase and 

maintain. 

 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance from 

the evidence provided shall not be construed as a waiver of Contractor's obligation to maintain 

such insurance. 

 

D. Owner does not represent that insurance coverage and limits established in this Contract necessarily 

will be adequate to protect Contractor. 

 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor's 

liability under the indemnities granted to Owner in the Contract Documents. 

 

5.04 Contractor 's Insurance 

 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or result 

from Contractor's performance of the Work and Contractor's other obligations under the Contract 

Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone 

directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose 

acts any of them may be  liable: 

 

1. claims under workers' compensation, disability benefits, and other similar employee benefit acts; 

 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor's employees; 

 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor's employees; 

 

4. claims for damages insured by reasonably available personal injury liability coverage which are 

sustained: 
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a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or 

 

b. by any other person for any other reason; 
 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property wherever located, including loss of use resulting therefrom; and 

 

6. claims for damages because of bodily injury or death of any person or property damage arising 

out of the ownership, maintenance or use of any motor vehicle. 

 

B. The policies of insurance required by this Paragraph 5.04 shall: 

 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6  inclusive,  be written 

on an occurrence basis, include as additional insureds (subject to any customary exclusion 

regarding professional liability) Owner and Engineer, and any other individuals or entities 

identified in the Supplementary Conditions, all of whom shall be listed as additional insureds, 

and include coverage for the respective officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of all such additional insureds, and the insurance 

afforded to these additional insureds shall provide primary  coverage for all claims covered 

thereby; 

 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

 

3. include contractual liability insurance covering Contractor's indemnity obligations under 

Paragraphs 6.11 and 6.20; 

 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary Conditions 

to whom a certificate of insurance has been issued (and the certificates of insurance furnished by 

the Contractor pursuant to Paragraph 5.03 will so provide); 

 

5. remain in effect at least until final payment and at all times thereafter when Contractor may be 

correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and 

 

6. include completed operations coverage: 
 

a. Such insurance shall remain in effect for two years after final payment. 
 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter. 
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5.05 Owner 's Liability Insurance 
 

A.  In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at 

Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as 

will protect Owner against claims which may arise from operations under the Contract Documents. 
 

5.06 Property Insurance 

 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or required 

by Laws and Regulations). This insurance shall: 

 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee; 

 

2. be written on a Builder's Risk "all-risk" policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes  of loss:  fire, 

lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, 

debris removal, demolition occasioned by enforcement of Laws and Regulations, water damage 

(other than that caused by flood), and such other perils or causes of loss as may be specifically 

required by the Supplementary  Conditions. 

 

3. include expenses incurred in the repair or replacement of any insured property (including but not 

limited to fees and charges of engineers and architects); 

 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

 

5. allow for partial utilization of the Work by Owner; 

 

6. include testing and startup; and 
 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom 

a certificate of insurance has been issued. 

 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which will 

include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals 

or entities identified in the Supplementary Conditions, and the officers, directors, 
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members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee. 

 

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased 

and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that 

the coverage afforded will not be canceled or materially changed or renewal refused until at least 30 

days prior written notice has been given to Owner and Contractor and to each other loss payee to 

whom a certificate of insurance has been issued and will contain waiver provisions in accordance 

with Paragraph  5.07. 

 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in 

this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to 

the extent of any deductible amounts that are identified in the Supplementary Conditions. The risk 

of loss within such identified deductible amount will be borne by Contractor, Subcontractors, or 

others suffering any such loss, and if any of them wishes property insurance coverage within the 

limits of such amounts, each may purchase and maintain it at the purchaser 's own expense. 

 

E. If Contractor requests in writing that other special insurance be included in the property insurance 

policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 

the cost thereof will be charged to Contractor by appropriate Change Order. Prior to commencement 

of the Work at the Site, Owner shall in writing advise Contractor whether or not such other insurance 

has been procured by Owner. 

 

5.07 Waiver of Rights 

 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or causes 

of loss covered thereby. All such policies shall contain provisions to the effect that in the event of 

payment of any loss or damage the insurers will have no rights of recovery against any of the insureds 

or loss payees thereunder. Owner and Contractor waive all rights against each other and their 

respective officers, directors, members, partners, employees, agents, consultants and subcontractors 

of each and any of them for all losses and damages caused by, arising out of or resulting from any 

of the perils or causes of loss covered by such policies and any other property insurance applicable 

to the Work; and, in addition, waive all such rights against  Subcontractors and Engineer, and all 

other individuals or entities identified in the Supplementary Conditions as loss payees (and the 

officers, directors, members, partners, employees, agents, consultants, and subcontractors of each 

and any of them) under such policies for losses and damages so caused. None of the above waivers 

shall extend to the rights that any party making such waiver may have to the proceeds of insurance 

held by Owner as trustee or otherwise payable under any policy so issued. 

 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them for: 
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct 

physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting 

from fire or other perils whether or not insured by Owner; and 

 

2. . loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained 

on the completed Project or part thereof by Owner during partial utilization pursuant to 

Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 

payment pursuant to Paragraph 14.07. 

 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred 

to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such 

loss, damage, or consequential loss, the insurers will have no rights of recovery against Contractor, 

Subcontractors, or Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them. 

 

5.08 Receipt and Application of Insurance Proceeds 

 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner shall 

deposit in a separate account any money so received and shall distribute it in accordance with such 

agreement as the parties in interest may reach. If no other special agreement is reached, the damaged 

Work shall be repaired or replaced, the moneys so received applied on account thereof, and the Work 

and the cost thereof covered by an appropriate Change   Order. 
 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the 

parties in interest shall object in writing within 15 days after the occurrence of loss to Owner's 

exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with the 

insurers in accordance with such agreement as the parties in interest may reach. If no such agreement 

among the parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with the 

insurers and, if required in writing by any party in interest, Owner as fiduciary shall give bond for 

the proper performance of such duties. 

 

5.09 Acceptance of Bonds and Insurance; Option to Replace 
 

A.  If either Owner or Contractor has any objection to the coverage afforded by or other provisions of  

the bonds or insurance required to be purchased and maintained by the other party in accordance 

with Article 5 on the basis of non-conformance with the Contract Documents, the objecting paity 

shall so notify the other party in writing within 10 days after receipt of the certificates (or other 

evidence requested) required by Paragraph 2.01.B. Owner  and Contractor  shall each provide to  the 

other such additional information in respect of insurance provided as  the  other  may  reasonably 

request. If either party does not purchase or maintain all of the bonds and insurance required of such 

party by the Contract Documents, such party shall notify the other party in writing of such failure to 

purchase prior to the start of the Work, or of such failure to maintain prior to any change in the 

required coverage. Without prejudice to any other right or remedy, the other party may elect to 

obtain equivalent bonds or insurance to protect such other party's 
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interests at the expense of the party who was required to provide such coverage, and a Change 

Order shall be issued to adjust the Contract Price accordingly. 

 

5.10 Partial Utilization, Acknowledgment of Property Insurer 
 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. 

The insurers providing the property insurance shall consent by endorsement on the policy or policies, 

but the property insurance shall not be canceled or permitted to lapse on account of any such partial 

use or occupancy. 

 

ARTICLE 6 -CONTRACTOR'S RESPONSIBILITIES 

 

6.01 Supervision and Superintendence 

 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the Work in 

accordance with the Contract Documents. Contractor shall be solely responsible for the means, 

methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible 

for the negligence of Owner or Engineer in the design or specification of a specific means, method, 

technique, sequence, or procedure of construction which is shown or indicated in and expressly 

required by the Contract Documents. 

 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except under 

extraordinary circumstances. 

 

6.02      Labor; Working Hours 
 

C. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and 

perform construction as required by the Contract Documents. Contractor shall at all times maintain 

good discipline and order at the Site. 
 

D. Except as otherwise required for the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the 

Site shall be performed during regular working hours. Contractor will not pe1mit the performance of 

Work on a Saturday, Sunday, or any legal holiday without Owner's written consent (which will not 

be unreasonably withheld) given after prior written notice to Engineer. 

 

6.03      Services, Materials, and Equipment 
 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment 

and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the perf01mance, testing, 

start-up, and completion of the Work. 
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B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit of 

Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of 

required tests) as to the source, kind, and quality of materials and equipment. 

 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 

cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as 

otherwise may be provided in the Contract Documents. 
 

6.04       Progress Schedule 

' 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto. 

 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

 

6.05       Substitutes and "Or-Equals" 

 

A. Whenever an item of material or equipment is specified or described in the Contract Documents by 

using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required.  Unless the 

specification or description contains or is followed by words reading that no like, equivalent, or "or-

equal" item or no substitution is permitted, other items of material or equipment or material or 

equipment of other Suppliers may be submitted to Engineer for review under the circumstances 

described below. 
 

l. "Or-Equal" Items: If in Engineer's sole discretion an item of material or equipment proposed 

by Contractor is functionally equal to that named and sufficiently similar so that no change in 

related Work will be required, it may be considered by Engineer as an "or-equal" item, in which 

case review and approval of the proposed item may, in Engineer's sole discretion, be 

accomplished without compliance with some or all of the requirements for approval of proposed 

substitute items. For the purposes of this Paragraph 6.05.A. l, a proposed item of material or 

equipment will be considered functionally equal to an item so named if: 

 

a. in the exercise of reasonable judgment Engineer determines that: 

 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics; 
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2) it will reliably perform at least equally well the function and achieve the results imposed 

by the design concept of the completed Project as a functioning whole; and 

 

3) it has a proven record of performance and availability of responsive service. 

 
b. Contractor certifies that, if approved and incorporated into the Work: 

 

1) there will be no increase in cost to the Owner or increase in Contract Times; and 

 
2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 

 

2. Substitute Items: 

 
a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

 

1) shall certify that the proposed substitute item will: 

 
a) perform adequately the functions and achieve the results called for by the general 

design, 

 

b) be similar in substance to that specified, and 

 
c) be suited to the same use as that specified; 

 
2) will state: 

 
a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor's achievement of Substantial Completion on time, 

 

b) whether use of the proposed substitute item in the Work will require a change in any 

of the Contract Documents (or in the provisions of any other direct contract with 

Owner for other work on the Project) to adapt the design to the proposed substitute 

item, and 
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c) whether incorporation or use of the proposed substitute item in connection with the 

Work is subject to payment of any license fee or royalty; 

 

3) will identify: 
 

a) all variations of the proposed substitute item from that specified, and 
 

b) available engineering, sales, maintenance, repair, and replacement services; and 
 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

 

B. Substitute Construction Methods or Procedures: If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

 

C. Engineer 's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each 

proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's 

review is complete, which will be evidenced by a Change Order in the case of a substitute and an 

approved Shop Drawing for an "or equal." Engineer will advise Contractor in writing of any negative 

determination. 

 

D. Special Guarantee: Owner may require Contractor to furnish at Contractor's expense a special 

performance guarantee or other surety with respect to any substitute. 

 

E. Engineer 's Cost Reimbursement: Engineer will record Engineer's costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse 

Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. 

Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes 

in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting 

from the acceptance of each proposed   substitute. 

 

F. Contractor's Expense: Contractor shall provide all data in support of any proposed substitute or 

"or-equal" at Contractor's expense. 

 

6.06 Concerning Subcontractors, Suppliers, and Others 
 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, 

against whom   Owner may have reasonable   objection.  Contractor shall not be 
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform 

any of the Work against whom Contractor has reasonable objection. 
 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by  a specified 

date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in 

accordance  with the Supplementary Conditions,  Owner's acceptance (either in writing  or by failing 

to make written objection thereto by the date indicated for acceptance or objection in the Bidding 

Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual or 

entity so identified may be revoked on the basis of reasonable objection after due investigation. 

Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other 

individual or entity, and the Contract Price will be adjusted by the difference in the cost occasioned 

by such replacement, and an appropriate Change Order will be issued. No acceptance by Owner of 

any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, 

shall constitute a waiver of any right of Owner or Engineer to reject defective Work. 

 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work 

just as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract 

Documents: 
 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any 

contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or 

other individual or entity; nor 

 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations. 

 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, 

Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct 

or indirect contract with Contractor. 

 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through   Contractor. 

 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work 

to be performed by any specific trade. 

 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate 

agreement between Contractor and the Subcontractor or Supplier which specifically binds the 

Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the 

benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier 

who is listed as a loss payee on the property insurance provided in Paragraph 5.06, the agreement 

between the Contractor and the Subcontractor or Supplier will contain provisions whereby the 

Subcontractor or Supplier waives all rights against Owner, 
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Contractor, Engineer, and all other individuals or ent1t1es identified in the Supplementary 

Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work. If the insurers on 

any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 

Contractor will obtain the same. 

 

6.07     Patent Fees and Royalties 

 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, product, 

or device which is the subject of patent rights or copyrights held by others. If a particular invention, 

design, process, product, or device is specified in the Contract Documents for use in the performance 

of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject to patent rights 

or copyrights calling for the payment of any license fee or royalty to others, the existence of such 

rights shall be disclosed by Owner in the Contract Documents. 

 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold  harmless 

Contractor, and its officers, directors, members, partners, employees,  agents, consultants, and 

subcontractors from and against all claims, costs, losses, and damages (including but not limited to 

all fees and charges of engineers, architects, attorneys, and other professionals, and all court or 

arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent 

rights or copyrights incident to the use in the performance of the Work or resulting from the 

incorporation in the Work of any invention, design, process, product, or device specified in the 

Contract Documents, but not identified as being subject to payment of any license fee or royalty to 

others required by patent rights or copyrights. 

 

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of or 

relating to any infringement of patent rights or copyrights incident to the use  in  the performance of 

the Work or resulting from the incorporation in the Work of any  invention,  design, process, product, 

or device not specified in the Contract Documents. 

 

6.08 Permits 

 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all 

construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such 

permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary 

for the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are 

no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility owners for 

connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by applicable 

Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's 

compliance with any Laws or Regulations. 

 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited 

to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it 

shall not be Contractor's responsibility to make certain that the Specifications and Drawings are in 

accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor's 

obligations under Paragraph 3.03. 

 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date 

of the Agreement if there were no Bids) having an effect on the cost or time of performance of the 

Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner and 

Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such 

adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

 

6.10       Taxes 

 
A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor 

in accordance with the Laws and Regulations of the place of the Project which are applicable during 

the performance of the Work. 

 

6.11 Use a/ Site and Other Areas 

 

A. Limitation on Use of Site and Other Areas: 

 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or other 

materials or equipment. Contractor shall assume full responsibility for any damage to any such 

land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting from 

the performance of the Work. 

 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve 

the claim by arbitration or other dispute resolution proceeding or at law. 

 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and dan1ages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution  costs) arising out 

of or relating  to any claim or action, legal or equitable, brought 
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by any such owner or occupant against Owner, Engineer, or any other party indemnified 

hereunder to the extent caused by or based upon Contractor's performance of the Work. 

 

B. Removal of Debris During Pe1.formance of the Work: During the progress of the Work Contractor 

shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other 

debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to 

applicable Laws and Regulations. 

 

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work 

and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove 

from the Site all tools, appliances, construction equipment and machinery, and surplus materials and 

shall restore to original condition all property not designated for alteration by the Contract 

Documents. 

 

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger it. 

 

6.12         Record Documents 
 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, 

Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and 

clarifications in good order and annotated to show changes made during construction. These record 

documents together with all approved Samples and a counterpart of all approved Shop Drawings 

will be available to Engineer for reference. Upon completion of the Work, these record documents, 

Samples, and Shop Drawings will be delivered to Engineer for Owner. 

 

6.13        Safety and Protection 

 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions 

and programs in connection with the Work. Such responsibility does not relieve Subcontractors of 

their responsibility for the safety of persons or property in the performance of their work, nor for 

compliance with applicable safety Laws and Regulations.  Contractor shall take all necessary 

precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or 

loss to: 

 

1. all persons on the Site or who may be affected by the Work; 

 
2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Site; and 

 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, utilities, and Underground Facilities not designated for removal, 

relocation, or replacement in the course of construction. 

 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons 

or property, or to the protection of persons or property from damage, injury, or loss; and 
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shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 

relocation, and replacement of their property. 
 

C. Contractor shall comply with the applicable requirements of Owner's safety programs, if any. The 

Supplementary Conditions identify any Owner's safety programs that are applicable to the Work. 

 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor's safety 

program with which Owner's and Engineer's employees and representatives must comply while at 

the Site. 

 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be  remedied  by  Contractor  (except damage 

or loss attributable to the fault of Drawings  or  Specifications  or to the acts or omissions of Owner 

or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be liable, 

and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor 

or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed  by any 

of them). 

 

F. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until 

such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in 

accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly 

provided in connection with Substantial Completion). 
 

6.14        Safety Representative 

 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties 

and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety 

precautions and programs. 
 

6.15       Hazard Communication Programs 

 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other 

hazard communication information required to be made available to or exchanged between or among 

employers at the Site in accordance with Laws or Regulations. 
 

6.16 Emergencies 

 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 
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required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

 

6.17       Shop Drawings and Samples 

 
A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 

 

                      1.Shop Drawings: 

 
a. Submit number of copies specified in the General Requirements. 

 
b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 

specified performance and design criteria, materials, and similar data to show Engineer the 

services, materials, and equipment Contractor proposes to provide and to enable Engineer 

to review the information for the limited purposes required by Paragraph 6.17.D. 

 

2. Samples: 

 
a. Submit number of Samples specified in the Specifications. 

 
b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer's review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

 

C. Submittal Procedures: 

 
1.Before submitting each Shop Drawing or Sample, Contractor shall have: 

 
a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

 

d. determined and verified all information relative to Contractor's responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 
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                      2.Each submittal shall bear a stamp or specific written certification that Contractor has satisfied             

Contractor's obligations under the Contract Documents with respect to Contractor's review and approval of 

that submittal. 

 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations that 

the Shop Drawing or Sample may have from the requirements of the Contract Documents. This 

notice shall be both a written communication, separate from the Shop Drawings or Sample 

submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample 

submitted to Engineer for review and approval of each such   variation. 
 

D. Engineer's Review: 

 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer.  Engineer's review and approval will be only   to 

determine if the items covered by the submittals will, after installation or incorporation in the 

Work, conform to the information given in the Contract Documents and be compatible with the 

design concept of the completed Project as a functioning whole as indicated by the Contract 

Documents. 

 

2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) or 

to safety precautions or programs incident thereto. The review and approval of a separate item 

as such will not indicate approval of the assembly in which the item   functions. 

 

3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation 

from the requirements of the Contract Documents unless Contractor has complied with the 

requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each such 

variation by specific written notation thereof incorporated in or accompanying the Shop Drawing 

or Sample. Engineer's review and approval shall not relieve Contractor from responsibility for 

complying with the requirements of Paragraph 6.17.C. 1. 
 

E. Resubmittal Procedures: 

 

1. Contractor shall make corrections required by Engineer and shall return the required number of 

corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 
 

6.18       Continuing the Work 

 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 
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6.19        Contractor's General Warranty and Guarantee 

 
A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 

Documents and will not be defective. Engineer and its officers, directors, members, partners, 

employees, agents, consultants, and subcontractors shall be entitled to rely on representation of 

Contractor's warranty and guarantee. 

 

B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by: 

 
1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; 

or 

 

2. normal wear and tear under normal usage. 

 
C. Contractor's obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor's obligation to perform 

the Work in accordance with the Contract Documents: 

 

1. observations by Engineer; 

 
2. recommendation by Engineer or payment by Owner of any progress or final payment; 

 
3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner; 

 

4. use or occupancy of the Work or any part thereof by Owner; 

 
5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of 

acceptability by Engineer; 

 

6. any inspection, test, or approval by others; or 

 
7. any correction of defective Work by Owner. 

 

6.20 Indemnification 

 
A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of or 

relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 

attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom but only to the 

extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform  any of the  Work 

or anyone for whose acts any of them may be liable  . 
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B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors by any employee (or the survivor or personal 

representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual 

or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for 

whose acts any of them may be liable, the indemnification obligation under Paragraph 

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other 

individual or entity under workers' compensation acts, disability benefit acts, or other employee 

benefit acts. 

 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability 

of Engineer and Engineer's officers, directors, members, partners, employees, agents, consultants 

and subcontractors arising out of: 

 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury 

or damage. 
 

6.21 Delegation of Professional Design Services 

 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services are 

required to carry out Contractor's responsibilities for construction means, methods, techniques, 

sequences and procedures. Contractor shall not be required to provide professional services in 

violation of applicable law. 

 

B. If professional design services or certifications by a design professional related to systems, materials 

or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer 

will specify all performance and design criteria that such services must satisfy. Contractor shall cause 

such services or certifications to be provided by a properly licensed professional, whose signature and 

seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other 

submittals prepared by such professional.  Shop Drawings and other submittals related to the Work 

designed or certified by such professional, if prepared by others, shall bear such professional's written 

approval when submitted to Engineer. 

 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the 

services, certifications or approvals performed by such design professionals, provided Owner and 

Engineer have specified to Contractor all perfo1mance and design criteria that such services must 

satisfy. 

 

D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design 

drawings will be only for the limited purpose of checking for conformance with performance and 

design criteria given and the design concept expressed in the Contract Documents. Engineer's review 

and approval of Shop Drawings and other submittals (except design calculations and design drawings) 

will be only for the purpose stated in Paragraph 6.17.D.l. 
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E. Contractor shall not be responsible for the adequacy of the performance or  design  criteria  required 

by the Contract Documents. 

 

ARTICLE 7 - OTHER WORK AT THE SITE 
 

  7.01 Related Work at Site 

 

A. Owner may perform other work related to the Project at the Site with Owner's employees, or through 

other direct contracts therefor, or have other work performed by utility owners. If such other work is 

not noted in the Contract Documents, then: 

 

1. written notice thereof will be given to Contractor prior to starting any such other work; and 
 

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, 

of any adjustment in the Contract Price or Contract Times that should be allowed as a result of 

such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

 

B.  Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner's employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials and 

equipment and the execution of such other work, and properly coordinate the Work with theirs. 

Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly 

connect or otherwise make its several parts come together and properly integrate with such other 

work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering 

such work; provided, however, that Contractor may cut or alter others' work with the written consent 

of Engineer and the others whose work will be affected. The duties and responsibilities of Contractor 

under this Paragraph are for the benefit of such utility owners and other contractors to the extent that 

there are comparable provisions for the benefit of Contractor in said direct contracts between Owner 

and such utility owners and other contractors. 

 

C. If the proper execution or results of any part of Contractor's Work depends upon work performed 

by others under this Article 7, Contractor shall inspect such other work and promptly report to 

Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor's Work. Contractor's 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor's Work except for latent defects and deficiencies in such other work. 
 

7.02        Coordination 

 

B. If Owner intends to contract with others for the performance of other work on the Project at the Site, 

the following will be set forth in Supplementary Conditions: 

 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 
 

3. the extent of such authority and responsibilities will be provided. 
 

EJCDC C-700 Standard Genernl Conditions of the Construction Contract 
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B.  Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination. 

 

7.03         Legal Relationships 

 
A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

 
B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor's wrongful actions or inactions. 

 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the 

reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor 's wrongful action or inactions. 

 

ARTICLE 8 - OWNER'S RESPONSIBILITIES 
 

   8.01 Communications to Contractor 

 
A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to 

Contractor through Engineer. 

 

8.02       Replacement of Engineer 

 

A.  In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be that 

of the former Engineer. 

 

8.03       Furnish Data 

 
A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

 

8.04      Pay When Due 

 
A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 

14.07.C. 

 

8.05       Lands and Easements; Reports and Tests 

 
A. Owner's duties with respect to providing lands and easements and providing engineering surveys to 

establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's 

identifying and making available to Contractor copies of reports of explorations and tests of 

subsurface conditions and drawings of physical conditions relating to existing surface or subsurface 

structures at the Site. 

 

8.06 Insurance 

 
A. Owner's responsibilities, if any, with respect to purchasing and maintaining liability and property 

insurance are set forth in Article 5. 
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8.07       Change Orders 
 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 
 

8.08        Inspections, Tests, and Approvals 
 

A. Owner's responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 
 

8.09        Limitations on Owner's Responsibilities 
 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor's failure to perform the Work in accordance with the Contract Documents. 
 

8.10        Undisclosed Hazardous Environmental Condition 
 

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 
 

8.11        Evidence of Financial Arrangements 
 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner's obligations under the Contract Documents. 
 

8.12        Compliance with Safety Program 

 

A. While at the Site, Owner's employees and representatives shall comply with the specific 

applicable requirements of Contractor's safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 
 

ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 
 

   9.01 Owner's Representative 
 

A. Engineer will be Owner's representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner's representative during 

construction are set forth in the Contract Documents. 
 

9.02 Visits to Site 
 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of Contractor's 

executed Work. Based on information obtained during such visits and observations, Engineer, for 

the benefit of Owner, will dete1mine, in general, if the Work is proceeding in accordance with 

the Contract Documents. Engineer will not be required to make exhaustive or 
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts 

will be directed toward providing for Owner a greater degree of confidence that the completed Work 

will conform generally to the Contract Documents. On the basis of such visits and observations, 

Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner 

against defective Work. 

 

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of 

Engineer's visits or observations of Contractor's Work, Engineer will not supervise, direct, control, 

or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or 

procedures of construction, or the safety precautions and programs incident thereto, or for any failure 

of Contractor to comply with Laws and Regulations applicable to the performance of the Work. 

 

9.03 Project Representative 

 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and responsibilities of 

any such Resident Project Representative and assistants will be as provided in the Supplementary 

Conditions, and limitations on the responsibilities thereof will be as provided in Paragraph 9.09. If 

Owner designates another representative or agent to represent Owner at the Site who is not Engineer's 

consultant, agent or employee, the responsibilities and authority and limitations thereon of such other 

individual or entity will be as provided in the Supplementary Conditions. 
 

9.04 Authorized Variations in Work 

 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents 

which do not involve an adjustment in the Contract Price or the Contract Times and are compatible 

with the design concept of the completed Project as a functioning whole as indicated by the Contract 

Documents. These may be accomplished by a Field Order and will be binding on Owner and also on 

Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a 

Field Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are 

unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim 

may be made therefor as provided in Paragraph 10.05. 

 

9.05 Rejecting Defective Work 

 

A. Engineer will have authority to reject Work, which Engineer believes to be defective, or that Engineer 

believes will not produce a completed Project that conforms to the Contract Documents or that will 

prejudice the integrity of the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. Engineer will also have authority to require special inspection 

or testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, 

or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

 

A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 
 

B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design 

drawings submitted in response to a delegation of professional design services, if any, see Paragraph 

6.21. 
 

C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and   12. 
 

D. In connection with Engineer's authority as to Applications for Payment, see Article 14. 
 

9.07 Determinations for Unit Price Work 
 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such 

matters before rendering a written decision thereon (by recommendation of an Application for 

Payment or otherwise). Engineer's written decision thereon will be final and binding (except as 

modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 
 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of 

the acceptability of the Work thereunder. All matters in question and other matters between Owner 

and Contractor arising prior to the date final payment is due relating to the acceptability of the Work, 

and the interpretation of the requirements of the Contract Documents pertaining to the performance 

of the Work, will be referred initially to Engineer in writing within 30 days of the event giving rise 

to the question. 
 

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner 

or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or 

Contract Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision 

shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 

10.05.B. 

 

C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, 

subject to the provisions of Paragraph 10.05. 

 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

 

9.09 Limitations on Engineer 's Authority and Responsibilities 
 

A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the 

Contract Documents nor any decision made by Engineer in good faith either to exercise or not 
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exercise such authority or responsibility or the undertaking, exercise, or performance of any authority 

or responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, or 

otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or 

entity, or to any surety for or employee or agent of any of them. 

 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor's failure to perform the Work in accordance with the Contract Documents. 

 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

 

D. Engineer's review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests 

and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be 

to determine generally that their content complies with the requirements  of, and  in  the case of 

certificates of inspections, tests, and approvals that the results  certified  indicate compliance with, 

the Contract Documents . 

 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to 

the Resident Project Representative, if any, and assistants, if any. 

 

9.10 Compliance with Safety Program 
 

A. While at the Site, Engineer 's employees and representatives shall comply with the specific applicable 

requirements of Contractor's safety programs of which Engineer has been informed pursuant to 

Paragraph 6.13.D. 

 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 

 10.01 Authorized Changes in the Work 
 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from 

time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work 

Change Directive. Upon receipt of any such document, Contractor shall promptly proceed with the 

Work involved which will be performed under the applicable conditions of the Contract Documents 

(except as otherwise specifically provided). 
 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of 

an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of 

a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05. 
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10.02      Unauthorized Changes in the Work 

 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract 

Times with respect to any work performed that is not required by the Contract Documents as 

amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an 

emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 

13.04.D. 

 

10.03         Execution of Change Orders 
 

               A.Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering: 

 

1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required 

because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of 

defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a Work 

Change Directive; and 

 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing 

any such Change Order, an appeal may be taken from any such decision in accordance with the 

provisions of the Contract Documents and applicable Laws and Regulations, but during any such 

appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as provided in 

Paragraph 6.18.A. 

 

10.04            Notification to Surety 

 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor's 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

 

10.05           Claims 

 

A. Engineer 's Decision Required: All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

 

B. Notice:  Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant's written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event.  The 

opposing party shall submit any response to Engineer and the claimant within 30 days after receipt 

of the claimant's last submittal (unless Engineer allows additional time). 
 

C. Engineer's Action: Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

 

1. deny the Claim in whole or in part; 
 

2. approve the Claim; or 

 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall 

be deemed denied. 

 

E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 

or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke 

the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial. 

 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

 

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 
 

  11.01 Cost of the Work 

 

A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment 

in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to 

Contractor will be only those additional or incremental costs required because of the change in the 

Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in 

writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of 

the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include only 

the following items: 
 

 
 



EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved. 

Page 43  of 62 

 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work 

under schedules of job classifications agreed upon by Owner and Contractor. Such employees 

shall include, without limitation, superintendents, foremen, and other personnel employed full 

time on the Work. Payroll costs for employees not employed full time on the Work shall be 

apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be 

limited to, salaries and wages plus the cost of fringe benefits, which shall include social security 

contributions, unemployment, excise, and payroll taxes, workers' compensation, health and 

retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The 

expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal 

holidays, shall be included in the above to the extent authorized by Owner. 

 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of 

transportation and storage thereof, and Suppliers' field services required in connection therewith. 

All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with 

which to make payments, in which case the cash discounts shall accrue to Owner. All trade 

discounts, rebates and refunds and returns from sale of surplus materials and equipment shall 

accrue to Owner, and Contractor shall make provisions so that they may be obtained. 

 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to 

Owner and Contractor and shall deliver such bids to Owner, who will then determine, with the 

advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the 

Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost 

of the Work and fee shall be determined in the same manner as Contractor's Cost of the Work 

and fee as provided in this Paragraph 11.01. 

 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically related to 

the Work. 

 

5. Supplemental costs including the following: 

 

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's 

employees incurred in discharge of duties connected with the Work. 

 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned 

by the workers, which are consumed in the performance of the Work, and cost, less market 

value, of such items used but not consumed which remain the property of Contractor. 

 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 

from Contractor or others in accordance with rental agreements approved by Owner with the 

advice of Engineer, and the costs of transportation, loading, unloading, assembly, 

dismantling, and removal thereof. All such costs shall be in accordance with the terms of 

 



EJCDC C-700 Standard General Condition s of the Construction  Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved . 

Page 44  of  62 

 

said rental agreements. The rental of any such equipment, machinery, or parts shall cease 

when the use thereof is no longer necessary for the Work 

 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which 

Contractor is liable, as imposed by Laws and Regulations. 

 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, 

and royalty payments and fees for permits and   licenses. 

 

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated 

by insurance or otherwise, sustained by Contractor in connection with the performance of 

the Work (except losses and damages within the deductible amounts of property insurance 

established in accordance with Paragraph  5.06.D),  provided  such losses and damages have 

resulted  from  causes other than  the negligence  of Contractor, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable. 

Such losses shall include settlements made with the written consent and approval of Owner. 

No such losses, damages, and expenses shall be included in the Cost of the Work for the 

purpose of determining Contractor's fee. 

 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the Work. 

 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

 

B. Costs Excluded:  The term Cost of the Work shall not include any of the following   items: 
 

1. Payroll costs and other compensation of Contractor's officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers,  engineers, architects, 

estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, 

timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in 

Contractor's principal or branch office for general administration  of the Work and  not 

specifically included in the agreed upon schedule of job classifications referred to in Paragraph 

11.0l.A.1 or specifically covered by Paragraph 11.0l.A.4, all of which are to be considered  

administrative costs covered by the Contractor's  fee. 

 

2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site. 

 

3. Any part of Contractor 's capital expenses, including interest on Contractor's capital 

employed for the Work and charges against Contractor for delinquent payments. 

 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not 
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limited to, the correction of defective Work, disposal of materials or equipment wrongly 

supplied, and making good any damage to property. 

 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in Paragraphs 11.01.A. 
 

C. Contractor 's Fee: When all the Work is performed on the basis of cost-plus, Contractor's fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor 's fee shall be determined as set forth in Paragraph 12.01.C. 

 

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to 

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to Engineer 

an itemized cost breakdown together with supporting data. 

 

11.02        Allowances 
 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by such 

persons or entities as may be acceptable to Owner and Engineer. 

 

B. Cash Allowances: 
 

1.Contractor agrees that: 
 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

 

b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, 

and other expenses contemplated for the cash allowances have been included in the Contract 

P1ice and not in the allowances, and no demand for additional payment on account of any of 

the foregoing will be valid. 

 

C. Contingency Allowance: 
 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to 

reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract 

Price shall be correspondingly adjusted. 

 

11.03      Unit Price Work 

 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially 

the Contract Price will be deemed to include for all Unit Price Work an amount equal to 
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the sum of the unit price for each separately identified item of Unit Price Work times the estimated 

quantity of each item as indicated in the Agreement. 

 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose 

of comparison of Bids and determining an initial Contract Price. Determinations of the actual 

quantities and classifications of Unit Price Work performed by Contractor will be made by Engineer 

subject to the provisions of Paragraph 9.07. 
 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover 

Contractor's overhead and profit for each separately identified   item. 

 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with 

Paragraph 10.05 if: 

 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and 

 

2. there is no corresponding adjustment with respect to any other item of Work; and 

 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having 

incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract 

Price and the parties are unable to agree as to the amount of any such increase or decrease. 

 

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 
 

12.01 Change of Contract Price 

 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract 

Price will be determined as follows: 

 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the provisions 

of Paragraph 11.03); or 

 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by 

a mutually agreed lump sum (which may include an allowance for overhead and profit not 

necessarily in accordance with Paragraph 12.01.C.2); or 

 

3. where the Work involved is not covered by unit prices contained in the Contract Documents and 

agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of 

the Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and 

profit (determined as provided in Paragraph 12.01.C). 
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C. Contractor's Fee:   The Contractor's fee for overhead and profit shall be determined as follows: 
 

1. a mutually acceptable fixed fee; or 
 

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 

15 percent; 

 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent; 

 

c. where one or more tiers of subcontracts are on the basis of Cost of the Work  plus  a fee  and 

no fixed fee is agreed upon, the intent of Paragraphs  12.01.C.2.a and  12.01.C.2.b is  that the 

Subcontractor who actually  performs the Work, at whatever  tier, will be paid  a  fee of 15 

percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 

11.01.A.2 and that any higher tier Subcontractor and Contractor will  each be paid  a fee of 

five percent  of the amount paid to the next lower tier  Subcontractor; 

 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, 

and 11.01.B; 

 

e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor's fee by an amount equal to five percent of such net decrease; 

and 
 

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor's fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

 

12.02        Change of   Contract Times 
 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Times shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment 

in the Contract Times will be determined in accordance with the provisions of this Article 12. 

 

12.03        Delays 

 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due 
to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal 
to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 12.02.A. 

Delays beyond the control of Contractor shall include, but not be limited to, acts   or 
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neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 
 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes 

with the performance or progress of the Work, then Contractor shall be entitled to an equitable 

adjustment in the Contract Price or the Contract Times, or both.  Contractor's entitlement to an 

adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor's 

ability to complete the Work within the Contract Times. 

 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal 

weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, 

or other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be 

entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's 

ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole 

and exclusive remedy for the delays described in this Paragraph 12.03.C. 

 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but 

not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with 

any other project or anticipated project. 

 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within 

the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier 

shall be deemed to be delays within the control of Contractor. 

 

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

 

13.01        Notice of Defects 
 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given 

to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 

13. 

 

13.02       Access to Work 
 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 

testing laboratories, and governmental agencies with jurisdictional interests will have access to the 

Site and the Work at reasonable times for their observation, inspection, and testing. Contractor shall 

provide them proper and safe conditions for such access and advise them of Contractor's safety 

procedures and programs so that they may comply therewith as applicable.
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13.03  Tests and Inspections 
 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 

inspections or tests. 

 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

 

3. as otherwise specifically provided in the Contract Documents. 

 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such public 

body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, 

or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of 

inspection or approval. 

 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with 

any inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or 

equipment to be incorporated in the Work; or acceptance of materials, mix designs, or equipment 

submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such 

inspections, tests, or approvals shall be performed by organizations acceptable to Owner and 

Engineer. 

 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless 

Contractor has given Engineer timely notice of Contractor's intention to cover the same and Engineer 

has not acted with reasonable promptness in response to such notice. 

 

13.04        Uncovering Work 
 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense. 
 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise 

make available for observation, inspection, or testing as Engineer may require, that portion of the 

Work in question, furnishing all necessary labor, material, and equipment. 
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C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and 

damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out of  or 

relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 

replacement or reconstruction (including but not limited to all costs of repair or replacement  of work 

of others); and Owner shall be entitled to an appropriate  decrease in the Contract  Price. If the parties 

are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in 

Paragraph 10.05. 
 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefor as provided in Paragraph 10.05. 

 

13.05        Owner May Stop the Work 
 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials 

or equipment, or fails to perform the Work in such a way that the completed Work will conform to 

the Contract Documents, Owner may order Contractor to stop the  Work, or  any portion thereof, 

until  the cause for such order  has been eliminated;  however, this right of Owner  to stop the Work 

shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, 

any Subcontractor, any Supplier, any other individual or entity, or  any  surety for, or employee or 

agent of any of them. 

 

13.06         Correction or Removal of Defective Work 
 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not 

fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the 

Project and replace it with Work that is not defective. Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 

other professionals and all court or arbitration or other dispute resolution costs) arising out of or 

relating to such correction or removal (including but not limited to all costs of repair or replacement 

of work of others). 

 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner's special warranty and 

guarantee, if any, on said Work. 

 

13.07        Correction Period 

 

A. If within one year after the date of Substantial Completion (or such longer period  of time as may  be 

prescribed by the terms of any applicable special guarantee required by the Contract Documents) or 

by any specific provision of the Contract Documents, any Work is found to be defective, or if the repair 

of any damages to the land or areas made available for Contractor's use  by Owner or permitted by 

Laws and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall 

promptly, without cost to Owner and in accordance with Owner's written instructions: 
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1. repair such defective land or areas; or 

 
2. correct such defective Work; or 

 
3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with 

Work that is not defective, and 

 

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of 

others or other land or areas resulting therefrom. 

 

B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the defective 

Work corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, 

losses, and damages (including but not limited to all fees and charges of engineers, architects, 

attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising 

out of or relating to such correction or repair or such removal and replacement (including but not 

limited to all costs of repair or replacement of work of others) will be paid by Contractor. 

 

C. In special circumstances where a particular item of equipment is placed in continuous service before 

Substantial Completion of all the Work, the correction period for that item may start to run from an 

earlier date if so provided in the Specifications. 

 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to 

such Work will be extended for an additional period of one year after such correction or removal 

and replacement has been satisfactorily completed. 

 

E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 

 

13.08          Acceptance of Defective Work 

 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior 

to Engineer's recommendation of final payment, Engineer) prefers to accept it, Owner may do so. 

Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and 

charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 

other dispute resolution costs) attributable to Owner's evaluation of and determination to accept such 

defective Work (such costs to be approved by Engineer as to reasonableness) and for the diminished 

value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any 

such acceptance occurs prior to Engineer's recommendation of final payment, a Change Order will 

be issued incorporating the necessary revisions in the Contract Documents with respect to the Work, 

and Owner shall be entitled to an appropriate decrease in the Contract Price, reflecting the 

diminished value of Work so accepted. If the patties are unable to agree as to the amount thereof, 

Owner may make a Claim therefor as provided in Paragraph 10.05. If the acceptance occurs after 

such recommendation, an appropriate amount will be paid by Contractor to Owner. 
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13.09          Owner May Correct Defective Work 

 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 

Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 

13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or 

if Contractor fails to comply with any other provision of the Contract Documents, Owner may, after 

seven days written notice to Contractor, correct, or remedy any such deficiency. 

 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. 

In connection with such corrective or remedial action, Owner may exclude Contractor from all or 

part of the Site, take possession of all or part of the Work and suspend Contractor's services related 

thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at 

the Site, and incorporate in the Work all materials and equipment stored at the Site or for which 

Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's 

representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's 

consultants access to the Site to enable Owner to exercise the rights and remedies under this 

Paragraph. 

 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration  or  other  dispute resolution 

costs) incurred or sustained by Owner in exercising the rights and remedies  under this Paragraph 

13.09 will be charged against Contractor, and a Change Order will be issued incorporating the 

necessary revisions in the Contract Documents with respect to the Work; and Owner shall be  entitled 

to an appropriate  decrease in the Contract Price. If the parties are unable to agree as to the amount 

of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, 

costs, losses and damages will include but not be limited to all costs of repair, or replacement of 

work of others destroyed or damaged by correction, removal, or replacement of Contractor's 

defective Work. 

 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under 

this Paragraph 13.09. 

 

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 
 

14.01 Schedule of Values 

 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of units 

completed. 
 

14.02         Progress Payments 

 

B. Applications for Payments: 
 

1. At least 20 days before the date established in the Agreement for each progress payment (but not 

more often than once a month), Contractor shall submit to Engineer for review an 
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Application for Payment filled out and signed by Contractor covering the Work completed as 

of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 

equipment are covered by appropriate property insurance or other arrangements to protect 

Owner's interest therein, all of which must be satisfactory to Owner. 
 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor's legitimate obligations 

associated with prior Applications for Payment. 
 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 
 

B. Review of Applications: 
 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer's reasons for refusing to recommend 

payment. In the latter case, Contractor may make the necessary corrections and resubmit the 

Application. 
 

2. Engineer's recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer's observations of the 

executed Work as an experienced and qualified design professional, and on Engineer's review 

of the Application for Payment and the accompanying data and schedules, that to the best of 

Engineer's knowledge, information and belief: 
 

a. the Work has progressed to the point indicated; 
 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 
 

c. the conditions precedent to Contractor's being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer's responsibility to observe the Work. 
 

3. By recommending any such payment Engineer will not thereby be deemed to have 

represented that: 
 

a. inspections made to check the quality or the quantity of the Work as it has been performed 

have been exhaustive, extended to every aspect of the Work in progress, or 
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involved detailed inspections of the Work beyond the responsibilities specifically 

assigned to Engineer in the Contract Documents; or 
 

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 
 

4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments 

nor Engineer's recommendation of any payment, including final payment, will impose 

responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
 

b. for the means, methods, techniques, sequences, or procedures of construction, or the 

safety precautions and programs incident thereto, or 
 

c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's 

performance of the Work, or 
 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or 
 

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 
 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's 

opinion, it would be incorrect to make the representations to Owner stated in Paragraph 

14.02.B.2. Engineer may also refuse to recommend any such payment or, because of 

subsequently discovered evidence or the results of subsequent inspections or tests, revise or 

revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer's opinion to protect Owner from loss because: 
 

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 
 

b. the Contract Price has been reduced by Change Orders; 
 

c. Owner has been required to correct defective Work or complete Work in accordance with 

Paragraph 13.09; or 
 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 
 

C. Payment Becomes Due: 
 

1. Ten days after presentation of the Application for Payment to Owner with Engineer's 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 
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D. Reduction in Payment: 

 

1. Owner may refuse to make payment of the full amount recommended by Engineer because; 
 

a. claims have been made against Owner on account of Contractor 's performance or furnishing 

of the Work; 

 

b. Liens have been filed in connection with the Work, except where Contractor has delivered 

a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

 

c. there are other items entitling Owner to a set-off against the amount recommended; or 
 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 

14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such 

action and promptly pay Contractor any amount remaining after deduction of the amount so 

withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment 

thereto agreed to by Owner and Contractor, when Contractor remedies the reasons for such 

action. 

 

3. Upon a subsequent determination that Owner's refusal of payment was not justified, the amount 

wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

 

14.03         Contractor 's Warranty of Title 
 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 

Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than 

the time of payment free and clear of all Liens. 

 

14.04        Substantial Completion 
 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner 

and Engineer in writing that the entire Work is substantially complete (except for items specifically 

listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial 

Completion. 
 

B. Promptly after Contractor's notification, Owner, Contractor, and Engineer shall make an inspection of 

the Work to determine the status of completion. If Engineer does not consider the Work substantially 

complete, Engineer will notify Contractor in writing giving the reasons therefor. 
 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 

certificate of Substantial Completion which shall fix the date of Substantial Completion. There 

shall be attached to the certificate a tentative list of items to be completed or corrected   before 
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final payment. Owner shall have seven days after receipt of the tentative certificate during which   

to make written objection to Engineer as to any provisions of the certificate or attached list. If,  

after considering such objections, Engineer  concludes  that  the  Work  is  not  substantially 

complete, Engineer will, within 14 days after submission of the tentative  certificate  to  Owner, 

notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner's 

objections, Engineer considers the Work substantially complete, Engineer will, within said 14 

days, execute and deliver to Owner and Contractor a definitive certificate of Substantial 

Completion (with a revised tentative list of items to be completed or corrected) reflecting such 

changes from the tentative certificate as Engineer believes justified after consideration of any 

objections from Owner. 
 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to 

Owner and Contractor a written recommendation as to division of responsibilities pending final 

payment between Owner and Contractor with respect to security, operation, safety, and protection of 

the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and 

Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the 

definitive certificate of Substantial Completion, Engineer's aforesaid recommendation will be binding 

on Owner and Contractor until final payment. 

 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion 

subject to allowing Contractor reasonable access to remove its property and complete or correct items 

on the tentative list. 
 

14.05         Partial Utilization 

 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or which 

Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the 

Work that can be used by Owner for its intended purpose without significant interference with 

Contractor's performance of the remainder of the Work, subject to the following   conditions: 
 

  1.Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work, which Owner believes to be ready for its intended use and substantially 

complete. If and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 

for that part of the Work. 

 

2.Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

 

3.Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make 

an inspection of that part of the Work to determine its status of completion. If Engineer does not 

consider that part of the Work to be substantially complete, Engineer will notify Owner and 

Contractor in writing giving the reasons therefor.  If Engineer considers that part of the Work to 

be substantially complete, the provisions of Paragraph 14.04 will apply with respect to 

certification of Substantial Completion of that part of the Work and the division of responsibility 

in respect thereof and access thereto. 
 



EJCDC C-700 Standard General Conditions of the Construction Contt·act 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved. 

Page 57  of  62 

 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance 

with the requirements of Paragraph 5.10 regarding property insurance. 

 

14.06          Final Inspection 

 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 

Engineer will promptly make a final inspection with Owner and Contractor and will notify 

Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete 

or defective. Contractor shall immediately take such measures as are necessary to complete such 

Work or remedy such deficiencies. 

 

14.07          Final Payment 

 

A. Application for Payment: 

 
1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, marked-up record 

documents (as provided in Paragraph 6.12), and other documents, Contractor may make 

application for final payment following the procedure for progress  payments. 

 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

 
a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

 

b. consent of the surety, if any, to final payment; 

 
c. a list of all Claims against Owner that Contractor believes are unsettled; and 

 
d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights 

arising out of or Liens filed in connection with the Work. 

 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2  and as approved  by 

Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) 

the releases and receipts include all labor, services, material,  and equipment  for  which a Lien 

could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness 

connected with the Work for which Owner might in any way be responsible, or which might in 

any way result in liens or other burdens on Owner's property, have been paid  or otherwise 

satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, 

Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 

against any Lien. 

 

B. Engineer's Review of Application and Acceptance: 
 

1. If, on the basis of Engineer's observation of the Work during construction  and  final inspection,  

and  Engineer's  review  of the  final Application  for  Payment  and accompanying 
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documentation as required by the Contract Documents, Engineer is satisfied that the Work has 

been completed and Contractor's other obligations under the Contract Documents have been 

fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, 

indicate in writing Engineer's recommendation of payment and present the Application for 

Payment to Owner for payment. At the same time Engineer will also give written notice to Owner 

and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. 

Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing 

the reasons for refusing to recommend final payment, in which case Contractor shall make the 

necessary corrections and resubmit the Application for Payment. 

 

C. Payment Becomes Due: 

 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying 

documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off 

against Engineer's recommendation, including but not limited to liquidated damages, will 

become due and will be paid by Owner to Contractor. 
 

14.08          Final Completion Delayed 
 

A.  If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for 

Work fully completed and accepted) and recommendation of Engineer, and without terminating the 

Contract, make payment of the balance due for that portion of the Work fully completed and 

accepted. If the remaining balance to be held by Owner for Work not fully completed or corrected is 

less than the retainage stipulated in the Agreement, and if bonds have been furnished as required in 

Paragraph 5.01, the written consent of the surety to the payment of the balance due for that portion 

of the Work fully completed and accepted shall be submitted by Contractor to Engineer with the 

Application for such payment.  Such payment shall be made under the terms and conditions 

governing final payment, except that it shall not constitute a waiver of Claims. 

 

14.09           Waiver of Claims 
 

A. The making and acceptance of final payment will constitute: 

 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, 

from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure 

to comply with the Contract Documents or the terms of any special guarantees specified therein, 

or from Contractor's continuing obligations under the Contract Documents; and 

 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing as 

still unsettled. 
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 
 

15.01 Owner May Suspend Work 

 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of 

not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the 

date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. 

Contractor shall be granted an adjustment in the Contract Price or an extension of the Contract Times, 

or both, directly attributable to any such suspension if Contractor makes a Claim therefor as provided 

in Paragraph 10.05. 
 

15.02 Owner May Terminate for Cause 

 

A.The occurrence of any one or more of the following events will justify termination for cause: 
 

1. Contractor's persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established 

under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 
 

2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction; 
 

3. Contractor's repeated disregard of the authority of Engineer; or 
 

4. Contractor's violation in any substantial way of any provisions of the Contract   Documents. 
 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor: 
 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, 

appliances, construction equipment, and machinery at the Site, and use the same to the full extent 

they could be used by Contractor (without liability to Contractor for trespass or conversion); 

 

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has 

paid Contractor but which are stored elsewhere; and 
 

3. complete the Work as Owner may deem expedient. 

 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any 

further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 

costs) sustained by Owner arising out of or relating to completing the Work, such excess will be paid 

to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor 

shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will 

be reviewed by Engineer as to their reasonableness and, when 
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so approved by Engineer, incorporated in a Change Order. When exerc1smg any rights or remedies 

under this Paragraph, Owner shall not be required to obtain the lowest price for the Work performed. 

 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor's services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to 

perform and proceeds diligently to cure such failure within no more than 30 days of receipt of said 

notice. 

 

E. Where Contractor's services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 

Any retention or payment of moneys due Contractor by Owner will not release Contractor from 

liability. 

 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C. 

 

15.03 Owner May Terminate For Convenience 

 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without 

prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor 

shall be paid for (without duplication of any items): 

 

1. completed and acceptable Work executed in accordance with the Contract Documents prior to 

the effective date of termination, including fair and reasonable sums for overhead and profit on 

such Work; 

 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in connection 

with uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses; 

 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and 

 

4. reasonable expenses directly attributable to termination. 

 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 

loss arising out of or resulting from such termination. 
 

15.04 Contractor May Stop Work or Terminate 

 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days 

by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any 

Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 
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to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover  from Owner payment  on 

the same terms as provided  in Paragraph 15.03. 

 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 

has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 

failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 

days after written notice to Owner and Engineer, stop the Work until payment is made of all such 

amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are 

not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an 

adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly 

attributable to Contractor's stopping the Work as permitted by this Paragraph. 

 

ARTICLE 16 - DISPUTE RESOLUTION 

 

16.01 Methods and Procedures 

 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision 

under Paragraph 10.05 before such decision becomes final and binding.  The mediation will be 

governed by the Construction Industry Mediation Rules of the American Arbitration Association in 

effect as of the Effective Date of the Agreement. The request for mediation shall be submitted in 

writing to the American Arbitration Association and the other party to the Contract. Timely 

submission of the request shall stay the effect of Paragraph 10.05.E. 

 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be 

concluded within 60 days of filing of the request. The date of termination of the mediation shall be 

determined by application of the mediation rules referenced above. 

 

C. If the Claim is not resolved by mediation, Engineer's action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination 

of the mediation unless, within that time period, Owner or Contractor: 

 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 

 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 
 

3. gives written notice to the other party of the intent to submit the Claim to a court of competent 

jurisdiction. 

 

ARTICLE 17 - MISCELLANEOUS 
 

17.01 Giving Notice 

 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be 

deemed to have been validly given if: 
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1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 

known to the giver of the notice. 
 

17.02 Computation of Times 

 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period falls on   a 

Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such 

day will be omitted from the computation. 

 

17.03 Cumulative Remedies 

 

A. The duties and obligations imposed by these General Conditions and the rights and remedies available 

hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation 

of, any rights and remedies available to any or all of them which are otherwise imposed or available 

by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract 

Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the 

Contract Documents in connection with each particular duty, obligation, right, and remedy to which 

they apply. 

 

17.04   Survival of Obligations 

 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in 

accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 
 

17.05         Controlling Law 

 

A.  This Contract is to be governed by the law of the state in which the Project    is located. 
 

17.06          Headings 

 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these 

General Conditions. 
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SUPPLEMENTARY  CONDITIONS 
 

 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction 

Contract, EJCDC C-700 (2007 Edition). All provisions which are not so amended or supplemented remain in 

full force and effect. 

 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. 

Additional terms used in these Supplementary Conditions have the meanings stated below, which are 

applicable to both the singular and plural thereof. 

 

The address system used in these Supplementary Conditions is the same as the address system used in the 

General Conditions, with the prefix "SC"added thereto. 

 

 

 

SC-1.01 Defined Terms 
 

SC-1.01.A.21 Delete Paragraph 1.01.A.21 - General Requirements in its entirety and 

insert the following in its place: 

 

21. General Requirements - The General Requirements describe 

general requirements unique to this Project and are contained in the 

Technical Provisions. 

 

SC-2.01 Delivery of Bonds and Evidence of Insurance 
 

SC-2.01 Add the following sentence at the end of Paragraph 2.01.A.: 
 

The Owner shall record within thirty (30) days the Agreement Between 

Owner and Contractor, and each Task Order (with Performance and 

Payment Bonds) with the Clerk of Court in the Parish in which work is to 

be performed in accordance with R.S. 38:2241A(2). 

 

SC-2.02 Copies of Documents 
 

SC-2.02  Delete Paragraph 2.02.A in its entirety and insert the following in its 

place: 

 

A. Owner shall furnish to Contractor up to four (4) printed or hard copies 

of the Drawings and Project Manual. Additional copies will be 

furnished upon request at the cost of reproduction. 
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SC-2.03 
 

 

 

 

 

 

 

 

SC-4.01 
 

 

 

 

 

 

 

 

 

 
 

SC-4.02 
 

 

 

 

 

 
SC-4.03 

 

 

 

 

 

 
SC-4.04 

Commencement of Contract Times; Notice to Proceed 

 

SC-2.03 Delete Paragraph 2.03.A in its entirety and insert the following in its 

place: 

 

A. The Contract Times will commence to run on the day indicated in the 

Notice to Proceed. A Notice to Proceed for a Task Order may be given 

at any time mutually agreed to by the Owner and Contractor. 

 

Availability of Lands 
 

SC-4.01 Add the following new paragraph immediately after Paragraph 4.01.C: 

 

A. Permanent improvements on private property are limited to those areas 

having an executed easement or servitude agreement prior to 

installation. Contractor is to comply with all terms, restrictions, special 

conditions, etc., as described in the easements or servitudes. Costs of 

such compliance are to be reflected in related work. No separate 

compensation will be made for this compliance. 

 

Differing Subsurface or Physical Conditions 
 

SC-4.02.A. Add the following new paragraph immediately after Paragraph 4.02.A.2: 

 

3. No reports or drawings of subsurface conditions exist; other than 

utility plans maintained by the utility providers in the Project area. 

 

Differing Subsurface or Physical Conditions 
 

SC-4.03.C. Revise Paragraph 4.03C.b to read as  follows: 

 

b. With respect to Work that is paid for on a unit price basis, the provisions 

of R.S. 38:2212 M (5) shall prevail. 

 

Underground Facilities 
 

SC-4.04.B Add the following new paragraph  immediately  after Paragraph 4.04.B.2: 
 

3. Shown or not shown or indicated or not indicated, Contractor shall be 

fully responsible for having all existing Underground Facilities, within 

the project limits, located by the owner of the facilities prior to 

commencement of the Work. The cost for this work shall be included 

in the Contract Price. 
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SC-4.06 Hazardous Environmental Conditions 

 

SC-4.06 Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the 

following: 

 

A. No reports or drawings related to Hazardous Environmental Conditions 

at the Site are known to Owner. 

 

B. Not Used. 
 

SC-5.04 Contractor 's Liability Insurance 
 

SC-5.04.B. Revise Paragraph 5.04.B.6.a. to read as follows: 

 

a. Such insurance shall remain in effect for one (1) year after final 

payment. 
 

SC-5.04 Add the following new paragraph immediately after Paragraph 5.04.B: 
 

C. The limits of liability for the insurance required by Paragraph 5.04 of 

the General Conditions shall provide coverage for not less than the 

following amounts or greater where required by Laws and Regulations: 

 

1. Workers' Compensation, and related coverages under Paragraphs 

5.4.A.1 and A.2 of the General Conditions: 
 

a. State: Statutory 

b. Applicable Federal 

(e.g., Longshoreman's) Statutory 

C. Employer's Liability: $1,000,000 

 
2. Contractor's General Liability under Paragraphs 5.04.A.3 through 

A.6 of the General Conditions which shall include completed 

operations and product liability coverages and eliminate the 

exclusion with respect to property under the care, custody and 

control of Contractor: 
 

a. General Aggregate 

b. Products -Completed 

$2,000,000 

Operations Aggregate 

c.  Personal and Advertising 

$1,000,000 

Injury 

d.  Each Occurrence 

$1,000,000 

(Bodily Injury and  

Property Damage) $1,000,000 
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e. Property Damage liability insurance will provide Explosion, 

Collapse, and Under-ground coverages where applicable. 

f. Excess or Umbrella Liability 

* General Aggregate 

*    Each Occurrence 

$2,000,000 

$2,000,000 

 

3. Automobile Liability under Paragraph 5.04.A.6 of the General 

Conditions: 
 

a. Combined Single Limit of $1,000,000 

 
4. The   Contractual   Liability   coverage   required   by    Paragraph 

5.04.B.3 of the General Conditions shall provide coverage for not 

less than the following amounts: 

 

a.   Bodily Injury: 

Each person $1,000,000 

Each Accident $1,000,000 

b.   Property Damage:  

Each Accident $1,000,000 

Annual Aggregate $2,000,000 
 

5. The Contractor and at his expense, shall provide the Owner with an 

Owner's Protective Liability Insurance Policy naming the Owner as 

the named insured and the Engineer, and each of their officers, 

agents and employees as additional insureds under that policy, said 

policy to protect said parties from claims which may arise from 

operations under the contract. Limits of policy coverage shall be 

bodily injury liability $1,000,000 each person/$2, 000,000 

aggregate; property damage - $1,000,000 per person/$2,000,000 

aggregate. 

 
SC-5.11 Certificates of Insurance 

 

SC-5.11 Add the following new paragraph immediately after Paragraph 5.10: 
 

A. Exhibit B: Certificate of Insurance - Insured/Contractor (Exhibit Bl); 

Certificate of Insurance - Insured/Owner (Exhibit B2); are samples 

showing the required insurance coverages and their respective limits. 

Exhibit B1 and Exhibit B2 are hereby made a part of the General 

Conditions. 
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SC-6.02 
 

 

 

 

 

 
SC-6.03 

 

 

 

 

 

 

 

 

 

 
 

SC-6.06 
 

 

 

 

 

 

 

 

SC-6.10 
 

 

 

 

 

 

 

 

 

 

 
SC-6.17 

Labor: Working Hours 

 

SC-6.02 Add the following paragraph immediately after Paragraph 6.02.B: 
 

C. Contractor shall provide the written notice required at least 48 hours 

prior to intended commencement date. 
 

Services, Materials, and Equipment 

 

SC-6.03 Add the following new paragraph immediately after paragraph 6.03.C: 

 

D. Suppliers of all major materials or equipment furnished shall supply 

manufacturer's printed warranties on all materials or equipment 

furnished. The Contractor shall furnish these warranties with the 

Shop Drawings submittal. The warranties shall warrant the materials 

or equipment for a period of one (1) year from the filing of the 

Substantial Completion certificate. 
 

Concerning Subcontractors, Suppliers and Others 
 

SC-6.06 Add the following new paragraphs immediately after Paragraph 6.06.G: 
 

H. Owner may furnish to any Subcontractor or Supplier, to the extent 

practicable, information about amounts paid to Contractor on account 

of Work performed for Contractor by a particular Subcontractor or 

Supplier. 

 

Taxes 

 
SC-6.10 Add the following new paragraph immediately after paragraph 6.10.A: 

 
B. Contractor shall not include any city, state and federal taxes and sales taxes in 

his bid. Sales taxes are exempted in that the Contractor shall be designated as 

an Agent of Governmental Entity by Louisiana Department of Revenue Form 

LDR R-1020. Tax exempt status will be granted to the Contractor, providing 

the Contractor processes the necessary LDR form(s). 

 
Shop Drawings and Samples 

SC-6.17 Add the following new paragraphs immediately after Paragraph   6.17.E: 

 

F. Contractor shall furnish required submittals with sufficient information 

and accuracy in order to obtain required approval of an item with no 

more than three (3) submittals. Engineer will record Engineer's   time   

for   reviewing   subsequent   submittals   of    Shop 
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Drawings, samples, or other items requiring approval and Contractor 

shall reimburse Owner for Engineer's charges for such time. 

 

G. In the event that Contractor requests a change of a previously approved 

item, Contractor shall reimburse Owner for Engineer 's charges for its 

review time unless the need for such change is beyond the control of 

the Contractor. 
 

SC-6.20 Indemnification 

 

SC-6.20 Delete Paragraphs 6.20.A and 6.20.B in their entirety and insert the 

following: 

 

A. To the fullest extent permitted by Laws and Regulations, Contractor 

shall indemnify and hold harmless Owner and Engineer and their 

consultants, agents and employees from and against all claims, 

damages, losses and expense, direct, indirect or consequential 

(including but not limited to fees and  charges  of  engineers, architects, 

attorneys and other professionals and court and arbitration costs) arising 

out of or resulting from the performance of the Work, provided that nay 

such claim, damage, loss or expense (a) is attributable to bodily injury, 

sickness, disease or death, or to injury of corporal or incorporeal 

property (other than the  Work  itself)  including the loss of use resulting  

therefrom  or to any other reason  for economic loss by the claimant, 

and (b) is caused  in whole  or in part by any negligent act or omission, 

or breach of this contract, by Contractor, any Subcontractor, any person 

or organization directly or indirectly employed by any of them to 

perform or furnish any of the Work or anyone for whose acts any of 

them may be liable, regardless of whether or not it is caused in part by  

a  party  indemnified hereunder or arises by or is imposed by Law and 

Regulations regardless of the negligence of any such party. 

 

B. In any and all claims against Owner or Engineer or any of their 

consultants, agents or employees by  any person,  agent or employee  or 

Contractor, and Subcontractor, any person or organization directly or 

indirectly employed by any of them to perform  or furnish any of the 

Work or anyone for whose acts any of them may be liable, the 

indemnification obligation under paragraph 6.20.A shall  not  be limited 

in any way by any limitation on the legal remedies or the amount or 

type of damages, compensation or benefits payable by or for Contractor 

or any such Subcontractor or other person or organization under 

worker's or workmen's compensation acts, disability benefit act or other 

employee benefit  acts. 
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SC-7.01 
 

 

 

 

 

 
SC-7.04 

Related Work at Site 

 

SC-7.01 Add the following new paragraph immediately after Paragraph 7.01.C: 
 

D. Contractor shall schedule work to avoid conflict with Owner's 

operational schedule. 

 

Claims Between Contractors 

 

SC-7.04 Add the following new paragraph immediately after Paragraph GC-7.03: 

SC-7.04 Claims Between Contractors 

A. Should Contractor cause damage to the work  or  property  of  any  other 

contractor at the Site, or should any claim arising out of Contractor's 

performance of the Work at the Site be made  by  any other contractor 

against Contractor, Owner, Engineer, or the construction coordinator, 

then Contractor (without involving Owner, Engineer, or construction 

coordinator) shall either (1) remedy the damage, (2) agree to 

compensate the other contractor for remedy of the damage, or (3) 

remedy the damage and  attempt  to  settle  with such other contractor 

by agreement, or otherwise resolve the dispute by arbitration  or at law. 

 

B. Contractor shall, to the fullest extent permitted by Laws and Regulations, 

indemnify and hold harmless Owner, Engineer, the construction 

coordinator and the officers, directors, partners, employees, agents and 

other consultants and subcontractors  of each and any of them from and 

against all claims, costs, losses and  damages (including, but not limited 

to, fees  and  charges  of  engineers, architects, attorneys, and other 

professionals and court and arbitration costs) arising directly, indirectly 

or consequentially out of any action, legal or equitable, brought by any 

other contractor against Owner, Engineer, consultants, or the 

construction coordinator to the extent and claim is based on or arises 

out  of  Contractor's  performance of the  Work.  Should another 

contractor  cause damage to the Work or property of Contractor or 

should the performance of work by any other contractor at the Site give 

rise to any other Claim, Contractor shall not institute any actions, legal 

or equitable, against Owner, Engineer, or the construction coordinator  

or  permit  any action against any of them to be maintained  and  

continued  in  its name or for its benefit in any court or before any arbiter 

which seeks  to impose liability on or to recover damages  from Owner, 

Engineer,  or the construction coordinator on account of any such 

damage or Claim. 
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C. If Contractor is delayed at any time in performing or furnishing the 

Work by any act or neglect of another contractor, and Owner and 

Contractor are unable to agree as to the extent of any adjustment in 

Contract Times attributable thereto, Contractor may make a Claim 

for an extension of times in accordance with Article 12. An extension 

of the Contract Times shall be Contractor's exclusive remedy with 

respect to Owner, Engineer, and construction coordinator for any 

delay, disruption, interference, or hindrance caused by any other 

contractor. This paragraph does not prevent recovery from Owner, 

Engineer, or construction coordinator for activities that are their 

respective responsibilities. 
 

SC-9.03 

 

 

 

 

 

 

SC-10.01 

Project Representative 
 

SC-9.03 Add the following new paragraph immediately after Paragraph 9.03.A: 
 

B. The duties, responsibilities, and limitations of authority of Project 

Representative shall be as set forth in the attached Exhibit "A" which 

is part of the engineering contract. 
 

Authorized Changes in the Work 
 

SC-10.01.A. Add the following at the end of Paragraph 10.01.A. 
 

Before a Change Order is prepared, the Contractor shall provide and 

deliver to the Engineer the following information concerning the Cost of 

Work, not subject to waiver in accordance with R.S. 38:2212M.(5), 

within a reasonable time after being notified to prepare said Change 

Order. 

 

• A detailed itemized list of labor, material and equipment costs for 

the General Contractor's Work including quantities and unit costs for 

each item of labor, material and equipment. 

 

• An itemized list of labor, material and equipment costs for each 

Subcontractor's and/or Sub-Subcontractor' s Work including 

quantities and unit costs for each item of labor, material and 

equipment. 
 

After a Change Order has been approved, no future requests for 

extensions of time or additional cost shall be considered for that Change 

Order. 
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SC-11.01 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SC-11.03 

 

 

 

 

 

 

 
SC-12.01 

Cost of the Work 

 

SC-11.01.A.5.c Delete Paragraph  11.01.A.5.c in its entirety and insert the following in 

its place: 

 

c. Construction Equipment and Machinery: 
 

1) Rentals of all construction equipment and machinery, and the 

parts thereof in accordance with rental agreements approved by 

Owner with the advice of Engineer, and the costs of 

transportation, loading, unloading, assembly, dismantling, and 

removal thereof. All such costs shall be in accordance with the 

terms of said rental agreements. The rental of any such 

equipment, machinery, or parts shall cease when the use thereof 

is no longer necessary for the Work. 

 

2) Costs for equipment and machinery owned by Contractor will 

be paid at a rate shown for such equipment in the Equipment 

Rental Rate Book as defined in the Louisiana Public Bid Law, 

or if not available, the latest edition of "Blue Book" rates, or 

special equipment rates agreed to by the Owner and Engineer. 

An hourly rate will be computed by dividing the monthly rates 

by 176.  These computed rates will include all operating costs.  

Costs will include the time the equipment or machinery is in 

use on the changed Work and the costs of transportation, 

loading, unloading, assembly, dismantling, and removal when 

directly attributable to the changed Work. The cost of any such 

equipment or machinery, or parts thereof, shall cease to accrue 

when the use thereof is no longer necessary for the changed 

Work. Equipment or machinery with a value of less than $1,000 

will be considered small tools. 
 

Unit Price Work 
 

SC-11.03.D Delete  Paragraph  11.03.D  in  its entirety  and  insert  the  following in its 

place: 

 

D. In regards to established unit prices as originally bid the provisions of 

R.S. 38:2212M.(5) shall  apply. 

 

Change o/ Contract Price 
 

SC-12.01.C  Contractor's Fee.  Delete the semicolon at the end of GC 12.01.C.2.c, 

and add the following language: 
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, provided, however, that on any subcontracted work the total maximum 

fee to be paid by Owner under this subparagraph shall be no greater   than 

25 percent (15% Subcontractor and 10% Contractor) of the costs incurred 

by the Subcontractor who actually performs the work; 
 

SC-12.02 Change of Contract Times 
 

SC-12.02. C. Add the following new paragraph immediately after Paragraph 12.02.B: 
 

C. The following are considered reasonably anticipated days of adverse 

weather on a monthly basis: 
 

January 

February 

March 

April 

11 days 

10 days 

8 days 

 7 days 

May 

June 

July 

August 

5 days 

6days 

6days 

5 days 

September 

October 

November 

December 

4days 

3 days 

5 days 

8days 

 

The Contractor shall ask for total adverse weather days, the Contractor 

's request shall be considered only for days over the allowable number 

of days stated above. 

Note: Task Orders issued under this Contract shall be on a calendar 

day basis. 
 

SC-12.02.D. Add the following new paragraph immediately after Paragraph   12.02.C: 

 
D. If adverse weather conditions are the basis for a claim for additional 

time, the Contractor shall document that weather conditions had an 

adverse effect on the scheduled construction. An increase in the 

contract time due to weather shall not be cause for an increase in the 

contract sum. At the end of each month, the Contractor shall make one 

Claim for any adverse weather days occurring within the month. The 

Claim must be accompanied by sufficient documentation evidencing 

the adverse days and the impact on construction. Failure to make such 

Claim within twenty-one (21) days from the last day of the month shall 

prohibit any future claims for adverse days for that month. 
 

SC-13.03 Tests and Inspections 

 
SC-13.03 Add the following new paragraphs immediately after Paragraph 13.03.F: 

 

G. Contractor shall provide at no cost to the Owner any required 

specimens for testing purposes. 

 

H. Contractor is responsible for all costs for follow-up testing required as 

a result of failed tests. 
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SC-14.02 Progress Payments 
 

SC-14.02.A. Add   the   following   new   paragraphs    immediately    after   Paragraph 

14.02.A.3: 

 

4. Application for Payment shall be made using the form provided 

subsequent to Award of the Contract. 

 

5. The Application for Payment shall be executed by an authorized 

representative of the Contractor. An applicable document shall 

accompany the first Application for Payment that provides evidence as 

to authorizing the signature, e.g. a corporate resolution for a 

corporation. 

 

6. To ensure the processing period is complied with and the processing is 

effectively interfaced with Owner status reporting periods and 

meetings, the following schedule applies: 

 

a. Work included for payment shall consist of work performed 

prior to the monthly cutoff date. The cutoff date shall be 

established at the preconstruction conference in a manner to be 

consistent with the Owner's administrative schedule. 
 

b. Contractor shall submit the original and four (4) copies of the 

Application for Payment to the Engineer no later than five 

(5) days after the cutoff date. 
 

c. Engineer will process and submit the estimate to the Owner 

with Recommendation for Payment as provided in the General 

Conditions. 

 

d. All estimates are to be submitted to the Engineer. 

 

e. Final estimates shall be processed in accordance with the 

General Conditions as modified or supplemented by the 

Supplementary Conditions. 
 

SC-14.02.A. Add   the   following    new   paragraphs immediately   after   Paragraph 

14.02.A.6: 

 

7. Normal retainage for each Task Order shall not be due the Contractor 

until after substantial completion and expiration of the forty-five day 

lien period and submission to the Engineer of a clear lien certificate, 

consent of surety, and invoice for retainage. Unless otherwise provided 

in the Contract Documents, payments shall be made on account of 

materials and equipment delivered and suitably 
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stored at the site for subsequent incorporation in the Work. Payments 

for materials or equipment stored on the site shall be conditioned 

upon submission by the Contractor of bills of sale or such other 

procedures satisfactory to the Owner to establish the Owner's title to 

such materials and equipment or otherwise protect the Owner's 

interest, including applicable insurance. 
 

SC-14.02.C. Delete Paragraph 14.02.C.l in its entirety and insert the following in its 

place: 
 

1. Thirty-five (35) days after presentation of the Application for 

Payment to Owner with Engineer's recommendation, the amount 

will (subject to the provisions of Paragraph 14.02 D) become due, 

and when due will be paid by Owner to Contractor; except for 

projects funded fully or in part by a Federal reimbursement program. 

For such projects the Owner will make payment in a timely manner 

consistent with reimbursement. 
 

SC-14.04 Substantial Completion 
 

SC-14.04.A 

 

 

 

 

 

 

 

 

 

 

 

 
SC-14.04.C 

Delete Paragraph 14.04.A in its entirety and insert the following in its 

place: 
 

A. Specific items of work required to be completed prior to 

consideration of the Project as being substantially complete are 

described in the General Requirements. When Contractor considers 

the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially 

complete (except for items specifically listed by Contractor as 

incomplete) and request that Engineer issue a report to the Owner 

recommending acceptance of the Contract as Substantially 

Complete. 
 

Delete Paragraph 14.04.C in its entirety and insert the following in its 

place: 
 

C. If Engineer considers the work under a Task Order as substantially 

complete, Engineer will deliver to Owner a report recommending 

consideration of acceptance of the Contract as substantially 

complete. These shall be attached to the report a punch list of items 

to be completed or corrected before final payment. Owner shall 

timely consider the Engineer's recommendation of acceptance and 

either officially accept or reject the recommendation. If the 

recommendation is rejected by the Owner, the Owner shall notify the 

Contractor in writing, stating reasons therefore. If the 

recommendation   is accepted by the Owner, either an adopted 
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governing body resolution; or a Notice of Acceptance document 

dated and signed by the Owner shall establish the date of Substantial 

Completion. The Owner will record the resolution or the Notice of 

Acceptance document with the Clerk of Court in the Parish in which 

the work has been performed. Any punch list generated during the 

project will include the cost estimates for the particular items of 

work the Engineer has developed based on the mobilization, labor, 

material, and equipment costs of correcting each punch list item. 
 

SC-14.04.D 
 

 

 

 

 

 

 

 

 

 
 

SC-14.04.E 
 

 

 

 

 

 

 

 

 

 

 

 

 
SC-14.04.F 

Delete Paragraph 14.04.D in its entirety and insert the following in its 

place: 
 

D. Warranties required by the Contract Documents shall commence on the 

date of Acceptance of the Work unless otherwise agreed to in writing 

by the Owner and Contractor. Unless otherwise agreed to in writing by 

the Owner and Contractor, security, maintenances, heat, utilities, 

damage to the Work not covered by the punch list and insurance shall 

become the Owner's responsibility on the Date of Substantial 

Completion. 

 

Delete Paragraph 14.04.E in its entirety and insert the following in its 

place: 

 

E. If all punch list items have not been completed by the end of the 

forty-five (45) day lien period, through no fault of the Engineer or 

Owner, the Owner may hold the Contractor in default. If the Owner 

finds the Contractor is in default, the Surety shall be notified. If 

within forty-five (45) days after notification, the Surety has not 

completed the punch list, through no fault of the Engineer or Owner, 

the Owner may, at his option, contract to have the balance of the 

Work completed and pay for such Work with the unpaid funds 

remaining in the Contract sum. 

 

Delete Paragraph 14.04.F in its entirety and insert the following in its 

place: 

 

F. At the end of the 45day lien period payment shall be approved for all 

punch list items completed up to that time. After that payment, none of 

the remaining funds shall be due the Contractor until all punch list items 

are completed and are accepted by the Engineer. If funds remaining are 

less than that required to complete the Work, the Contractor shall pay 

the difference. 
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SC-14.07 

 

 

 

 

 

 

 
 

SC-16.01 

Final Payment 
 

SC-14.07.A Add the following paragraph immediately after Paragraph 14.07.A.2.d: 

e. A certified clear lien certificate on a Task Order shall be obtained 

from the Clerk of Court-Ex Officio Recorder of Mortgages after 45 

days from the recordation date of the certificate of substantial 

completion. 
 

Methods and Procedure 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SC-17.01 

 

 

 

 

 

 
 

SC-17.05 

SC-16.01 

 

 

 

 

 

 

 

 

 

 

 

 
Giving Notice 

 

SC-17.01 

 

 

 

 
 

Controlling Law 
 

SC-17.05 

Delete Article 16 - Dispute Resolution in its entirety and insert the 

following in its place: 
 

A. Nothing in the Contract shall be legally construed to mean that any 

express or implied incidental obligation exists under this Contract 

that required the Owner to engage in arbitration or mediation with 

Contractor in relation to any dispute arising out of this Contract. 

Owner expressly reserves the right to determine if arbitration or 

mediation of a dispute is in the best interest. The Owner's discretion 

concerning a decision to agree to arbitration of a dispute, or not, is 

absolute and shall not be reviewable by any court as breach of this 

Contract. 

 

 

Add the   following new paragraph immediately after Paragraph 

17.01.A.2: 

3. Notice 1s copied and delivered/mailed m like manner to the 

Engineer. 

 

 

Delete Paragraph 17.05.A in its entirety and insert the following in its 

place: 
 

A. This Contract is to be governed by the nearest District Court to the 

location of the Project; and overriding distance, the District Court 

within the Parish where the Project is located, if such District Court 

exists. 
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SC-17.07 
 

 

 

 

 

 

 

 

SC-17.08 
 

 

 

 

 

 

 
SC-17.09 

 

 

 

 

 

 

 

 

 

SC-17.10 

Recovery of Attorney's Fees 

 

SC-17.07 Add the following new paragraph immediately after Paragraph 17.06: 
 

A. In the event that it is necessary to enforce this contract in any judicial 

forum, the parties agree that whoever substantially prevails in the 

litigation shall be entitled to its reasonable attorney's fees as fixed by 

the court. 

 

Precedence Between Federal Compliance Provisions and Other Provisions 
 

SC-17.08 Add the following new paragraph immediately after Paragraph   17.07: 

 

A. Where discrepancies between federal compliance provisions, if any, 

and other Contract Documents exist, the federal compliance provisions 

shall take precedence. 

 

Ownership and Use of Drawings, Specifications and Other Instruments of Service 

 

SC-17.09 Add the following new paragraph immediately after Paragraph 17.08: 

 

A. All Drawings, Specifications and all other documents and things (in 

electronic and/or tangible form) prepared by the Engineer (or 

Engineer's consultants) are deemed work made for hire and shall be 

the property of the Owner, including all copyrights thereto as provided 

in R.S. 38:2317. 

 

Contractor and Subcontractor Employees 
 

SC-17.10 Add the following new paragraph immediately after Paragraph 17.09: 
 

Contractor and its employees, officers, agents, representatives, and 

Subcontractors shall conduct themselves in an appropriate and 

professional manner, in accordance with the Owner's requirements, 

at all times while working on the Project. Any such individual who 

behaves in an inappropriate manner or who engages in the use of 

inappropriate language or conduct while on Owner's property, as 

determined by the Owner, shall be removed from the Project at the 

Owner's request. Such individual shall not be permitted to return 

without the written permission of the Owner. The Owner shall not 

be responsible or liable to Contractor or any Subcontractor for any 

additional costs, expenses, losses, claims or damages incurred by 

Contractor or its Subcontractor as a result of the removal of an 

individual from the Owner's property pursuant to this paragraph. 

The Contractor shall not permit employment of unfit persons or 

persons not properly skilled in tasks assigned to them. 
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SC-17.11 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
SC-17.12 

Human Remains, Archeological Sites, Etc. 

 

SC-17.11 Add the following new paragraph immediately after Paragraph 17.10: 
 

A. If, during the course of the Work, the Contractor discovers human 

remains, unmarked burial or archaeological site, burial artifacts, or 

wetlands, which are not indicated in the Contract Documents, the 

Contractor shall follow all procedures mandated by State and Federal 

law, including but not limited to R.S. 8:671 et seq., R.S.49:213.1 et seq., 

and Sections 401 & 404 of the Federal Clean Water Act.  Request for 

adjustment of the Contract Sum and Contract Time arising from the 

existence of such remains or features shall be submitted in writing to 

the Owner pursuant to the Contract Documents. 

 

Subcontractor Responsibility 
 

SC-17.12 Add the following new paragraph immediately after Paragraph   17.11: 
 

A. The Contractor shall be solely responsible for selection and performance 

of all subcontractors. The Contractor shall not be entitled to claims for 

additional time and/or an increase in the contract sum due to a problem 

with performance or non-performances of a subcontractor. 
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EXHIBIT A 

 
DUTIES, RESPONSIBILITIES AND LIMITATIONS OF 

AUTHORITY OF PROJECT REPRESENTATIVE 



 

EXHIBIT A 

 

Duties, Responsibilities and Limitations of 

Authority of Project Representative 

 

 
ENGINEER shall furnish a Project Representative ("RR"), assistants and other field staff to assist 

ENGINEER in observing progress and quality of the work of CONTRACTOR. 

 
Through more extensive on-site observations of the Work in progress and field checks of materials and 

equipment by the PR and assistants, ENGINEER shall endeavor to provide further protection for OWNER 

against defects and deficiencies in the work of CONTRACTOR. However, ENGINEER shall not, during 

such visits or as a result of such observations of CONTRACTOR's work in progress, supervise, direct, or 

have control over CONTRACTOR's work nor shall ENGINEER have authority over or responsibility for 

the means, methods, techniques, sequences or procedures selected by CONTRACTOR , for safety 

precautions and programs incident to the work of CONTRACTOR, for any failure of CONTRACTOR to 

comply with laws, rules, regulations, ordinances, codes or orders applicable to CONTRACTOR's 

performing and furnishing the work, or responsibility of construction for CONTRACTOR' s failure to 

furnish and perform the Work in accordance with the Contract Documents . 

 

The duties and responsibilities of the PR are limited to those of ENGINEER in ENGINEER's agreement 

with the OWNER and in the construction Contract Documents, and are further limited and described as 

follows: 

 

A. General 

 
PR is ENGINEER's agent at the Site, will act as directed by and under the supervision of ENGINEER, and 

will confer with ENGINEER regarding PR's actions. PR's dealings in matters pertaining to the on site Work 

shall in general be with ENGINEER and CONTRACTOR, keeping OWNER advised as necessary. PR's 

dealings with Subcontractors shall only be through or with the full knowledge and approval of 

CONTRACTOR. PR shall generally communicate with OWNER with the knowledge of and under the 

direction of ENGINEER. 

 

B. Duties and Responsibilities of PR 

 

1. Schedules: Review the progress schedule, schedule of Shop Drawing submittals and schedule of 

values prepared by CONTRACTOR and consult with ENGINEER concerning acceptability. 

 

2. Conferences and Meetings: Attend meetings with CONTRACTOR, such as preconstruction 

conferences, progress meetings, job conferences and other project-related meetings, and prepare and 

circulate copies of minutes thereof. 

 

3. Liaison: 

 
a. Serve as ENGINEER's liaison with CONTRACTOR, working principally through 

CONTRACTOR's superintendent and assist in understanding the intent of Contract Documents; 

and assist ENGINEER in serving as OWNER's liaison with CONTRACTOR when 

CONTRACTOR's operations affect OWN ER's on-site operations. 

 
b. Assist in obtaining from OWNER additional details or information, when required for proper 

execution of the Work. 
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4. Shop Drawings and Samples: 

 
a. Record date of receipt of Shop Drawings and Samples. 

 
b. Receive Samples, which are furnished at the Site by CONTRACTOR, and notify 

ENGINEER of availability of Samples for examination. 

 
c. Advise ENGINEER and CONTRACTOR of the commencement of any Work requiring a 

Shop Drawing or Sample if the submittal has not been approved by ENGINEER. 

 
5. Review of Work, Rejection of Defective Work, Inspections and Tests: 

 
a. Conduct on-site observations of the Work in progress to assist ENGINEER in determining 

if the Work is in general proceeding in accordance with the Contract Documents. 

 
b. Report to ENGINEER whenever PR believes that any Work will not produce  a completed 

Project that conforms generally to the Contract Documents or will prejudice the integrity of the design 

concept of the completed Project as a functioning whole as indicated in the Contract Documents,  or has 

been damaged, or does not meet the requirements of any inspection, test or approval required to be made; 

and advise ENGINEER of Work that PR believes should be corrected or rejected or should be uncovered 

for observation, or requires special testing, inspection or approval. 

 
c. Verify that tests, equipment and systems start-ups and operating and maintenance training 

are conducted in the presence of appropriate personnel, and that CONTRACTOR maintains adequate 

records thereof; and observe, record and report to ENGINEER appropriate details relative to the test 

procedures and start-ups. 

 
d. Accompany visiting inspectors representing public or other agencies having jurisdiction 

over the Project, record the results of these inspections and report to ENGINEER. 

 
6. Interpretation of Contract Documents: Report to ENGINEER when clarifications and 

interpretations of the Contract Documents are needed and transmit to CONTRACTOR clarifications and 

interpretations as issued by ENGINEER. 

 
7. Modifications: Consider and evaluate CONTRACTOR 's suggestions for modifications m 

Drawings or Specification s and report with PR's recommendations to ENGINEER. Transmit to 

CONTRACTOR in writing decisions as issued by ENGINEER. 

 
8. Records: 

 
a. Maintain at the job Site orderly files for correspondence , reports of job conferences, Shop 

Drawings and Samples, reproductions of original Contract Documents including all Work Change 

Directives, Addenda, Change Orders, Field Orders, additional Drawings issued subsequent to the execution 

of the Contract, ENGINEER's clarifications and interpretations of the Contract Documents, progress 

reports, Shop Drawing submittals received from and delivered to CONTRACTOR and other Project related 

documents. 

 
b. Prepare a daily report or keep a diary or log book, recording CONTRACTOR's hours on 

the job site, weather conditions, data relative to questions of Work Change Directives, Change Orders or 

changed conditions, list of job Site visitors, daily activities, decisions, observations in general, and 

specific observations in more detail as in the case of observing test procedures; and send copies to 

ENGINEER. 
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c. Record names, addresses and telephone numbers of all contractors, subcontractors and 

major suppliers of materials and equipment. 

 
9. Reports: 

 
a. Furnish to ENGINEER periodic reports as required of progress of the Work and of 

CONTRACTOR's compliance with the progress schedule and schedule of Shop Drawing and Sample 

submittals. 

 
b. Consult with ENGINEER in advance of scheduled major tests, inspections or start of 

important phases of the Work. 

 
c. Draft proposed Change Orders and Work Change Directives, obtaining backup material 

from CONTRACTOR and recommend to ENGINEER Change Orders, Work Change Directives, and Field 

Orders. 

 
d. Report immediately to ENGINEER and OWNER the occurrence of any accident. 

 
10. Payment Requests: Review Applications for Payment with CONTRACTOR for compliance with 

the established procedure for their submission and forward with recommendations to ENGINEER, noting 

particularly the relationship of the payment requested to the schedule of values, Work completed and 

materials and equipment delivered at the Site but not incorporated in the Work. 

 
11. Certificates, Maintenance and Operation Manuals: During the course of the Work, verify that 

certificates, maintenance and operation manuals and other data required to be assembled and furnished by 

CONTRACTOR are applicable to the items actually installed and in accordance with the Contract 

Documents, and have this material delivered to ENGINEER for review and forwarding to OWNER prior 

to final payment for the Work. 

 
12. Completion: 

 
a. Before ENGINEER issues a Certificate of Substantial Completion, submit to 

CONTRACTOR a list of observed items requiring completion or correction. 

 
b. Observe whether CONTRACTOR has had performed inspections required by laws, rules, 

regulations, ordinances, codes, or orders applicable to the Work, including but not limited to those to be 

performed by public agencies having jurisdiction over the Work. 

 
c. Conduct a final inspection in the company of ENGINEER, OWNER and CONTRACTOR 

and prepare a final list of items to be completed or corrected. 

 
d. Observe whether all items on final list have been completed or corrected and make 

recommendations to ENGINEER concerning acceptance and issuance of the Notice of Acceptability of the 

Work. 
 

C. Limitations on Authority of  PR 

 
Resident Project Representative: 

 
1. Shall not authorize any deviation from the Contract Documents or substitution of materials 

or equipment (including "or-equal" items), unless authorized by ENGIN EER. 

 
2. Shall not exceed limitations of ENGINEER's authority as set forth in the Agreement or the 

Contract Documents. 
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3. Shall not undertake any of the responsibilities of CONTRACTOR, Subcontractor, 
Suppliers, or CONTRACTOR's superintendent. 

 
4. Shall not advise on, issue directions relative to or assume control over any aspect of the 

means, methods, techniques, sequences or procedures of construction unless such advice or directions are 
specifically required by the Contract Documents. 

 
5. Shall not advise on, issue directions regarding or assume control over safety precautions 

and programs in connection with the Work. 

 
6. Shall not accept Shop Drawing or Sample submittals from anyone other than 

CONTRACTOR. 

 
7. Shall not authorize OWNER to occupy the Project in whole or in part. 

 
8. Shall not participate in specialized field or laboratory tests or inspections conducted 

by others except as specifically authorized by ENGINEER. 
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EXHIBIT B 
 

EXHIBIT Bl - "SAMPLE CERTIFICATE OF INSURANCE  

INSURED/CONTRACTOR" 

 

EXHIBIT B2 - "SAMPLE CERTIFICATE OF INSURANCE - 

INSURED/OWNER" 



 

I 

I 

1 

ANY AUTO 2222222 

I 

! '0 $ 

I 

EXHIBIT 81 - CERTIFICATE OF INSURANCE - INSURED/CONTRACTOR 
 

 ACORD CERTIFICATE  OF LIABILITY INSURANCE 
DATE     (MM/DD/YY) 

PRODUCER  
THIS  CERTIFICATE  IS  ISSUED  AS  A  MATTER  OF  INFORMATION ABC Agency 
ONLY  AND  CONFERS  NO  RIGHTS  UPON  THE  CERTIFICATE 

123 Street 
HOLDER.   THIS  CERTIFICATE  DOES  NOT  AMEND,  EXTEND  OR 

Anywhere USA 
ALTER  THE  COVERAGE  AFFORDED   BY  THE POLICIES BELOW. 

 
 

 
COMPANY 

 
COMPANIES AFFORDING COVERAGE 

A XYZ Insurance Co 

INSURED COMPANY 

B 

John Doe Construction Co. 

1 Construction Lane 
Builder City USA 

 

 
COVERAGES 

 

COMPANY 

C 

COMPANY 

D 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE  BEEN ISSUED  TO  THE  INSURED  NAMED ABOVE  FOR  THE  POLICY 

PERIOD INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH 

THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE  TERMS,  

EXCLUSIONS  AND  CONDITIONS OF  SUCH POLICIES.  LIMITS  SHOWN  MAY  HAVE  BEEN REDUCED  BY  PAID CLAIMS. 
co 

TYPE OFINSURANCE POLICY NUMBER I POLICY EFFECTIVE I POLICY EXPIRATION 
LTR DATE (MM/DDIYY) DATE (MM/DD/YY) LIMITS 

GENERAL LIABILITY 

P=3MMERCIAL GENERAL LIABILITY 1111111 
GENERAL AGGREGATE s  2,000,000 

I 01/01/07 01/01/08 l oo""' - -- ,v • s 2,000,000 

CLAIMS MADE 1K] OCCUR I
 

I 

'-- OWNER'S & CONTRACTOR'S PROT. I 
l  nr::'.DC't"'\IUI\ I    R.  "'"'' ' lit  •1 11;1v s 1,000,000 

EACH OCCURR ENCE s  1,000,000 

L Additional Insured: FIRE DAMAGE (Any One Fire) $ 50,000 

X    Waiver of Rights of Recovery: MED. EXP (Any One Person) $ 5,000 
OMOBILE LIABILITY 

X - 01/01/07 01/01/08 
COMBINED SINGLE LIMIT s 1,000,000 

-ALL OWNED AUTOS 

- SCHEDULED AUTOS 

I BODILY  INJURY 
I 

(Per person) $ 
"- I '-, 

- HIRED AUTOS 

- NON-OWNED AUTOS 

BODILY INJURY 
(Per acc dent) 

.x Additional Insured  
PROPERTY DAMAGE $ 

X   Waiver of Riahts of Recoverv:  

RAGE  LIABILITY AUTO ONLY· EA ACCIDENT $ 
ANY AUTO OTHER THAN AUTO ONLY: 

'--- 
 

'--- 
EACH ACCIDENT  $ 

AGGREGATE $ 

i..fxr'ESS LIABILITY EACH OCCURRENCE $ 

UMBRELLA FORM AGGREGATE $ 

IOTHER THAN UMBRELLA FORM s 

WORKERS COMPENSATION AND I IWCSTATU-     I 10TH 

EMPLOYERS'  LIABILITY 
 

THE PROPRIETOR/ 
3333333 01/01/07 01/01/08 EACH ACCIDENT s 100,000 

PARTNERS/EXECUTIVE INCL DISEASE-POLICY LIMIT S 500,000 

OFFICERS ARE: EXCL DISEASE-EACH EMPLOYEE s  100,ooo 

OTHER: 
 

I 

I I 
 

DESCRIPTION OF OPERATIONS/LOCATIONSNEHICLES/SPECIAL ITEMS 
 
 
 
 
 
 

 
CERTIFICATE HOLDER CANCELLATION 

I 



 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF,  THE ISSUING INSURER 'MLL ENDEAVOR TO  MAIL 30   DAYS 

WRITIEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,BUT FAILURE TO DO 
SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER,ITS 
AGENTS OR REPRESENTATIVES. 

 AUTHORIZED REPRESENTATIVE 

 ABC Agency 

ACORD 25-S (1/95) Certificate  # 



 

L-- 

· 

EXHIBIT B2 - CERTIFICATE OF INSURANCE - INSURED/OWNER 

 ACORD CERTIFICATE OF LIABILITY INSURANCE 
DATE    (MMIDD/YY) 

PRODUCER  
THIS  CERTIFICATE  IS ISSUED  AS  A  MATIER  OF INFORMATION ABC Agency 
ONLY  AND  CONFERS  NO  RIGHTS  UPON  THE  CERTIFICATE 

123 Street 
HOLDER.   THIS  CERTIFICATE  DOES  NOT  AMEND,   EXTEND OR 

Anywhere USA 
ALTER  THE  COVERAGE  AFFORDED   BY  THE POLICIES BELOW. 

 
 

 
COMPANY 

 
COMPANIES AFFORDING COVERAGE 

A XYZ Insurance Co 

INSURED COMPANY 

Iberville Parish Council B 

58050 Meriam Avenue COMPANY 

Plaquemine, Louisisana 70765 
C

 

COMPANY 

D 

COVERAGES 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, 

NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS  CERTIFICATE  

MAY  BE ISSUED OR  MAY  PERTAIN, THE  INSURANCE  AFFORDED  BY  THE  POLICIES  DESCRIBED  HEREIN IS SUBJECT  TO ALL THE  TERMS, EXCLUSIONS  AND  

CONDITIONS  OF  SUCH POLICIES.  LIMITS  SHOWN  MAY  HAVE BEEN REDUCED BY  PAID CLAIMS. 
co 

TYPE OFINSURANCE POLICY NUMBER 
POLICY EFFECTIVE POLICY EXPIRATION 

LTR DATE {MM/DDIYY) DATE (MM/DDIYY) LIMITS 

GENERAL LIABILITY 
GENERAL AGGREGATE s2 000 000 

MMERCIAL GENERAL LIABILITY 
 

CLAIMS MADE OCCUR 
4444444 Job Start Date l oonn1 1r.rc:.rnuo,no · s2.ooo,ooo 

, "'' R. AnH !•• U OOV s1000 000  

X OWNER'S & CONTRACTOR 'S PROT. EACH OCCURRENCE s 1,000,000 
X ! PIRE DAMAGE (Any One Fire) $ 

MED. EXP (Any One Person) $ 

OMOBILE LIABILITY 
 

-ANY AUTO 

- ALL OWNED AUTOS 

-SCHEDULED AUTOS 

 
COMBINED SINGLE LIMIT $ 

 
BODILY INJURY 

(Per person) $ 

I 

'--- HIRED AUTOS BODILY INJURY 

- NON-OWNED AUTOS 
·, (Per accident) $

 

... 
'-- 

...,>..  I 
PROPERTY DAMAGE $ 

RAGE  LIABILITY 

ANY AUTO 
1-- 

'\) 
AUTO ONLY • EA ACCIDENT $ 

I 
OTHER THAN AUTO ONLY: 

 
 

1--       \ EACH ACCIDENT $ 

I..J AGGREGATE    $ 

LEX! ESS LIABILITY I EACH OCCURRENCE s 
UMBRELLA FORM I AGGREGATE $ 

OTHER THAN UMBRELLA FORM I WORKERS  COMPENSATION AND 

EMPLOYERS' LIABILITY  

Fl
 I 

$ 

IWCSTAT!J:_     I l<?!H 

I EACH ACCIDENT 
I 

THE PROPRIETOR/ INCL I DISEASE-POLICY LIMIT $ 

PARTNERS/EXECUTIVE  I 

OFFICERS ARE: EXCL I DISEASE-EACH EMPLOYEE $ 

OTHER: 
 

I 

DESCRIPTION  OF  OPERATIONS/LOCATIONSNEHICLES/SPECIAL  ITEMS 
 

 

Reference: Project Description 
 

 
CERTIFICATE HOLDER CANCELLATION 

SO SHALL IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER,IT'S 
AGENTS OR REPRESENTATIVES. 

 

$ 



00900 - 1  

(THIS FORM RESOLUTION, OR OTHER SIMILAR WRITTEN EVIDENCE OF AUTHORITY, MAY BE 

REQUIRED TO BE SUBMITTED WITH BID (SEE INSTRUCTIONS TO BIDDERS - ARTICLE 12.2) 

 

 

SECTION 00900 

CORPORATE RESOLUTION 

EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF 
  __, INCORPORATED. 

 

 
AT       THE      MEETING        OF       DIRECTORS , DULY NOTICED AND HELD 
ON_________________, 2016, A QUORUM BEING THERE PRESENT, ON 
MOTION DULY MADE AND SECONDED. IT WAS: 

 

 
RESOLVED  THAT ,   BE   AND    IS   HEREBY 

APPOINTED, CONSTITUTED AND DESIGNATED AS AGENT AND ATTORNEY  

IN-FACT OF THE CORPORATION WITH FULL POWER AND AUTHORITY TO ACT 

ON BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, 

CONCERNS AND TRANSACTIONS WITH THE ASCENSION PARISH COUNCIL, 

THE GOVERNING AUTHORITY OF THE ASCENSION PARISH COUNCIL OR ANY 

OF ITS AGENCIES, DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT 

NOT LIMITED TO THE EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, 

AFFIDAVITS, BONDS, SURETIES, CONTRACTS AND ACTS AND TO RECEIVE 

AND RECEIPT THEREFOR ALL PURCHASE ORDERS AND NOTICES ISSUED 

PURSUANT TO THE PROVISIONS OF ANY SUCH BID OR CONTRACT, THIS 

CORPORATION HEREBY RATIFYING, APPROVING, CONFIRMING AND 

ACCEPTING EACH AND EVERY SUCH ACT PERFORMED BY  SAID  AGENT AND 

ATTORNEY-IN-FACT. 

 
I HEREBY CERTIFY THE FOREGOING TO BE A TRUE AND 

CORRECT COPY OF AN EXCERPT OF THE MINUTES OF THE 

ABOVE DATED MEETING OF THE BOARD OF DIRECTORS 

OF SAID CORPORATION, AND THE SAME HAS NOT BE 

REVOKED OR RESCINDED. 
 

 

 

SECRETARY-TREASURER 

DATE
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(NOT REQUIRED TO BE SUBMITTED WITH BID) 

 

 
SECTION 00910 

 
CONTRACTOR AFFIDAVIT 

(R.S. 38:2224) 

 

STATE OF LOUISIANA 

 

PARISH OF  --------- 
BE IT KNOWN, that on this _ day of,  , 2016, before  me  the  undersigned 

Notary Public, duly commissioned and qualified, within and for the Parish of ,   State 

of Louisiana, personally came and appeared  , as the  duly authorized agent 

of  , who after being by me first duly sworn, did depose and say: 

 
That has/have been selected as Contractor for the 

Parish   of  Ascension   for  PROJECT  NAME:   Contract   "A",   Asphaltic Concrete 

Reconstruction & Overlay Improvements 2016-2017 and that affiant employed no 

person,  corporation,  firm,  association,  or  other  organization, either directly or 

indirectly to secure the public contract under which he received payment, other 

than persons regularly employed by the affiant whose services in connection with 

the construction, alteration or demolition of the public building or project or in 

securing the public contract were in the regular course or their duties for affiant; and 

 
That no part of the contract price received by affiant was paid or will be paid to any 

person, corporation, firm, association, or other organization for soliciting the contract, 

other than the payment of their normal compensation to persons regularly employed 

by the affiant whose services in connection with the construction, alternation or 

demolition of the public building or project were in the regular course of their duties 

for affiant. 

 
APPEARER FURTHER DECLARES, that they will, in all respects, comply with 

the public contract laws of the State of Louisiana, including Title 38 of the Louisiana 

Statutes, and particularly Section 2224, as amended, of such Title 38 of the Louisiana 

Revised Statutes. 

 
WITNESSES: 

 

 

 

BY:     ------------ 

Sworn to and subscribed before me this day of  , 2016 
 

 

Notary Public 
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(NOT REQUIRED TO BE SUBMITIED WITH BID)  

SUBMIT BY THE LOW BIDDER WITHIN 10  DAYS AFTER BID OPENING 

 

SECTION 00920 

 
ATTESTATION FORM 

(R.S. 38:2227) 

(Past Criminal Convictions of Bidders) 

 
 ASPHALTIC 
CONCRETE 

RECONSTRUCTION & OVERLAY IMPROVEMENTS 
2017 

 

NAME OF PROJECT 

 
Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that: 

 
LA. R.S. 38:2227 PAST CRIMINAL CONVICTIONS OF BIDDERS 

 
A. No sole proprietor or individual partner, incorporator, director, manager, officer, organizer, or 

member who has a minimum of a ten percent (10%) ownership in the bidding entity named below 

has been convicted of, or has entered a plea of guilty or nolo contendere to any of the following 

state crimes or equivalent federal crimes: 
 

(a) Public bribery (R.S. 14:118) 

(b) Corrupt influencing (R.S. 14:120) 
(c) Extortion (R.S. 14:66) 

(d) Money laundering (R.S. 14:230) 

 

B. Within the past five years from the project bid date, no sole proprietor or individual partner, 

incorporator, director, manager, officer, organizer, or member who has a minimum of a ten percent 

(10%) ownership in the bidding entity named below has been convicted  of, or has entered a plea 

of guilty or nolo contendere to any of the following state crimes or equivalent federal crimes, 

during the solicitation or execution of a contract or bid awarded pursuant to the provisions of 

Chapter 10 of Title 38 of the Louisiana Revised Statutes: 
 

(a) Theft (R.S. 14:67) 

(b) Identity Theft (R.S. 14:67.16) 

(c) Theft of a business record 

(R.S.14:67.20) 

(d) False accounting (R.S. 14:70) 

(e)Issuing worthless checks 

(R.S. 14:71) 

(f) Bank fraud (R.S. 14:71.1) 

(g) Forgery (R.S. 14:72) 

(h) Contractors; misapplication of 

payments (R.S. 14:202) 

(i) Malfeasance in office (R.S. 14:134) 

 

 
 

 

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER 

DATE  TITLE OF AUTHORIZED SIGNATORY OF BIDDER 

SIGNATURE OF AUTHORIZED 

SIGNATORY OF BIDDER 
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(NOT REQUIRED TO BE SUBMIITED WITH BID)  

SUBMIT BY THE LOW BIDDER WITHIN 10 DAYS AFTER BID OPENING 
 

 

SECTION 00930 

 
AFFIDAVIT FORM 

(R.S. 38:2212.lO(C)) 

(Verification of Employees) 

 
PARISH OF ASCENSION, LOUISIANA  

 
ASPHALTIC CONCRETE 

RECONSTRUCTION & OVERLAYMPROVEMENTS 
2017 

NAME OF PROJECT 

 
Appearer, as a Bidder on the above-entitled Public Works Project, does hereby attest that: 

 
LA. R.S. 38:2212.10 Verification of Employees 

 
A. Appearer is registered and participates in a status verification system to verify that all employees 

in the state of Louisiana are legal citizens of the United States or are legal aliens. 

 
B. If awarded the contract, Appearer shall continue, during the term of the contract, to utilize a status 

verification system to verify the legal status of all new employees in the state of Louisiana. 

 
C. If awarded the contract, Appearer shall require all subcontractors to submit to it a sworn affidavit 
verifying compliance with Paragraphs (A) and (B) of this Subsection. 

 

 

 

 

 
 

 

NAME OF BIDDER NAME OF AUTHORIZED SIGNATORY OF BIDDER 

 

 
 

 

DATE TITLE OF AUTHORIZED SIGNATORY OF BIDDER 
 

 

SIGNATURE OF AUTHORIZED 

SIGNATORY OF BIDDER 

 

WITNESSES: 
 

 

 

BY: ----------- 

Sworn to and subscribed before me this day of  , 20  . 
 

 

Notary Public 



 

 
 

ASCENSION PARISH COUNCIL 

 

 
 

ASPHALTIC CONCRETE RECONSTRUCTION & OVERLAY IMPROVEMENTS 
2017 

 
(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 

 

 

 

 
GENERAL REQUIREMENTS 

 

 
DIVISION 1 - GENERAL  PROVISIONS 

DIVISION 2 - SITE WORK 

DIVISION 3 - CONCRETE 



 

 

 

 

 

 

 

 

ASCENSION PARISH COUNCIL 

 
 
 

ASPHALTIC CONCRETE 
 

RECONSTRUCTION & OVERLAY IMPROVEMENTS 
 2017 

 
(INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT) 

 

 

 

DIVISION  01 -GENERAL PROVISIONS 

 
Section 01010 - SUMMARY OF WORK 

Section 01011 - DRAWINGS 

Section 01015 - GENERAL CONDUCT OF WORK 

Section 01016 - PROTECTION OF EXISTING UTILITIES 

Section 01150 - MEASUREMENT AND PAYMENT 

Section 01340 - SHOP DRAWINGS, SAMPLES AND PRODUCT 

DATA 

Section 01400 - MOBILIZATION 

Section 01500 - TEMPORARY FACILITIES 

Section 01560 - MAINTENANCE OF WORK SITE 

Section O 1700 - TASK ORDER CLOSEOUT 

Section 01710 - CLEANING 
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SECTION 01010 

SUMMARY OF WORK 

 

PART 1 - GENERAL 

 
1.1 Scope of Work and Contract Term: 

 
A. The intent of this Program is to obtain a two (2) year Parish-wide Indefinite 

Delivery/Indefinite Quantity (IDIQ) contract for asphaltic concrete reconstruction and 

overlay improvements for Parish roads, drives, and other public surfacing assets; with the 

option, by mutual consent, to extend or renew the term for one (1) additional year. 

 

B. This project provides for the installation of asphaltic concrete including the 

rehabilitation and improvement of roads or streets by asphaltic concrete overlay as well as 

asphalt paving and related work at other sites. Cold planning to remove old overlays will 

be required on certain streets as directed by the Engineer. Where settlement, distortion or 

failure of the existing roadway is excessive, the construction of leveling wedges may be 

required. In certain streets, the existing base may be reconstructed in place by scarifying, 

pulverizing, adding material and/or by lime treatment and/or by cement treatment. In some 

cases, local repairs of base failures shall be made by removal of failed areas to the 

appropriate depth and patching with portland cement concrete, asphalt and/or compacted 

stone as directed. Certain streets shall be overlaid from curb to curb, including overlay of 

the gutters. Certain streets shall be overlaid from gutter to gutter, without overlay of the 

gutters. Designated streets that do not have curbs or gutters shall be overlaid from edge to 

edge and new aggregate shoulders constructed. Where directed existing surface and base 

shall be scarified, shaped and compacted and treated before overlay. Where directed, 

designated curb and gutters shall be replaced. Where directed, manholes and valve boxes 

shall be adjusted to match the new street grade. 

 
1.2 Task Order Basis: Work is planned to be undertaken on a Task Order basis for projects 

as such are identified by the Parish Public Works Department as a roadway improvements need. 

 

1.3 Minimum and Maximum Task Orders: The minimum value of any Task Order will be 

$15,000. The maximum value of any Task Order will be $1,000,000. The maximum value of 

Task Orders issued within a single twelve (12) month period is estimate to not exceed 

$1,500,000. 

 
1.4 Prices and Payments: The Unit Price Form Bid Form of Bid Items does not constitute a 

complete outline of the work to be performed by the Contractor; but is merely a list of work items 

to which unit prices are to be applied in computing Contractor's compensation. The estimated 

quantities shown are solely for the purpose of facilitating a comparison of Bids. It is possible that 

work under any particular bid item(s) may not be utilized/initiated over the life of the project.    The 

Owner shall not be responsible if this situation should occur. 

 
1.5 Pricing Adjustments: 

 
A. The unit prices shall not be adjusted during the entire term of the Contract; except 

for asphaltic concrete mixtures, as stated in Paragraph 1.5 B below. Therefore, bidders, 

when preparing pricing should take into account inflation and other market forces. 
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B. Payment for Contract work items that incorporate liquid asphalt cement will be 

adjusted to compensate for cost per ton differentials of liquid asphalt cement, when such 

costs increase or decrease more than 5% from the prices found of the Louisiana Department 

of Transportation and Development's (LDOTD) established base price as of the date of 

receipt of bids. 

 
C. All Contract pay items utilizing asphaltic concrete will be eligible for payment 

adjustment. No payment adjustment will be made for other asphaltic materials, including 

emulsions and cutback. 

 
1.6 Workmanship and Materials: 

 
A. Work shall be performed and completed in a thorough, workmanlike manner and 

in accordance with the latest proven practices of the trade by thoroughly skilled and 

experienced workmen. 

 
B. Work shall be performed and completed using the latest standard industrial 

practices, notwithstanding any omissions from these specifications or drawings. 

 
C. Materials furnished shall be new and conform to Technical Specifications. 

 
D. Contractor shall be required to remove all materials from the work site that do not 

conform to Specifications and shall replace them with materials that conform. 

 
E. Contractor shall immediately correct deficiencies discovered during work or after 

completion, within the statutory one (1) year warranty period. 

 
1.7 Notifications and Owner/Engineer Field Observations: 

 
A. The Contractor shall be required to notify the Engineer before the initiation of any 

work under an issued Task Order. 

 
B. Parish representatives and Engineer shall be authorized to observe all materials and 

work performed.  Such observation will not relieve the Contractor from any obligation to 

perform the work in accordance with the requirement of these Specifications. 

 
1.8 Task Order Procedures: 

 
A. A Task Order may be issued at any time within two (2) years of the date of the 

Agreement; and within the extended term of an additional one (1) year by mutual consent. 

 
B. A list of streets or locations where asphalt work is being planned will be prepared 

by the Parish Department of Public Works. Approval to expend funds at a particular 

location shall be made by the Parish President's Office. 

 
C. The Parish President will provide a listing of approved locations for Task Order 

consideration and instruct the Engineer to coordinate the Task Order work. 
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D. The Engineer will coordinate a site inspection of each area with the 

CONTRACTOR. Utilizing the unit prices included in this Contract, the Engineer and 

CONTRACTOR shall develop a quantity takeoff and make an extension of unit prices to 

develop an estimate of cost for asphaltic concrete and related work for each location. Each 

separate grouping of logical contiguous or adjacent streets or locations will be coordinated 

in a Task Order. 

 

E. Materials to be incorporated into the Task Order shall be provided by the 

CONTRACTOR. 

 

F. Decisions as to the scope of each Task Order, the thickness of pavement to be 

installed and the class of base and subbase construction, if any, will be made by the 

Engineer. 

 
G. Decisions as to whether or not existing asphalt surfaces or pavements and bases are 

to be removed will be made by the Engineer. 

 
H. Decisions as to base construction or reconstruction, if any, will be made by the 

Engineer. 

 

I. A Notice to Proceed will be issued for each street, group of streets or location by 

Task Order. 
 

J. Payment in the amount of the value of the work completed will be made to the 

CONTRACTOR, less retainage, within thirty (30) days of presentation of an approved 

mvoice. 

 

K. When all work under a particular Task Order has been completed, the CONTRACTOR 

shall request an inspection of the Work. The Engineer shall schedule an inspection and 

make a report of his findings. Any deficiencies reported shall be corrected by the 

CONTRACTOR before a request is made for a follow-up inspection. 

 
L. Upon approval, a "Certificate of Substantial Completion" shall be issued by the 

Engineer to the OWNER. Upon the OWNER rendering his approval, the Certificate shall 

be recorded with the office of the Ascension Parish Clerk of Court, beginning the forty-

five (45) day lien period. The retainage shall be paid to the CONTRACTOR upon 

expiration of the 45day lien period and presentation of a certificate of no lien and of an 

invoice for the retainage funds withheld. 

 
M. The one (1) year warranty period for work completed under each Task Order will 

begin on the date that the Parish President signs the "Certificate of Substantial Completion". 
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1.9 Specifications: 
 

A. Specifications: The SECTIONS of the General Requirements consist of four (4) 

parts:    General, Products, Execution and Measurement and Payment.  The General Part 

contains general requirements which govern the work. The Products and Execution Parts 

modify and supplement the General Part by providing detailed requirements of the work 

and   shall   always   govern   whenever   there   appears to be a   conflict.    The Measurement 

and Payment Part defines and describes the methods by which the work will be measured 

and on what basis the payments will be made. 

 
B. Intent: 

 
1. All work called for in the Specifications applicable to the Contract but not 

shown on the Drawings in their present form or vice versa shall be of like effect as 

if shown or mentioned in both.  Work not specified in either the Drawings or in 

the Specifications but involved in carrying out their intent or in the complete and 

proper execution of the work is required and shall be performed by the 

CONTRACTOR as though it were specifically delineated or described. 

 
2. The apparent silence of the Specifications as to any detail, or the apparent 

omission from them of a detailed description concerning any work to be done and 

materials to be furnished, shall be regarded as meaning that only the best general 

practice is to prevail and that only material and workmanship of the best quality is 

to be used, and interpretation of these Specifications shall be made upon that basis. 

 
C.     Conflict   Between   Drawings   and   Specifications:     Where an obvious conflict 

exists between the Drawings and Specifications, the ENGINEER shall decide which 

governs and the CONTRACTOR shall comply with the decision. Such decision shall not 

be grounds for additional payment to the CONTRACTOR, i.e. the CONTRACTOR shall 

include the price of the most expensive alternative in his Bid. 

 
1.10 Underground Utilities: 

 
A. It shall be the responsibility of the CONTRACTOR to locate all underground 

utilities that may conflict with the proposed work. The CONTRACTOR shall also comply 

with the requirements of Section O 1016 - Protection of Existing Utilities. 

 
B. The OWNER will assist the CONTRACTOR in locating OWNER'S water, gas and 

sewer utilities; however, it shall be the CONTRACTOR'S responsibility for locating and 

protecting the utilities once located. 

 
C. The CONTRACTOR shall be responsible for repairing all damage done to any 

underground utilities as a result of construction activities, at no cost to the OWNER. 

 
D. The CONTRACTOR shall contact Louisiana One Call in accordance with Section 

01016 - Protection of Existing Utilities. 

 

 
PART 2 - PRODUCTS (NOT USED) 



01010 - 5  

 

PART 3 - EXECUTION 

 
3.1 General: Perform all work within the limits indicated on the Drawings and described 

herein, all to the OWNER'S satisfaction. 

 

 
PART 4 - MEASUREMENT AND PAYMENT (NOT USED) 

 

 
- END OF SECTION - 



 

 

SECTION 01011 

DRAWINGS 

 

PART 1 - GENERAL 
 

1.1 Scope: This Section includes standard details related to asphaltic concrete installations 

and shall be used by the CONTRACTOR in determining unit prices and construction methods. 

 
The Drawings are bound herewith and are numbered and designated as follows: 

 

Sheet No. 
 

 1. 

 2. 

 

 3. 

 4. 

 5. 

 6. 

 7.      

  

 

 

Designation 

 
Project Area Map General Requirements 

Typical Overlay & Roadway Reconstuction 

Sections 

Miscellaneous Details 

Adjustment Details & Catch Basin Detail 

Typical Sections 

Standard Sections 

 

1.3      Drawings and Specifications Issued to Successful Bidder:  Drawings and Specifications 

Issued to Successful Bidder: The successful Bidder for this Contract will be furnished four (4) 

complete sets of Drawings and Specifications at no cost. If, during the prosecution of work, the 

CONTRACTOR should deem   it   necessary   to   have   additional sets of   Drawings   and 

Specifications they may be purchased from the ENGINEER at the cost of reproduction. 

 

PART 2 - PRODUCTS (NOT USED) 
 

 
PART 3 - EXECUTION 

 
3.1 The WORK shall conform to the Drawings and Specifications prepared by the ENGINEER. 

The WORK shall conform to such other Drawings relating to the project as may be exhibited by 

the OWNER and the ENGINEER prior to the opening of proposal and which are included with 

the above Drawings and Specifications for the CONTRACTOR’S use in making his bid. The 

WORK shall also conform to such Drawings and Specifications as may be furnished from time to 

time during construction, including changes of detail as the ENGINEER may consider necessary 

because of conditions that are found to exist during construction. 
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PART 4 - MEASUREMENT AND PAYMENT (NOT USED) 

 

 

 

- END OF SECTION - 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
01011 - 2 
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SECTION 01015 

 

 

GENERAL CONDUCT OF WORK 

0459A/02 l 6 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section generally describes the manner in which work for each Task Order 
shall be conducted. 

 
1.2 Coordination of Work:   The CONTRACTOR shall be responsible for the coordination of 
all work so that any and all Task Orders that may be issued can be completed within the time 
stipulated in each Task Order. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 
 

3.1 Handling and Storage: 

 
A. The CONTRACTOR shall, at his own expense, handle, haul, and distribute all 

materials and all surplus materials for the different portions of the work, as necessary. 

He shall provide suitable and adequate storage room for materials and equipment during 

the progress of the work and be responsible for loss, or damage to, materials and 

equipment furnished by him, until the final acceptance of work. 

 
B. All excavated materials, construction of equipment, materials and equipment to be 
incorporated in the work shall be placed so as not to injure the work and so that free access 
can be had at all times to all parts of the work and to all public utility installations in the 
vicinity of the work. 

 
C. Storage charges and demurrage charges by transportation companies and vendors, 

which result from delays in handling, shall be borne by the CONTRACTOR. 
 

3.2 Sequence of Work for Each Task Order: The WORK shall be carried on in such a manner 

and in a sequence designed so that work performed during each day shall be cleaned and neatly 

dressed at the end of that day. The WORK in any one area will be carried out so that interruption 

or access to and from homes and businesses will be minimized; and so that access to the area for 

pedestrians, fire protection and other vital services can be maintained at least on a limited basis.  

The OWNER may order a change in the sequence of the work if it is found that by the circumstance 

of the construction operation, a section of the public or private thoroughfare will be blocked off or 

unduly inconvenienced . The CONTRACTOR will not be allowed to obstruct private driveways 

or approaches or to dig up or occupy public streets and highways with the materials more than is 

absolutely necessary for the prosecution of the work. 
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3.3 Layout of Work: The CONTRACTOR shall lay out his work and shall be responsible for 
all measurements in connection therewith.   All detailed construction surveys and aids such as cut 

stakes, batter boards, etc., shall be developed or provided by the CONTRACTOR. The 
CONTRACTOR shall verify all grades, lines, levels and dimensions shown on the Drawings or 

Specifications and report any errors or inconsistencies to the ENGINEER before commencing 
work. 

 
3.4 Existing Utilities: The WORK will be located in the vicinity of existing water, sewer, gas, 

telephone and electric lines, and the CONTRACTOR shall handle his work in a manner so as not 

to damage the existing utilities. The CONTRACTOR shall support by shoring, ties, or other means, 

the existing lines as necessary to prevent damage to them; and shall be responsible for any damage 

his work does to them.  The CONTRACTOR shall repair or pay for any repairs to them occasioned 

by damage done to them by his work. The CONTRACTOR shall notify the proper office when his 

work is near their facilities so that they may send persons to advise about the work which may 

affect their facilities. It will be the CONTRACTOR'S responsibility to locate the utilities in advance 

of his work, and plan his work ahead so as to best carry on his work in a manner to insure no 

damage to the existing facilities. 

 
3.5 Private Property: The CONTRACTOR shall not use or occupy private property which falls 
outside of the rights-of-way or servitudes or OWNER's property without obtaining authority 

independently from respective owners. CONTRACTOR shall remove all trash, debris, spoil, etc. 
that may be left or result from construction and shall not dispose of or leave said material on private 

property in the general vicinity of the project. 

 
3.6 Preservation of Fences and Existing Vegetation: The CONTRACTOR shall preserve and 

protect all fences and existing vegetation such as trees, shrubs, and grass on or adjacent to the site 

which do not unreasonably interfere with the construction as may be determined by the 

ENGINEER. The CONTRACTOR will be responsible for all unauthorized cutting or damaging of 

fences and trees and shrubs, including damage due to careless operation of equipment. Care shall 

be taken by the CONTRACTOR in cutting fences and in falling trees authorized for removal to 

avoid any unnecessary damage to fences and vegetation that are to remain in place. Any limbs or 

branches of trees broken during such operations shall be trimmed with a clean cut and painted with 

an approved tree pruning compound if required by the ENGINEER.  The CONTRACTOR will be 

liable for and will be required to replace or restore   at his own expense all fences and vegetation 

not protected and preserved as required herein that may be destroyed or damaged. Lawns shall be 

excavated only after the sod or turf has been carefully removed before commencement of trenching 

operations.  Sod or turf shall be wetted as required and stored until backfill is complete. Upon 

completion of backfill the turf and fences shall be replaced in a strictly neat and workmanlike 

manner, and lawn areas shall be restored as near as possible to their original condition prior to 

excavation. 

 
 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement and Payment: Work under this Section will not be measured for payment. The 
cost of this work shall be included in other items to which it is subsidiary. 

 

- END OF SECTION - 
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SECTION 01016 
 

 
PROTECTION OF EXISTING UTILITIES 

 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This   Section describes the work required for the locating of existing 

underground utilities along the route of the proposed work under any Task Order. 
 

 
PART 2 - PRODUCTS (NOT USED) 

 

 
PART 3 - EXECUTION 

 
3.1 General: It shall be the responsibility of the CONTRACTOR to locate all underground utilities 

that may conflict with the proposed work. The CONTRACTOR shall be responsible for repairing 

all damage to underground utilities as a result of construction activities, at no cost to the OWNER. 

The CONTRACTOR shall contact Louisiana One Call by phone at 811 so that those utility owners 

who participate in the Louisiana One Call system can mark the field location of their underground 

utilities. The CONTRACTOR shall also contact owners of other underground facilities that may 

be affected for information as to their location. 

 

 
PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement and Payment: Work under this Section will not be measured for payment. 

The cost of this work shall be included in other items to which it is subsidiary. 
 

 

 

 

 

 

- END OF SECTION - 
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SECTION 01150 

MEASUREMENT AND PAYMENT 

 

PART 1 - GENERAL 

 
1.1 Scope: 

 
A. The Bid Items are defined in Part 4 - Measurement and Payment of the individual 
Sections of the Specifications. 

 
B. The Contract prices included in the Bid Form will be full compensation for all labor, 

materials, tools, equipment and incidentals necessary to complete the item as shown on the 

Drawings and/or as described in the Specifications to be performed under this Contract. 

Actual quantities of each item bid on a unit price basis will be determined upon completion 

of the construction. Payment for the actual quantities at the unit price bid will constitute 

full compensation for all work to be performed under this Contract. 

 

C. This Project is designated for payment adjustment for asphaltic cements. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

 
3.1 Work Not Listed as a Bid Item: Work not listed as a Bid Item will not be paid for separately; 
it will be considered as a subsidiary obligation of the Contract and paid under other contract items. 

 

3.2 Unit Price Work and Bid Form Abbreviations: 

 
A. The Work will be measured by units listed in the Bid Form and payment will be made 
for the actual quantity constructed whether more or less than the estimated quantities listed 

therein, and payment will be made at the unit price quoted in the Bid Form multiplied by 
the actual quantity of units constructed. 

 
B. The term L.F. means linear foot, S.Y. means square yard, C.Y. means cubic yard, 

Mfbm means thousand foot, board measure. 
 

 

 

PART 4 - MEASUREMENT AND PAYMENT (NOT USED) 

 

 

 
- END OF SECTION - 
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SECTION 01340 
 

 
SHOP DRAWINGS, SAMPLES AND PRODUCT DATA 

 

 

 
PART 1 - GENERAL 

 
1.1 Scope: This Section covers the submission and approval of shop drawings, samples, and 
other relevant project data. 

 
1.2 Materials: Unless otherwise indicated on the Drawings or specified, only new materials 

and equipment shall be incorporated in the work. All materials and equipment furnished by the 

CONTRACTOR to be incorporated in the work shall be subject to the inspection and approval of 

the ENGINEER. No material shall be processed for, fabricated for, or delivered to the work 

without prior approval of the ENGINEER. 

 
1.3 Submission Schedule: The CONTRACTOR shall submit data relating to the materials and 

equipment he proposes to incorporate into the work, in sufficient detail to enable the ENGINEER 

to identify the particular product in question and to form an opinion as to its conformity to the 

contract requirements. Such data shall be submitted in a manner similar to that specified for shop 

drawings. 
 

1.4 Samples: 

 
A. If the OWNER so requires, either prior to beginning or during the progress of the 

work, the CONTRACTOR shall submit samples of materials for such special tests as may 

be necessary to demonstrate that they conform to the Specifications. Such samples, 

including concrete test cylinders, shall be furnished, taken, stored, packed, and shipped as 

directed, at the expense of the OWNER. Except as otherwise specified, the OWNER shall 

make arrangements for, and pay for, the tests. Any subsequent tests required due to failure 

of samples to meet specifications shall be at the expense of the CONTRACTOR. 

 
B. When required, the CONTRACTOR shall furnish to the OWNER triplicate sworn 

copies of manufacturer's shop or mill test (or reports from independent testing laboratories) 

relative to materials, equipment performance ratings and concrete data. 

 
C. After approval of the samples, data, etc. the materials and equipment used on the 

work shall correspond therewith. 

 
1.5 Shop Drawings/Submittals: 

 
A. The CONTRACTOR shall submit for approval five (5) print copies of shop 

drawings of materials fabricated especially for this contract, and of equipment and 

materials of which such drawings are specifically requested. Two (2) copies will be 

returned to the CONTRACTOR. 
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B. Such drawings shall show the principal dimensions, weight, structural and operating 

features, performance characteristics and wiring diagrams, space required, clearances, type 

and/or brand of finish or shop coat, grease fittings, etc., depending on the subject of the 

drawings. When it is customary to do so, when the dimensions are of particular importance, 

or when so specified, the drawings shall be certified by the manufacturer or fabricator as 

correct for this contract. 

 

C. When so specified or if considered by the ENGINEER to be acceptable, 

manufacturer's specifications, catalog data, descriptive matter, illustrations, etc. may be 

submitted for approval in place of shop drawings.  In such case the requirements shall be 

as specified for shop drawings, insofar as applicable. 

 

D. No material shall be purchased or fabricated especially for this contract until the 

requirement shop drawings have been submitted and reviewed as conforming to the 

contract requirements. All materials and work involved in the construction shall then be as 

represented by said drawings. 

 
E. Prior to submitting shop drawings to the OWNER, the CONTRACTOR shall check 

thoroughly all such drawings to satisfy himself that the subject matter thereof conforms to 

the drawings and specifications in all respects. 

 

F. The ENGINEER'S review of shop drawings will follow a general check made to 

ascertain conformance with the design concept and functional result of the project and 

compliance with the information given in the contract documents. The CONTRACTOR 

shall be responsible for dimensions to be confirmed and correlated at the job site; for 

information that pertains solely to the fabrication processes or to techniques of construction; 

and for coordination of the work of all trades. 

 
G. The CONTRACTOR shall make any corrections required by the ENGINEER and 

shall return the required number of corrected copies of shop drawings. The 

CONTRACTOR shall resubmit shop drawings until approved. 

 

H. At the time of each submission or resubmission, the CONTRACTOR shall direct 

specific attention, in writing, to deviations that the shop drawings or samples may have 

from the requirements of the contract documents or corrections required by the OWNER 

on previous submissions. 

 

I. The ENGINEER'S approval of shop drawings and samples shall not relieve the 

CONTRACTOR from his responsibility for any deviations from the requirements of the 

contract documents, unless the ENGINEER has been notified, in writing, and has given his 

written approval to such deviation, nor shall any approval by the ENGINEER relieve the 

CONTRACTOR from responsibility for errors and omissions in shop drawings. 

 

J. The CONTRACTOR shall be responsible for and bear all cost of damages which 

may result from the ordering of any material or from proceeding with any part of work 

prior to the completion of the review by ENGINEER of the necessary Shop Drawings. 
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K. The CONTRACTOR shall utilize a Sequential Numbering System for submittals 

(1-999). Resubmittals or confirming material shall be assigned a letter next to the submittal 

number, i.e., A - second submittal, B - third submittal, etc. 

 
L. Resubmittals will be handled in the same manner as first submittals. The 

CONTRACTOR shall direct specific attention to revisions other than the corrections 
requested by the ENGINEER on previous submissions by written details or markings on 

the resubmitted Shop Drawings. The CONTRACTOR shall make any corrections required 

by the ENGINEER. 

 
M. If the CONTRACTOR considers any correction indicated on the drawings to 
constitute a change to the Contract Drawings or Specifications, the CONTRACTOR shall 
give written notice thereof to the ENGINEER. 

 

 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

 
- END OF SECTION - 



  



 

SECTION 01400 

MOBILIZATION 

PART I   -   GENERAL 

 

1.1 Scope: This work consists of preparatory work and operations, including, but not limited 

to, those necessary for the movement of personnel, equipment, supplies and incidentals to the Task 

Order site; the establishment of other facilities necessary for work on the Task Order; and other 

pre-construction expense necessary for the start of the WORK excluding the cost of construction 

materials. 

 
1.2 Contiguous Location: "Contiguous Location" shall include all work required under a single 
Task Order that is separated by no more than ten (10) miles between the closest points of areas of 

work.  

 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION  (NOT USED) 

PART 4    -    MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Mobilization at each Task Order site, satisfactorily completed, will be measured 

by each mobilization actually completed for a given Task Order. 

 

4.2.  Payment:   Mobilization measured as provided above will be paid and shall constitute full 

compensation for all preparatory work and operations, including moving of equipment, supplies 

and incidentals to the project site; the establishment of all other facilities necessary for work on the 

project, and any other preconstruction expense necessary for the start of the WORK at a given Task 

Order site, excluding the cost of construction materials. 

 

4.3 Pay Item:    Payment will be made under Mobilization (For Task Orders Less than 

$25,000) (Per Notice to Proceed or Task Order) (Contiguous Location as defined in Section 01400 

of these Specifications) 01400 per lump sum. 

 

4.4 Pay Item:    Payment will be made under Mobilization (For Task Orders Greater than 

$25,000 and Less than $200,000) (Per Notice to Proceed or Task Order) (Contiguous Location as 

defined in Section O 1400 of these Specifications) 01400 per lump sum. 

 

4.5 Pay Item:    Payment will be made under Mobilization (For Task Orders Greater than 

$200,000 and Less than $500,000) (Per Notice to Proceed or Task Order) (Contiguous Location as 

defined in Section 01400 of these Specifications) 01400 per lump sum. 

 

4.6 Pay Item:   Payment will be made under Mobilization (For Task Orders Greater than 

$500,000) (Per Notice to Proceed or Task Order) (Contiguous Location as defined in Section 01400 

of these Specifications) 01400 per lump sum. 

- END OF SECTION - 
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SECTION 01500 

TEMPORARY FACILITIES 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the installation of temporary facilities for the use of the 

CONTRACTOR during the construction project. 

 

1.2 Precautions Against Weather: During adverse weather conditions and against the 

possibility thereof, the CONTRACTOR shall take all necessary precautions so that the work shall 

be properly done and be satisfactory in all respects. When required, protection shall be provided 

by use of tarpaulins, wood and building paper shelter, or other approved means. 

 
1.3 Water Supply: The CONTRACTOR, at his own expense, shall provide at the points of use 
all water necessary for his operations. The CONTRACTOR shall make all arrangements necessary 
to obtain water. 

 
1.4 Electrical Energy: The CONTRACTOR shall make all necessary applications and 

arrangements and pay all fees and charges for electrical energy for power and light necessary for 

the proper completion of the work during its entire progress.  The CONTRACTOR shall provide 

and pay for all temporary wiring, switches, connections, and meters. There shall be sufficient 

electric lighting so that all work may be done in a workmanlike manner when there is not sufficient 

daylight. 

 

1.5 Sanitary Facilities: The CONTRACTOR shall provide adequate sanitary conveniences 

for the use of those employed on the work. Such conveniences shall be made available when 

the first employees arrive on the work, shall be property secluded from public observation, and 

shall be constructed and maintained in suitable numbers and at such points and in such manner as 

may be required or approved. The CONTRACTOR shall maintain the sanitary facilities in a 

satisfactory and sanitary condition at all times and shall enforce their use. He shall rigorously 

prohibit the committing of nuisances on the site of the work on the land of the OWNER, or on 

adjacent property. 

 

 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement and Payment: Work under this Section will not be measured for payment. 

The cost of this work shall be included in other items to which it is subsidiary. 
 

- END OF SECTION - 
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SECTION 01560 

MAINTENANCE OF WORK SITE 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the general overall maintenance of the entire project site to assure 

the safety and protection of the CONTRACTOR'S employees, general public, materials 

incorporated into the project, and property within the project limits of any Task Order. 
 

1.2 Safety and Protection: 

 
A. CONTRACTOR shall be responsible for initiating, maintaining and supervising all 

safety precautions and programs in connection with the work. He shall take all necessary 
precautions for the safety of employees and the public, and shall provide the necessary 

protection to prevent damage, injury or loss to: 

 
I. All employees involved with the work and other persons who may be 
affected thereby. 

 
2. All the work and all materials or equipment to be incorporated therein, 
whether in storage on or off the site. 

 
3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, 

walks, pavements, roadways, structures and utilities not designated for removal, 

relocation or replacement in the course of construction. 

 
4. Existing site piping, structures, electrical services, water, and other 
underground properties. 

 
B. The CONTRACTOR shall notify owners of adjacent utilities when prosecution of 

the work may affect them. All damage, injury or loss to any property referred to in 

Paragraphs 1.2.A.3 and 1.2.A.4 above, directly or indirectly, in whole or in part, by 

CONTRACTOR, any part, to the fault or negligence of CONTRACTOR, shall be replaced 

or restored to at least original condition at CONTRACTOR'S expense. CONTRACTOR'S 

duties and responsibilities for the safety and protection of the work shall continue until such 

time as all the work is completed and ENGINEER has issued a notice to OWNER and 

CONTRACTOR as described herein that work is acceptable. 

 
C. The CONTRACTOR shall not load or permit any part of any structure to be loaded 
with a weight that would endanger its safety. 

 
D. The CONTRACTOR shall provide protection of the work from freezing and from 
other elements which would be harmful to it. The CONTRACTOR shall furnish heat or 
protective shelters or temporary buildings as required for the prosecution and protection of 
the work. 

 
E. The CONTRACTOR shall take all necessary precautions for the safety of 

employees on the work and shall comply with all applicable provisions of Federal, State 
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and local safety laws and building codes to prevent accidents or injury to persons on, about 

or adjacent to the premises where the work is being performed. He shall erect and properly 

maintain at all times, as required by the conditions and progress of the work, all necessary 

safeguards and barricades for the protection of employees on the work and the safety of 

others employed near the work and public, and shall post danger signs and warning lights 

warning against the hazards created by such features of the construction as protruding nails , 

hoists, excavations, elevator hatchways, scaffoldings, window openings, stairways and 

falling materials. 

 
F. The CONTRACTOR shall designate a responsible member of its organization on 

the work whose duty shall be the prevention of accidents. 

 
G. The CONTRACTOR shall immediately report in writing, giving full details, to the 

OWNER all serious accidents which arise out of or in connection with the performance of 

the work, whether on or adjacent to the site, which cause death, serious personal injury or 

substantial property damage is caused, the accident shall be reported immediately by 

telephone or messenger to the ENGINEER. If a claim is made or suit is filed by anyone 

against the CONTRACTOR or any Sub-Contractor on account of any accident, the 

CONTRACTOR shall promptly report the facts in writing to the ENGINEER, with a copy 

to the OWNER, giving full details of the claim. 

 
H. The CONTRACTOR shall assume all risks of loss damage of any kind to any 

vehicles, machinery, equipment, materials or supplies which he shall provide in doing the 

work. 

 
I. The CONTRACTOR shall take all precautions to prevent damage to the work by 

the elements, storm or by water entering the site of the work directly or through the ground. 

In case of damage by the elements, storm or water, the CONTRACTOR shall make such 

repairs or replacements or rebuild such parts of the work as the ENGINEER may require 

in order that the work may be completed as required. 

 

J. The CONTRACTOR shall post illuminated warning and danger signs so as to alert 

all persons against any hazards created by the work being done under this contract. 

 
K. The CONTRACTOR shall maintain drainage which may be interrupted by his 

work and shall provide pumping if necessary to route drainage water around the work. 

 

L. The CONTRACTOR shall schedule and conduct a safety meeting at least once per 

week.   Mandatory attendance is required of the Project Superintendent. 

 
1.3 Protection of Public: The CONTRACTOR shall conduct his work so as to interfere as 

little as possible with the private personal activities of residents, private business and public 

business and travel. Wherever necessary or required, and at his own expense, he shall maintain 

fences, furnish full-time or part-time watchmen, guards, flagman and or like protective personnel, 

maintain lights, and take such actions, precautions as may be necessary to protect life and 

property. 
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1.4 Nuisance and Dust Control: During the course of the work the CONTRACTOR shall take 
steps at his cost as necessary to prevent public nuisance on demand of the ENGINEER by holding 
down the raising of dust or spraying of mud from construction operation, vehicular traffic, wind or 
other causes. 

 

 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement and Payment:  Work under this Section will not be measured for payment. The 

cost of this work shall be included in other items to which it is subsidiary. 
 

 

- END OF SECTION - 
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SECTION 01700 

 

TASK ORDER CONTRACT CLOSEOUT 
 

PART I - GENERAL 

 
1.1        Scope:    This section covers requirements for closeout of work for a Task Order. 

 
1.2 Requirements: The CONTRACTOR shall comply with the requirements stated in the 

General Conditions and in the Specifications for administrative procedures in closing out 
the Work. 

 

1.3 Substantial Completion: 

 
A. When the CONTRACTOR considers the Work authorized under a Task Order as 
substantially complete, he shall submit to the ENGINEER: 

 
I. A written notice that the Work or designated portion thereof 1s Substantially 
Complete. 

 

2.         A list of items to be completed or corrected. 

 

B. Within five (5) working days after receipt of such notice, the ENGINEER will make 

an inspection to determine the status of completion.   The ENGINEER will prepare a punch 

list for each particular pay item, and final payment for any pay item with which any 

uncompleted or unsatisfactory work is associated shall be withheld by the OWNER, 

exclusive of statuary retainage, until the work is satisfactorily completed. Listed items shall 

be paid for upon expiration of the 45day lien period. The ENGINEER'S opinion as to the 

status of completion shall be based on completion of the following as applicable: 

 
I. Excavation, backfill and compaction, ditching, shaping, grading, etc. as 
indicated, and all required tests for all pipelines and other subterranean installations. 

 
2. Installation or restoration of pavements including required tests for subbase, 

base and pavement materials. Pavements shall not be individually considered and 

shall be considered only with other portions of the Work requiring the installation 

or restoration of pavement. 

 
3. Top soiling, final grading, fertilizing, seeding, sodding, or landscaping, 

watering to establish the required ground cover of vegetative growth, etc. 

 
4. Release of all permits whether or not the permit was acquired by the 
CONTRACTOR. 

 
C. .      Should the ENGINEER determine that the Work is not substantially complete. 
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1. The ENGINEER will promptly notify the CONTRACTOR in writing, 

giving the reasons therefore in accordance with the General and Supplemental 

Conditions. 

 

2. CONTRACTOR shall remedy the deficiencies in the Work, and send a 

second written notice of substantial completion to the ENGINEER. 

 

3. The ENGINEER will re-inspect the Work. 

 

D. When the ENGINEER finds that the Work is substantially complete, he will: 

 

1. Prepare and deliver to OWNER a tentative Certificate of Substantial 

Completion with a tentative list of items to be completed or corrected before 

final payment in accordance with the General and Supplemental Conditions. 

 
2. After consideration of any objections made by the OWNER as provided 

in the General and Supplemental Conditions of the Contract, and when the 

ENGINEER considers the Work substantially complete, the ENGINEER will 

execute and deliver to the OWNER and the CONTRACTOR a definite 

Certificate 

of Substantial Completion with a revised tentative list of items to be completed 
or corrected. 

 

1.4 Final Inspection: 

 
A. When CONTRACTOR considers the Work is complete, he shall submit written 
certification that: 

 

1. Contract Documents have been reviewed. 

 

2. Work has been inspected for compliance with Contract Documents. 

 

3. Work has been completed in accordance with Contract Documents. 

 
4. Equipment and systems have been tested in the presence of the 

ENGINEER and OWNER'S representative and are operational. 

 

5. Work is completed and ready for final inspection. 

 

B. The ENGINEER will make an inspection to verify the status of completion 
within five (5) working days after receipt of such certification. 

 

C. Should the ENGINEER consider that the Work is incomplete or defective: 

 

1. The ENGINEER will promptly notify the CONTRACTOR in writing, 

listing the incomplete or defective work. 
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2. CONTRACTOR shall take immediate steps to remedy the stated 

deficiencies, and send a second written certification to the ENGINEER that the 

Work is complete. 

 
3. The ENGINEER will re-inspect the Work. 

 
D. When the ENGINEER finds that the Work is acceptable under the Contract 

Documents, he shall request the CONTRACTOR to make closeout submittals. 

 
1.5 Re-inspection Fees: Should the ENGINEER perform re-inspections due to failure of 

the Work to comply with the claims of status of completion made by the CONTRACTOR: 

 
A. OWNER will compensate the ENGINEER for such additional services. 

 
B. OWNER will deduct the amount of such compensation from the final payment to 
the CONTRACTOR. 

 
1.6 Contractor's Closeout Submittals to Engineer: 

 
A. Evidence of compliance with requirements of governing authorities. 

 

1.7 Final Adjustment of Accounts (Invoices): 

 
A. Submit a statement of accounting to the ENGINEER. 

 
B. Statement shall reflect all adjustments to the dollar value of the Task Order. 

 
1.        The original value of the Task Order. 

 
2. Additions and deductions resulting from: 

 
a. Previous Task Order Change Orders. 

 
b. Unit Prices. 

 
c. Deductions for uncorrected Work. 

 
d. Deductions for liquidated damages. 

 
e. Deductions for re-inspection payments. 

 
f. Other adjustments. 

 
3. Total Task Order, as adjusted. 

 
4. Previous payments. 

 
5. Sum remaining due. 
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C. ENGINEER will prepare a Final Change Order reflecting approved adjustments to 

the Contract Sum which were not previously made by Change Orders. 

 
1.8 Application For Final Payment: Upon receipt of approval of the final Change Order, the 
CONTRACTOR shall submit an application for Final Payment in accordance with procedures and 
requirements stated in the General Conditions. 

 

1.9 Contract Clear Lien Certificate and Payment of Retainage: 

 
A. Upon the OWNER'S acceptance of the work, the ENGINEER shall make filings 
with the Parish Clerk of Court and Ex-Officio Record of Mortgages Office as required by 
Louisiana State Public Contract Statute. 

 
B. In accordance with the Louisiana State Public Contract Statute, the Clerk shall issue 
to the CONTRACTOR a Clear Lien and Privilege Certificate upon expiration of a period 
of not less that forty-five (45) days, provided no liens are recorded against the Project. 

 
C. Upon receipt of the Clear Lien and Privilege Certificate, the CONTRACTOR shall 
submit an Application for Payment to the ENGINEER requesting the release of the Project 
retainage with the certificate attached as evidence of authority for the OWNER to pay the 
retainage. 

 
D. The ENGINEER shall review the Application for Payment of the Project retainage 

and if in order shall transmit the application to the OWNER for payment. 

 
E. In accordance with the General Conditions, the OWNER shall release, the project 
retainage and make payment to the CONTRACTOR the legal sum of the retainage for 
which the CONTRACTOR is entitled. 

 

 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 – EXECUTION (NOT USED) 

 

 

PART 4 -MEASUREMENT AND PAYMENT 

 
4.1 Method of Measurement and Payment: This work will not be measured   for payment. 
The cost of work shall be included in other items to which it is subsidiary. 

 

- END OF SECTION - 
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SECTION 01710 
 

 
CLEANING 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes requirements for cleaning each Work Task. Cleaning shall 

include daily "policing" of the work and surrounding areas to clear general debris, waste paper, 

loose asphalt, broken concrete, and other objectionable material along with the final cleanup of 

the project sites required for project acceptance. 

 
1.2 Disposal Requirements: Conduct cleaning and disposal operations to comply with 
codes, ordinances, regulations and anti-pollution laws. 

 

 
PART 2 - PRODUCTS (NOT USED) 

 

 
PART 3 - EXECUTION 

 
3.1 General: 

 
A. Execute daily cleaning to keep the Work, the site, and adjacent properties free from 
accumulations of waste materials, rubbish and wind-blown debris, resulting from 
construction operations. 

 
B. Provide on-site containers for the collection of waste materials and debris rubbish. 

All waste materials including containers, food debris and other miscellaneous materials 

must be disposed of daily in on-site containers. 

 
C. Remove waste materials, debris and rubbish from the site periodically and dispose 
of at legal disposal areas away from the site. 

 

3.2 Final Cleaning: 

 
A. Employ skilled workmen for final cleaning. 

 
B. Remove grease, mastic, adhesives, dust, dirt, stains, fingerprints, labels, and other 

foreign materials from sight-exposed interior and exterior surfaces. 

 
C. Broom clean exterior paved surfaces; rake clean other surfaces of the grounds. 

 
D. Prior to final completion, CONTRACTOR shall conduct an inspection of sight-
exposed interior and exterior surfaces and all work areas to verify that the entire Work is 
clean. 
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PART4-    MEASUREMENTANDPAYMENT 

POVI0459A/0216 

 

4.1 Measurement and Payment: Work under this Section will not be measured for payment. 

The cost of this work shall be included in other items to which it is subsidiary. 
 

 

 

 

 

 
- END    OF SECTION - 
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SECTION 02202 

REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

PART 1 - GENERAL 

 

 

1.1 Scope: This  Section  covers  the  work  required  to  remove  those existing structures and 

other obstructions not designated or permitted to remain. Existing structures and obstructions to be 

removed, demolished or partially demolished include, but are not limited to paved surfaces 

including streets, roadways, driveways, sidewalks, curbs, and gutters, windfall, shrubs, headwalls, 

debris and debris piles, and all obstruction in the line of construction and or all items that deter or 

prevent the construction of the project as intended by the OWNER and including trees, shrubs, 

plants, etc. within OWNER's right-of-way which are directed by the OWNER to be removed. 

 

1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as may be modified herein: 

 

Section 202 - Removing or Relocating Structures and Obstructions 

 

(a) Subsection 202.07, Measurement and Subsection 202 .08, Payment are deleted. 
 

PART 2 - PRODUCTS (NOT USED) 

 

 

PART 3 - EXECUTION 

 
3.1 General: The CONTRACTOR shall remove and dispose of all structures and obstructions 

designated for demolition, etc. that would interfere with construction or are required to permit 
construction as designed. It shall include backfilling resulting trenches, holes, pits, etc.   Debris or 

excess material shall be disposed of off the project site. 

 
3.2 Material Difference In Conditions: If structures or obstructions are encountered which 

differ materially from those ordinarily encountered, said conditions shall be immediately reported 

to the ENGINEER and the scope of work determined and appropriate costs negotiated for a change 
order. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Removal of existing concrete pavement of the thicknesses stated in each pay 

item satisfactorily completed and accepted as specified, as shown on the Drawings or as directed, 
will be measured by the square yard of surface actually broken out, removed, hauled off and legally 

disposed of. Removal of concrete curbs or curbs and gutters will be included in the square yard 
measurement. 
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4.2 Payment: Removal of existing concrete pavement including curbs and/or gutters measured 

as provided above, will be paid at the Contract unit price per square yard of the thickness specified, 

which price and payment shall constitute full compensation for furnishing all materials, equipment, 

tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals necessary to 

complete this item in accordance with the Drawings and Specifications. 

 

4.3 Pay Item: Payment will be made under Removal of Structures and Obstructions (Pavement 

Removal) (                 Thickness) (Including Curbs with Gutters) 02202 per Square Yard. 
 

 

 

 

 
- END OF SECTION - 
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SECTION 02203 

EXCAVATION AND EMBANKMENT 

P0I/l0459A/0216 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the work required for excavations and embankment and backfill 
related to concrete panel repairs, concrete pavements and appurtenances for the construction of this 

project. It covers general, drainage and muck excavation.  Also classification of soils that may be 
used to fill mucked ditches, stump holes and holes left from removal of structures and obstructions. 

It identifies the methods to be used for classifying soils which are referred to for other uses in other 

Sections of the specifications. 

 
1.2 Referenced Standard: Work shall conform to the following Section of the State of 

Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 

for Roads and Bridges", 2006 Edition, except as may be modified herein: 
 

Section 203 - Excavation and Embankment 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 
1.3 Applicable Publications: The publications listed below form a part of this Specification to 
the extent referenced. The publication may be referred to in the text by basic designation only: 

 
American Society for Testing and Materials (ASTM) 

 
D698 Test Method for Laboratory Compaction Characteristics of Soil 

Using Standard Effort 
 

D2487 

 

 

 

PART 2 -

PRODUCTS 

Classification of Soils for Engineering Purposes 

(Unified Soil Classification System) 

 

2.1 Embankment and Backfill Material: 

 
A. Non Paved Areas: Embankment and backfill materials for non-paved areas shall be 

"Useable Soils" as defined in Paragraph 203.06(a) of the Referenced Standard. 

 
B. Paved Area: Embankment and  backfill  materials  for paved areas or areas to be 
paved shall be "Selected Soils" as defined in Paragraph 203.06(b) of the referenced 
standard. 
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PART 3 - EXECUTION 

 
3.1 General: Excavation, embankment and backfill work shall be in accordance with the 
reference Standard except as modified herein. 

 
3.2 Stripping: Topsoil shall be removed to its full depth or to a minimum of six (6) inches 

where it occurs in areas to be filled or excavated and shall be stockpiled for use in finish grading. 

All precautions shall be taken to avoid contamination of topsoil by other excavated material and 

to prevent washing of topsoil into excavations, drainage or watercourses. 

 

3.3 Filling and Embankment: 

 
A. Fill shall be placed in horizontal layers not exceeding eight (8") inches in loose 

thickness, or six (6") inches when hand operated compactors are used. After placing, each 

layer shall be plowed, disked, or otherwise broken up, moistened or aerated as necessary, 

thoroughly mixed and compacted as specified using rubber-tired, and/or pneumatic rollers 

using strict moisture control. 

 
B. Embankment shall not begin until construction below finish grade has been 

approved, underground utilities systems have been inspected, tested and approved, forms 

removed, and the excavation cleaned of trash and debris. Embankment shall not be placed 

in wet areas. Fill shall not be placed against foundation walls prior to seven (7) days after 

completion of the walls. As far as practicable, backfill shall be brought up evenly on each 

side of the wall and sloped to drain away from the wall. 

 
C. The top six (6) inches of fill material in non-paved areas shall have a pH between 

five (5) and eight (8) which will support adequate vegetation. 

 
3.4 Compaction: Compaction requirements as set forth in the referenced standard are hereby 

deleted. All embankment shall be compacted to not less than 95% Standard Proctor Density 

(ASTM D698) within two (2%) percent optimum moisture content. 

 

3.5 Excavation Near Existing Structures: 

 
A. Excavation near an existing structure shall not be allowed closer to the structure 

than the depth of the excavation below the bottom of the foundation without shoring the 

excavation with sheeting. 

 
B. The CONTRACTOR'S attention is directed to the fact that storm drains and other 

underground utilities may exist within or immediately adjacent to the areas of proposed 

construction. Some of these utilities are indicated on the Drawings; however, no attempt 

has been made to show all of the services, and the completeness and accuracy of the 

information is supplied for the purpose of providing the CONTRACTOR with an 

indication as to the approximate locations of utilities at the work areas so that the he will 

be made aware of their presence. 
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C. All utility lines shall be located on the ground with pipe locator equipment well 

ahead of the work at all times. All such locations shall be plainly marked by coded paint 

symbols on pavement or by marked stakes in the ground. Such locations shall be 

established at least 50 feet in advance of all excavation. All such location work shall be 

provided by the CONTRACTOR, to the satisfaction of the OWNER. 

 
D. As the excavation approaches pipe, conduits, or other underground structures, 

digging by conventional trenching machine methods shall be discontinued. Only manual 

methods of excavating shall be employed around buried utilities. The CONTRACTOR 

shall include manual excavation in the work to be done under this contract.  
 

3.6 Protection of Existing Structures: 

 
A. All existing pipes, poles, wires, fences, curbing, property line markers, and other 

structures which in the opinion of the OWNER must be preserved in place without being 

temporarily or permanently relocated, shall be carefully supported and protected from 

damage by the CONTRACTOR. In case of damage, the CONTRACTOR shall notify the 

property Owner so that the proper steps may be taken to repair any and all damage done. 

When the property Owners do not wish to make the repairs themselves, all damage shall 

be repaired by the CONTRACTOR; or, if not promptly done by him, the Owner may have 

the repairs made at the expense of the CONTRACTOR. 

 
B. All utility services shall be supported by suitable means so that the services do not 

fail when tamping and settling occurs. 

 
3.7 Sheeting and Bracing: 

 
A. The CONTRACTOR shall furnish, place, and maintain such sheeting and bracing 

as may be required to support the sides of excavation, to prevent any movements which 

might in any way diminish the width of the excavation below that necessary for proper 

construction, and to protect adjacent structures from undermining or other damage. 

 
B. Wherever possible, sheeting shall be driven ahead of the excavation to avoid loss 

of material from behind the sheeting. If it is necessary to excavate below the sheeting, care 

shall be taken to avoid trimming behind the face along which the sheeting shall be driven. 

Care shall be taken to prevent voids outside the sheeting; but, if voids are formed, they 

shall be filled immediately with sand and compacted. 

 
C. The OWNER may direct that any timber used for sheeting and bracing be cut off 

at any specified elevation. 

 
D. Sheeting and bracing not left in place shall be removed carefully so as not to 

endanger the work or other structures, utilities, or property. All voids left or caused by 

withdrawal of sheeting and bracing shall immediately be backfilled with sand and 

compacted by ramming with tools especially adapted to that purpose, or by other means as 

may be directed. 
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E. Sheeting and bracing that is ordered to be left in place by the OWNER shall be 

separately paid at a negotiated price and a change order issued for the work. Sheeting and 

bracing not left in place will not be measured and paid. 

 

3.9 Drainage: 

 
A. At all times during construction, the CONTRACTOR shall temporarily provide, 

place and maintain ample means and devices with which to remove promptly, and dispose 

properly of, all water entering trenches and other excavations, or water that may flow along 

or across the site of the work. Excavations shall be kept dry until the structures, pipes and 

appurtenances to be built therein have been completed, to such extent that they will not be 

damaged. At that time, the CONTRACTOR may remove such temporary means and 

devices. 

 
B. All water pumped or drained from the work shall be disposed of in a manner 

satisfactory to the OWNER, without undue interference with other work or damage to 

pavements, other surfaces, or property. 

 

3.10 Grading: 

 
A. Grading of filled and unfilled areas shall be to the lines and grades indicated on the 

Drawings or as specified by the OWNER. Grading shall be performed in conjunction with 

all the necessary clearing, grubbing, stripping, filling and compacting operations to the 

satisfaction of the OWNER. Grading shall be performed to such lines and grades as may 

be necessary to allow for the addition of loam, if required, to the proposed finished grade. 

 
B. Grading shall be done by bulldozer or other approved means. Areas adjacent to 

structures and other areas inaccessible to heavy grading equipment shall be graded by 

manual methods. 

 
C. Final grading shall be performed in such manner as to provide proper drainage from 

the project site. Finished grades shall be pitched to drain away from structures completed 

under this contract as indicated on the Drawings or as directed by the OWNER. In no case 

shall drainage from the project site be so alert or controlled as to result in damage, or the 

potential for damage, to adjacent property or to any portion of the work executed under 

this contract from erosion or flooding. 

 
3.11 Finishing: The surface of all excavations, fills, embankments, and raw subgrades shall 

be finished to a smooth and compact surface in accordance with the lines, grades, and cross 

sections or elevations shown. The degree of finish for all graded areas shall be within 0.1 foot 

of the grade and elevations indicated. Ditches shall be finished in a manner that will result in 

effective drainage. The surface of areas to be seeding shall be furnished to a smoothness 

suitable for the application. 

 
3.12 Protection: Settlement or washing that occurs in graded, top soiled, or embankment areas 

prior to acceptance of the work shall be repaired and grades reestablished to the required elevations 

and slopes. 



02203 - 5  

 
 

PART 4 - MEASUREMENT AND PAYMENT 

 

4.1 Measurement: Removal of existing pavement will be measured under Section 

02202 - Removal of Structures and Obstructions. Grading and reshaping of subgrade will 

not be measured for payment. Compacted Fill Material satisfactorily installed and 

accepted as specified, as shown on the Drawings or as directed, will be measured by the 

cubic yard in approved hauling vehicles as the point of delivery. 

 
4.2 Payment: Compacted  Fill Material  in place  and  accepted, measured as provided 

above, will be paid at the Contract unit price which price and payment shall constitute full 

compensation for furnishing all materials, equipment, tools, labor, hauling, safety items, 

and incidentals necessary to complete this item in accordance with the Drawing and 

Specifications. 
 

4.3 Pay Item(s): 

 
Compacted Fill Material ("Selected Soils") (Vehicular Measurement) (Paved Areas of 

Where Directed by Owner) 02203, per Cubic Yard. 

 

Compacted Fill Material ("Usable Soils") (Vehicular Measurement) (Non-Paved 

Areas) (To Supplement Native Materials or to Replace Native Materials Where 

Deemed Unusable by OWNER or Where Directed  by OWNER) 02203, per Cubic 

Yard. 

 
 

 

 

- END OF SECTION - 
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SECTION 02204A 

 

SELECT FILL FOR SHOULDERS AND 

DRESSING AROUND DRIVEWAYS 
 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This work consists of furnishing and placing select fill material to build up low 
shoulders and to dress around driveways to tie into the grades of the new roadway in conformity 

with the lines, grades, thickness and typical cross sections shown on the Drawings or established 
by the ENGINEER. 

 
1.2 Referenced Standard: Work shall conform to the following Section of the State of 

Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 

for Roads and Bridges", 2006 Edition, except as may be modified herein: 

 

Section 203 - Excavation and Embankment 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 
1.3 Applicable Publications: The publications listed below form a part of this Specification 

to the extent referenced.  The publication may be referred to in the text by basic designation only: 
 

American Society for Testing and Materials (ASTM) 

 
D698  Test Method for Laboratory Compaction Characteristics of Soil 

Using Standard Effort 
 

D2487 

 

 

 

PART 2 - 

PRODUCTS 

Classification of Soils for Engineering Purposes 

(Unified Soil Classification System) 

 

2.1 Embankment Material: (Refer to Paragraph 2.1, Section 02203 - 

Excavation and Embankment). 
 

PART 3 - EXECUTION 

 
3.1 General: Embankment and fill work shall be in accordance with the reference Standard 
except as modified herein. 
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3.2 Filling and Embankment: Fill shall be placed in horizontal layers not exceeding eight (8") 

inches in loose thickness, or six (6") inches when hand operated compactors are used 

 

3.3 Compaction: The selected soils shall be compacted to the satisfaction of the ENGINEER. 

 

3.4 Grading: 

 
A. Grading of filled and unfilled areas shall be to the lines and grades indicated on the 

Drawings or as specified by the OWNER. Grading shall be performed to such lines and 

grades as may be necessary to allow for the addition of loam, if required, to the proposed 

finished grade. 

 
B. Grading shall be done by mechanical equipment which will not damage the 

pavement or other approved means. Areas adjacent to structures and other areas 

inaccessible to heavy grading equipment shall be graded by manual methods. 

 
C. Final grading shall be performed in such manner as to provide proper drainage from 

the project site. Finished grades shall be pitched to drain away from structures completed 

under this contract as indicated on the Drawings or as directed by the OWNER. In no case 

shall drainage from the project site be so alert or controlled as to result in damage, or the 

potential for damage, to adjacent property or to any portion of the work executed under this 

contract from erosion or flooding. 
 

3.6 Finishing: The surface of all fills and embankments shall be finished to a smooth and 

compact surface in accordance with the lines, grades, and cross sections or elevations shown. 

Ditches shall be finished in a manner that will result in effective drainage. The surface of areas to 

be seeding shall be furnished to a smoothness suitable for the application. 

 
3.7 Protection: Settlement or washing that occurs in graded, top soiled, or embankment areas 

prior to acceptance of the work shall be repaired and grades reestablished to the required elevations 

and slopes 
 

 
PART 4 - MEASUREMENT AND PAYMENT: 

 
4.1 Measurement: Quantities of selected soils measured for payment will be measured by the 

cubic yard as specified in the Bid Form and adjustments thereto. Quantities will be measured by 

the cubic yard in approved hauling vehicles at the point of delivery. Materials delivered by volume 

will be measured by the cubic yard (vehicular measurement) to determine the final pay volume.  

 
4.2 Payment: Selected soils, measured as provided above, will be paid at the Contract unit price 

per cubic yard (vehicular measurement) which price and payment shall constitute full 

compensation for furnishing all materials, excavation, equipment, tools, labor, hauling, traffic 

control, signs, barricades, safety items and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 
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4.3 Pay Item: Select Fill for Shoulders and Dressing Around Driveways (Vehicular 
Measurement) 02204A, per Cubic Yard. 

 

 
- END OF SECTION - 
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SECTION 02220 

 

 

EXCAVATION, BACKFILL AND COMPACTION 

FOR DRAINAGE CONDUITS 
 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the work required for all excavation, backfill and compaction 
related to the installation of drain pipe and utilities. Other excavation and embankment is covered 
under Section 02203 - Excavation and Embankment. 

 

1.2 Protection of Structures: Excavation, dewatering, sheeting, and bracing shall be carried out 

in such a manner as to eliminate any possibility of undermining or disturbing the foundations of 

any existing structure or any work previously completed under this contract. 
 

1.3 Care and Restoration of Property: 

 
A. Excavating machinery, cranes, and all other heavy equipment, shall be operated with 

care to prevent damage to trees. Where required, trees within or adjacent to the work site 

shall be braced by suitable means at the OWNER'S direction. Only those trees which are in 

direct physical interference with the work shall be removed unless otherwise noted. 

 

B. Branches, limbs, trunks, and roots shall not be cut except by permission of the 
OWNER.  All cutting shall be smoothly and neatly done without splitting or crushing.   In 

case of cutting or unavoidable damage to branches, limbs and trunks of trees, the cut or 
damaged portions shall be neatly trimmed and covered with an application of grafting wax 

or tree healing paint as directed. 

 
C. Cultivated hedges, shrubs, and plants which might be injured by the 

CONTRACTOR'S operations shall be protected by suitable means or shall be dug up and 

temporarily replanted and maintained. After the construction operations have been 

substantially completed, they shall be replanted in their original positions and cared for until 

growth is reestablished.   If cultivated hedges, shrubs, and plants are injured to such a degree 

as to affect their growth or diminish their beauty or usefulness, they shall be replaced by 

items of kind and quality at least equal to the kind and quality existing at the start of the 

work. Where cultivated hedges, shrubs and plants in physical interference with the work 

exist and encroach upon highway right-of-way, they shall be replanted inside the property 

line of their respective OWNER. If said OWNER desires, he may replant such cultivated 

hedges, shrubs and plants at other areas within his property after removal by the 

CONTRACTOR. 

 
D. On paved surfaces, the CONTRACTOR shall not use or operate tractors, bulldozers, 

or other power operated equipment that the treads or heels of which are so shaped as to cut 
or otherwise damage such surfaces. 
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E. All lawns, paved surfaces, roadways, and structures which have been damaged by 

the CONTRACTOR'S operations shall be restored to a condition at least equal to that in 

which they were found immediately prior to the beginning of operations. 

 
F. The restoration of existing property or structures shall be done as promptly as 

practicable and shall not be left until the end of the construction period. 

 
1.4 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads 

and Bridges", 2000 Edition, except as may be modified herein: 

 

Section 203 - Excavation and Embankment 

Section 701 - Culverts and Storm Drains 

 
(a) Subsections pertaining to Measurement and Payment are deleted. 

 
1.5 Applicable Publications: The publications listed below form a part of this Specification to 

the extent referenced.   The publication may be referred to in the text by basic designation only: 

 
American Society for Testing and Materials 

 
D698 Test Method for Laboratory Compaction Characteristics of Soil Using 

Standard Effort 

 
D2487 Classification of   Soils for   Engineering Purposes (Unified Soil 

Classification System) 
 

 
PART 2 - PRODUCTS 

 
2.1   Backfill Materials: (Refer to paragraph 2.1, Section 02203 - Excavation and Embankment.) 

 
 

PART 3 - EXECUTION 

 
3.1 General Preparation: 

 
A. The CONTRACTOR shall make excavations in such a manner and to such a width 

as will give suitable room for building the structures or laying adjoining pipe; shall furnish 

and place all sheeting, bracing and supports; shall do all dewatering pumping, and draining; 

and shall render the bottom of the excavation firm and dry and in all respects acceptable. 

 

B. In no case shall the earth be plowed, scraped, or dug by machinery so near to the 

finished grade at the bottom of the excavation as to result in disturbance of material below 

said grade. The last of the material to be excavated shall be removed with pick and shovel 

just before placing pipe, masonry, or other structures. All loose materials shall be removed 

from the bottom of the excavation so that the bottom shall be in an undisturbed condition. 
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3.2 Separation of Surface Materials: 

 
A. From areas within which excavations are made, loam and topsoil shall be carefully 

removed and separately stored to be used again as directed; or, if the CONTRACTOR 

prefers not to separate surface materials, he shall furnish, without additional compensation, 

clean loam and topsoil at least equal in quantity and quality to that excavated. When 

excavations are made in paved surfaces the pavement shall be removed so as to provide a 

clean uniform edge with a minimum disturbance of remaining pavement. 

 
B. If pavement is removed in large amount or pieces, it shall not be mixed with other 

excavated material, but shall be disposed of away from the work site before the remainder 

of the excavation is made. 
 

3.3 Sheeting and Bracing: Refer   to Paragraph   3.7   Section 02203   - Excavation and 
Embankment. 

 

3.4 Drainage: Refer to Paragraph 3.9 Section 02203 - Excavation and Embankment. 

 

3.5 Excess Excavation: 

 
A. If, in the opinion of the OWNER, the material at or below the depth to which 

excavation for structures and pipes would normally be carried is unsuitable for foundation, 

it shall be removed to such widths and depths as directed by the OWNER and shall be 

replaced with suitable material. 

 
B. Where the bottom of the excavation shall, by error of the CONTRACTOR, have 

been taken to a depth greater than the depth specified, shown on the Drawings, or directed 

by the OWNER, said condition shall be corrected by refilling to the proper grade with 

screened gravel, crushed stone or shell, or the design shall be altered in a fashion acceptable 

to the OWNER to compensate for said error. 

 
C. If, through failure or neglect of the CONTRACTOR to conduct the excavation work 

in the proper manner, the surface of the subgrade is in an unsuitable condition for 

proceeding with construction, the CONTRACTOR shall, at his own expense, remove the 

unsuitable material and replace it with suitable material, compacted to meet with the 

approval of the OWNER before any work is placed thereon. Failure of the 

CONTRACTOR to control surface or ground waters adequately, premature excavation at 

the work site, or other manifestations of the CONTRACTOR'S neglect or improper 

conduct of work, as determined by the OWNER, shall be grounds for requiring removal 

and replacement of unsuitable subgrade. 
 

3.6 Trench Excavation in Fill: Before laying pipe in areas of fill, the   following procedure 
shall be required: 

 
A. Fill material shall be placed and properly compacted to final grade or to three (3') 

feet above the top elevation of the pipe, whichever is less. Under certain circumstances the 

CONTRACTOR may request modification of this requirement. Any modification must be 

detailed in writing as approved by the OWNER. 
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B. Particular care shall be taken to ensure maximum consolidation of material W1der the 
pipe location. 

 
C. The pipe trench shall then be excavated in the prescribed manner as though in 
undisturbed soil. 

 
3.7 Miscellaneous Excavation: If the OWNER requires excavation for work not indicated on 

the Drawings or in the Specifications, the CONTRACTOR shall make such additional excavation 
in accordance with the Specifications for such work. The CONTRACTOR shall be issued a change 

order for extra work. 

 
3.8 Excavation Near Existing Structures: Refer to Paragraph 3.5, Section 02203 - Excavation 
and Embankment. 

 
3.9 Protection of Existing Structures: Refer to paragraph 3.6 Section 02203 - Excavation and 
Embankment. 

 

3.10 Backfilling and Compaction - General: 

 
A. Backfilling shall be done as promptly as is consistent with non-injury to the work 
but no backfilling shall be done without the OWNER'S express permission if he has 

requested to observe the installed work. 

 
B. A bulldozer or other blade shall not be used in placing backfill; however, placement 

of backfill by mechanical equipment with various type buckets may be permitted at the 
OWNER'S approval. 

 
C. Where the excavation is in a paved area, an area to be paved, an W1paved vehicular 
traveled way, or the shoulder of a paved roadway, a suitable pavement base shall be 
provided. 

 
D. Unless otherwise specified or directed by the OWNER, compaction of backfill in 

unpaved and paved areas shall be to 95% Standard Proctor (ASTM D 698/02487). All 

densities to be within ± two (2%) percent of optimum moisture content. 

 

3.11 Backfilling in Open Trench: 

 

A. As soon as practicable after the pipe has been installed in accordance with the 

applicable technical specification and the pipe joints have been properly made, the 

backfilling shall begin, and shall continue without delay. If a screened gravel, shell, or 

concrete envelope is not used, the backfill material shall be placed simultaneously on both 

sides of the pipe, so that there will be no displacement of pipe alignment in strict 

conformance with manufacturer's recommendation. In placing the material, care should be 

taken not to strike the pipe. 

 
B. The backfill at the sides of the pipe up to the top of the pipe shall be hand placed and 

thoroughly compacted using approved hand tampers. 
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C. The backfill up to a level of one (1') foot above the top of the pipe shall be placed in 

six (6") inch layers, leveled along the length and width of the trench and thoroughly 

compacted with approved hand tampers. 

 
D. Care shall be taken in the use of mechanical tampers not to injure or move the pipe 

or to cause the pipe to be supported unevenly. Mechanical tampers shall not be used within 

one (1') foot of the top of the pipe. 

 

E. The backfill in the remainder of the excavation above the tamped backfill, or above 

the top of the screened gravel or sand envelope, if used, shall be placed by appropriate 

machine methods. Tamping will not be required in earth surface areas not subject to 

vehicular traffic. In vehicular traffic areas including driveways and streets the backfill shall 

be placed in approximately twelve (12") inch layers and promptly compacted by 

mechanical tamping.    Backfilling or tamping with trenching machines is prohibited. 

 

F. No stone or rock fragment shall be placed into the trench nor shall large masses of 

backfilling material be dropped into the tamped layers of backfill until one foot of earth 

backfill has been placed over the top of the pipe. 

 
G. Compaction by water jetting will not be permitted, unless specifically authorized by 
the OWNER. 

 
H. Whatever method of compacting backfill is used, care shall be taken that stones and 

lumps shall not become nested and that all voids between stones shall be completely filled 

with specified backfill material. 

 

I. No compacting shall be done when the material is too wet to be compacted properly; 
at such times the compacting work shall be suspended until the previously placed materials 

have dried out sufficiently to permit proper compacting, or such other precautions shall be 

taken as necessary to obtain proper compacting. 

 
J. Backfilled trenches in traveled areas shall be thoroughly surface tamped with kinetic 
energy tamping machine approved by the OWNER. 

 

3.12 Excavated Material: 

 
A. Excavated material shall be placed so as to minimize the inconvenience to occupants 

traveling on streets and driveways or adjoining properties. Excavated material shall not be 

deposited on private property unless written consent of the OWNER or OWNER'S thereof 

has been filed with the OWNER. 

 
B. It is expressly understood that no excavated materials shall be removed from the site 

of the work or disposed of by the CONTRACTOR except as directed or approved by the 

OWNER, or as noted below. 

 
C. Suitable excavated material will be used as backfill, fill for embankments, or other 

parts of the work in accordance with the appropriate sections of the Specifications. 



02220 - 6  

 
 

D. Surplus excavated material, if any, shall be disposed of by the CONTRACTOR in a 

legal and environmentally sound area. 

 
E. Upon completion of the backfilling, the streets or property shall be cleaned, surplus 

material removed, and the surfaces restored to the condition existing before ground was 

broken. All materials left over in public highways shall become the property of the 

CONTRACTOR. If the CONTRACTOR fails to promptly remove such surplus material, 

the OWNER may have the same done, and charge the cost thereof as money paid to the 

CONTRACTOR. 

 
F. Material excavated from private property shall be disposed of by the 

CONTRACTOR at his own expense. If the CONTRACTOR fails to remove such surplus 

material, the OWNER may have the same done, and charge the cost thereof as money paid 

to the CONTRACTOR. 
 

 
PART 4 -MEASUREMENT AND PAYMENT 

 
4.1 Trench Excavation and Backfill: Trench excavation and backfill, except for select borrow 

material, will not be measured for payment. The cost of this work shall be included in other items 

to which it is subsidiary. 

 
4.2 Method and Measurement of Payment:    This work will not be measured for payment. 

The cost of this work shall be included in other items to which it is subsidiary. 
 

 

 
- END OF SECTION - 
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SECTION 02241 

 

EROSION CONTROL AND SOIL STABILIZATION 

 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section provides for the furnishing and placing of seed and fertilizer where 
shown on the Drawings or as directed by the ENGINEER. Generally, all areas disturbed due to 
construction shall be seeded and fertilized. 

 
1.2 Referenced Standard: Conform to the following Sections of the State of Louisiana, 
Department of Transportation and Development, Standard Specifications for Roads and Bridges, 
2006 Edition; except as modified herein: 

 

Section 717 - Seeding 

Section 718 - Fertilizer and Agricultural Lime 

 
1.3 Submittals: Submittals shall be provided in accordance with Section 01340 - Shop 
Drawings, Samples and Project Data. 

 

 

PART 2 - PRODUCTS 

 
2.1 General: Materials related to erosion control and soil stabilization shall conform to the 
following subsections of the Referenced Standard: 

 

A. Seed          ..................................................................... 1018.18 

B. Water   ................................................................... 714.02 

C. Fertilizer      (8-8-8).................................................. 1018.16 
 

PART 3 - EXECUTION 

 
3.1 General: The CONTRACTOR shall neatly dress and prepare area designated for 

erosion control work as specified by the Engineer. Seeding and fertilizer shall be installed in 

accordance with the Referenced Standard except as modified herein. 

 

3.2 Application Rates: Seeding and fertilizer shall be applied at the maximum rates as specified 

in the Referenced Standard. Application shall not be limited to the initial application, but shall 

continue until all areas disturbed due to construction, and in particular, the street shoulders and 

recreation pad areas, are completely taken with live vegetative growth. 

 

3.3 Water:   Watering shall be in accordance with Section 714 of the referenced Standard. 
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PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Method of Measurement: Grading and preparation of ground surface will not be measured 
for payment. Erosion Control and Soil Stabilization with seed and fertilizer satisfactorily completed 

and accepted as Specified, as shown on the Drawings or as Directed, shall be measured by the 

square yard. The unit for each shall include watering and care to establish a satisfactory stand of 
grass. 

 
4.2 Payment:  Erosion Control and Soil Stabilization by the use of seeding and fertilization, in 

place and accepted, measured as provided above, will be paid at the Contract unit price per square 

yard, which price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accord with the Drawings and Specifications. 

 
4.3 Pay Item: Payment will be made under Erosion Control and Soil Stabilization (Seeding and 
Fertilizing) 02241 per Square Yard. 

 

 

 
- END OF SECTION - 
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SECTION 02302 

CLASS II BASE COURSE 

 

 

PART 1 - GENERAL 

 
1.1 Scope:  This work consists of furnishing and placing a base course on a prepared surface 
in conformity with the lines, grades, thicknesses and typical cross section shown on the Drawings 
or established by the ENGINEER. 

 
1.2 Referenced Standard: Work shall conform to the following Section of the State of 
Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 
for Roads and Bridges", 2006 Edition, except as may be modified herein: 

 

Section 302 - Class II Base Course 

 
(a) Subsection 302.14, Measurement and Subsection 302.15, Payment are deleted. 

 

PART 2 - PRODUCTS 

 
2.1   General:   The allowable material for base course shall be "stone", Section 1003.03(b) of the 
referenced Standard. 

 

 

PART 3 - EXECUTION 

 
3.1 General: All work related to this Section shall conform to applicable provisions of the 
referenced Standard except as amended herein. 

 
3.2 Compaction: Compaction shall be in accordance with Paragraph 302.07(c) of the 
referenced Standard. Minimum compaction shall be 95% of Standard Proctor Density within two 
(2%) percent optimum moisture content. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Quantities of Class II Base Course (Stone) for payment will be the design 

areas per square yard for each depth as specified in the Bid Form and adjustments thereto. Design 
quantities are based the horizontal dimensions and compacted thickness of the completed base 

course shown on the Drawings. Design quantities will be adjusted if the ENGINEER makes 
changes to adjust to field conditions, if plan errors are proven or if design changes are necessary. 
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4.2 Payment: Class II Base Course (Stone) measured as provided above, will be paid at the 

Contract unit price per square yard for each thickness depth which price and payment shall 
constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, traffic 

control, signs, barricades, safety items and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 

 
4.3 Pay Item:  Payment will be made under Class II Base Course (Stone) (8" Thick) 02302 per 
Square Yard. 

 

 
- END OF SECTION - 
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SECTION 02303A 

 

IN-PLACE CEMENT TREATED BASE COURSE 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes all labor and equipment to perform all work required to 

scarify, pulverize, blend, shape and treat the roadbed material with Portland Cement to the width, 
depth, cross sections and tolerances established by the ENGINEER. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specification for Roads and Bridges"; 
2006 Edition, except as modified herein: 

 
Section 308 - In-Place Cement Treated Base Course 

Section 506 - Asphalt Curing Membrane 

Section 1002- Asphaltic Materials and Additives 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 

1.3 Equipment: CONTRACTOR shall use a "in-place mixer" machine to perform the work 

contained in the applicable provisions of the referenced Standard. The in-place mixer shall be 

equipped with a spray bar which has the capability of applying water across the full width of the 

cut and shall be adjusted to prevent overlap of water distribution of adjacent paths. The use of a 

conventional "motor-patrol " with scarifying teeth and blade is not acceptable. 

 
 

PART 2 - PRODUCTS 

 
2.1 Portland Cement: Portland Cement shall be in accordance with Subsections 1001.01 and 
1001.02 of the referenced standard. 

 
2.2 Asphalt Curing Membrane: Asphalt for curing membrane shall be an emulsified asphalt or 

an emulsified petroleum resin (EPR-1) conforming to Section 1002 of the referenced standard. 

 

2.3 Water: Water shall comply with Subsection 1018.01. 

 

PART 3 - EXECUTION 

 
3.1 Preparation of Base: In addition to the requirements of Paragraph 308.04 of the referenced 

standard, the CONTRACTOR shall take particular care to ensure that the scarified and pulverized 

material is thoroughly blended from edge of base to edge of base to ensure that acceptable material 

shall be incorporated into the outer limits of the base course of the pavement. Application of the 

curing membrane and the placing and compacting of the specified asphaltic concrete surface shall 

immediately follow. 
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3.2 Cement Application: Cement shall be applied at a rate of 7% by volume unless Calcium 

Sulfate (“Flourilite”) is detected in the existing roadbed to be treated.  If calcium sulfate is detected, 

apply the cement at a rate of 2% by volume. 

 

3.3 Thickness: The cement shall be uniformly incorporated into the base course. The completed 

thickness of the in-place cement treated base course shall be 14” or as directed by the Engineer  

 
3.4 Compaction: Road base shall be compacted least 95 percent of maximum dry weight 

density as determined in accordance with DOTD TR 401 and TR 418. 
 

 

PART 4 - MEASUREMENT AND PAYMENT: 

 
4.1 Measurement: In-place cement treated base course, satisfactorily completed and accepted 

as specified, as shown on the Drawings or as directed, will be measured by the square yard of 

surface actually completed, shaped and compacted at the average thickness specified. 

 

4.2 Payment:  In-place cement treated base course measured as provided above, will be paid at 

the Contract unit price per square yard, adjusted as specified in section 308.11 of the Referenced 

Standard, which price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications. Payment shall 

include furnishing all required water, Portland Cement and asphaltic curing membrane and 

performing necessary base preparation. 
 

4.3 Pay Items:    Payment will be made under: 

 
In-Place Cement Treated Base Course (Includes 2% Cement By Volume) (14" Thick) 
02303A per square yard. 

 
In-Place Cement Treated Base Course (Includes 7% Cement By Volume) (14" Thick) 
02303A per square yard. 

 
 

 

 
- END OF SECTION - 
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SECTION 02304 
 

 
LIME TREATMENT 

 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers constructing a course of a mixture of lime, soil and water in 

conformity with the lines, grades, thickness, section and type indicated on the Drawings for the 

purpose of reducing the P.I. of the existing clay soil to 15 or less for construction of the Base 

Course. 

 
1.2 Referenced Standard: Work shall conform to the following Section of the State of 

Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 

for Roads and Bridges", 2006 Edition, except as may be modified herein: 

 
Section 304 - Lime Treatment 

 
(a) Subsection 304.12, Measurement and Subsection 304.13, Payment are hereby 
deleted. 

 
1.3 Equipment: CONTRACTOR shall use a "in-place mixer/soil stabilizer" machine to 

perform the work contained in the applicable provisions of the referenced Standard. The in-place 

mixer/soil stabilizer shall be equipped with a spray bar which has the capability of applying water 

across the full width of the cut and shall be adjusted to prevent overlap of water distribution of 

adjacent paths. The use of only a conventional "motor-patrol " with scarifying teeth and blade is 

not acceptable. 

 

PART 2 - PRODUCTS 

 
2.1      Lime: Lime shall be in accordance with Section 1018.03 of the referenced standard. 

 

 
PART  3 - EXECUTION 

 
3.1 Preparation   of   Base:     In addition to the requirements of Paragraph 304.05 of the 

referenced standard, the CONTRACTOR shall take particular care to ensure that the scarified and 

pulverized material is thoroughly blended from edge of base to edge of base to ensure that 

acceptable material shall be incorporated into the outer limits of the base course of the pavement. 

Application of primer and the placing and compacting of the specified asphaltic concrete surface 

shall immediately follow. 

 
3.2 Lime Application: Lime shall be applied at a rate of 25 lbs. per square yard for 12" depth. 

 
3.3 Thickness:    The lime shall be uniformly incorporated into the top 12" of the base course. 
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3.4 Compaction: Road base shall be compacted least 95 percent of maximum dry weight 

density as determined in accordance with DOTD TR 401 and TR 418. 

 
3.5 Lime Treatment shall be Type C in accordance with Section 304 of the referenced 
Standard. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 
 

4.1 Lime Treatment (Type C): 

 
4.2.1 Measurement:  Quantities of Lime   Treatment (Type C) for conditioning 
measured by the square yard for each rate and depth classification as specified in the 

Bid Form and adjustments thereto. Design quantities are based on the horizontal 
dimensions of the completed subbase shown on the Drawings. Design quantities will 

be adjusted if the ENGINEER makes changes to adjust to field conditions, or if design 
changes are necessary. 

 
4.2.2 Payment: Lime Treatment (Type C) measured as provided above, will be paid 

at the Contract unit price per square yard for each rate and depth classification 
which price and payment shall constitute full compensation for furnishing all 

materials, including lime, equipment, tools, labor, hauling, traffic control, signs, 
barricades, safety items and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 

 
4.2.3 Pay Item: Payment will be made under Lime Treatment (Type C) (Includes 25 lbs 

Lime per Square Yard) (12" Thick) (Including Scarifying, Pulverizing and 

Conditioning Road Bed) 02304 per Square Yard. 

 

 

 
- END OF SECTION - 



02306 - 1  

 

SECTION 02306 

 

 

SCARIFYING AND COMPACTING ROADBED 
 

 

PART 1 - GENERAL 

 

1.1 Scope: This Section includes all labor and equipment to perform all work required to 

mechanically scarify, pulverize, blend, shape and compact the existing road surface and base to 

the width, depth, cross sections and tolerances established by the ENGINEER. 

 

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and Development, "Standard Specifications for Roads and Bridges; 

2006 Edition, except as modified herein: 

 

Section 306 -   Scarifying and Compacting Roadbed 

Section 505 -   Asphalt Prime Coat 

Section 1002 -   Asphalt Materials and Additives 

 
Delete all provisions concerning "Measurement and Payment" contained in the referenced 

Standard. 
 

1.3 Equipment: CONTRACTOR shall use an "in-place mixer/soil stabilizer" machine to 

perform the work contained in the applicable provisions of the referenced Standard.  The in-place 

mixer/soil stabilizer shall be equipped with a spray bar which has the capability of applying water 

across the full width of the cut and shall be adjusted to prevent overlap of water distribution of 

adjacent paths. The use of only a conventional "motor-patrol" with scarifying teeth and blade is not 

acceptable.    Final grading with a motor patrol is required. 

 

 

PART 2 - PRODUCTS 

 

2.1 Asphalt Prime Coat: Asphalt for curing membrane shall be an emulsified asphalt or an 

emulsified petroleum resin (EPR-1) conforming to Section 1002 of the referenced standard. 

 

 

PART 3 - EXECUTION: 

 

3.1 Scarifying and Compacting Roadbed: Scarifying, pulverizing, blending, shaping and 

compacting the existing roadbed to form a subbase or base course will be required on certain streets 

as specified or as directed by the ENGINEER. The CONTRACTOR shall scarify, pulverize, blend, 

shape and compact for the full width of the street a minimum depth of twelve inches (12"), for the 

full length or as directed by the ENGINEER. The CONTRACTOR shall avoid damaging 

underground structures and services by adjusting the depth of scarification in the immediate areas 

of underground structures and services. The existing asphaltic surface material shall be 

incorporated into the new base course. Pulverization shall be accomplished using an approved in-

place mixer/soil stabilizer. Base shall be wetted as necessary, compacted and graded in accordance 

with the referenced Standard.    The completed roadbed shall have a 
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smooth, uniform, closely knit surface, free from ridges, waves, depressions or loose material. 
Application of primer and the placing and compacting of the specified asphaltic concrete surface 

shall follow immediately. 

 
3.2 Compaction: Road base shall be compacted to at least 95 percent of maximum dry weight 
density as determined in accordance with DOTD TR 401 and TR 418. 

 

 

PART 4 - MEASUREMENT AND PAYMENT: 

 
4.1 Measurement and Payment: Scarifying, pulverizing and compacting roadbed, satisfactorily 
completed and accepted as specified, as shown on the Drawings, and as directed, will be measured 
by the Square Yard. 

 
4.2 Payment: In-place cement treated base course measured as provided above, will be paid at 

the Contract unit price per square yard, adjusted as specified in section 308.11 of the Referenced 

Standard, which price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications. Payment shall 

include furnishing all required water, Portland Cement and asphaltic curing membrane and 

performing necessary base preparation. 

 

4.3 Pay Items:    Payment will be made under: 

 
Pulverise, Reshape, and Recompact Existing Asphalt and Base, 02306, per Square Yard. 

 

 

- END OF SECTION - 
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SECTION 02401 

 

SAND-CLAY-GRAVEL AND AGGREGATE SURFACE COURSES FOR SHOULDERS 

 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the reconstruction of shoulders with sand-clay-gravel or the 
specified aggregate material after the street overlay is complete as shown on the Drawings and as 
directed by the ENGINEER. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 
2000 Edition, except as modified herein: 

 
Section 401 - Aggregate Surface Course 

Section I 003 - Aggregates 

 
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard. 

 
1.3 Selection: OWNER shall select · for each street or segment thereof whether sand-clay-
gravel or crushed stone or reclaimed asphaltic concrete will be used for shoulder restoration. 

 

 

PART 2 - PRODUCTS: 

 
2.1 Sand-Clay-Gravel surface course material for shoulder restoration and dressing shall be 
untreated sand-clay-gravel and shall confo1m to the following subsection of the referenced 
Standard: 

 
Sand-Clay-Gravel .................. 1003.04(b) 

 
2.2 Crushed stone aggregate material where selected for shoulder restoration and dressing shall 
be " Dense Grade Aggregate" as provided by Luhr Brothers (318) 487 - 9263 or approved equal 
and shall conform to the following subsection of the referenced Standard: 

 

Stone ......................................1003.04 (a) 

 
2.3 Reclaimed asphaltic concrete shall be milled asphalt pavement and shall conform to the 
following subsection of the referenced Standard: 

 
Reclaimed Asphaltic Pavement (RAP) ....................................... 1003.04 (d) 
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PART 3 - EXECUTION: 

 
3.1 Each street shall be thoroughly prepared and de-grassed by scraping or blading the 

shoulders and loose driveway material flush with or below the existing surface up to three (3') feet 

away from the edge of the roadway and sloped down away from the roadway. 

 
3.2 After completion of the overlay procedure, including compaction and curing of the asphalt, 

a two (2) to four (4") inch thick sand, clay, gravel or crushed aggregate or reclaimed asphaltic 

shoulder (selection by OWNER) shall be constructed against the outer edge of the asphalt with 

the specified material extending out a width of up to three (3') feet from the edge of the asphalt. 

The material shall be compacted and shaped to slope down away from the roadway surface. 

Placing of material shall be in strict accordance with paragraph 401.05 of the referenced Standard. 

 
3.3 After placement and compaction of the new shoulder material, the material that was bladed 

away from the original roadway shall be worked and shaped to transition from the new shoulder 

to adjacent areas without blocking drainage or creating ponding along the shoulders or roadway. 

Any excess materials or debris shall be picked up and satisfactorily disposed of by the 

CONTRACTOR. No material or debris of any nature resulting from the work will be allowed to 

remain in the ditches or drainage ways or on the shoulders. 

 

 
Part 4- MEASUREMENT AND PAYMENT: 

 

4.1 Stone Aggregate Surface Course For Shoulders: 

 
A. Measurement: Grading, removal of existing shoulder material and reshaping of 

areas beyond the shoulder will not be measured for payment. Stone aggregate surface 

course ("D.G.A"Stone.) satisfactorily installed  and accepted as specified, as shown on the 

Drawings or as directed, will be measured by the cubic yard in approved hauling vehicles 

at the point of delivery. 

 
B. Payment: Stone aggregate surface course ("D.G.A."Stone) in place and accepted, 

measured as provided above, will be paid at the Contract unit price which price and 

payment shall constitute full compensation for furnishing all materials, equipment, tools, 

labor, hauling, safety items, and incidentals necessary to complete this item in accordance 

with the Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Stone Aggregate Surface Course for 

Shoulders (Vehicular Measurement) (DGA Crushed Stone) 02401 per C.Y. 

 

4.2 Untreated Sand - Clay - Gravel Surface Course For Shoulders: 

 
A. Measurement: Grading, removal of existing shoulder material and reshaping of 

areas beyond the shoulder will not be measured for payment. Sand-Clay-Gravel surface 

course (untreated sand-clay-gravel) satisfactorily installed and accepted as specified, as 

shown on the Drawings or as directed, will be measured by the cubic yard in approved 

hauling vehicles at the point of delivery. 



02401 - 3  

 

B. Payment: Sand-Clay-Gravel surface course for shoulders (Untreated Sand-Clay 

Gravel) in place and accepted, measured as provided above, will be paid at the Contract 

unit price and payment shall constitute full compensation for furnishing all materials, 

equipment, tools, labor, hauling, safety items, and incidentals necessary to complete this 

item in accordance with the Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Untreated Sand-Clay-Gravel Aggregate 

Surface Course For Shoulders (Vehicular Measurement) 02401 per C.Y. 

 

4.3 Reclaimed Asphaltic Pavement Aggregate Surface Course For Shoulders: 

 
A. Measurement: Grading, removal of existing shoulder material and reshaping of 

areas beyond the shoulder will not be measured for payment. Reclaimed asphalt pavement 

aggregate surface course satisfactorily installed and accepted as specified, as shown on the 

Drawings or as directed, will be measured by the cubic yard in approved hauling vehicles 

at the point of delivery. 

 
B. Payment: Reclaimed asphalt pavement aggregate surface course in place and 

accepted, measured as provided above, will be paid at the Contract unit price which price 

and payment shall constitute full compensation for furnishing all materials, equipment, 

tools, labor, hauling, safety items, and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 

 
C. Pay Item. Payment will be made under Reclaimed Asphalt Pavement Aggregate 

Surface Course for Shoulders (Vehicular Measurement) 02401 per C.Y. 
 

 
- END OF SECTION- 



  



 

 

 

SECTION 02402 

 

BLADING AND RESHAPING EXISTING SHOULDERS 

 
 

PART 1 - GENERAL 

 
1.1 Scope: Furnish all labor, tools and equipment, and perform all operations required for Blading 
and Reshaping Existing Shoulders. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 Blading and shaping of existing shoulders shall be in a neat and safe manner as directed and 
so as not to damage the adjacent pavement. The blading and shaping of the shoulders shall be 
completed prior to the placement of the permanent striping of the roadway edge line. 

 

 
PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: The length of blading and shaping of the shoulders will be measured by 
the mile of individual roadway shoulder. 

 
4.2 Payment: Blading and shaping of the shoulders measured as provided above, will be paid 
at the Contract unit price per mile which price and payment shall constitute full compensation for 

furnishing all equipment, tools, labor, safety items and incidentals necessary to complete this item 

in accordance with the Specifications. 

 
4.3 Pay Item: Payment will be made under Blading and Reshaping Existing Aggregate 
Shoulders (02402) per Mile. 

 
- END OF SECTION - 
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SECTION 02501 
 

ASPHALTIC CONCRETE PAVING AND OVERLAY 

 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes the furnishing of all labor, materials, and equipment to 

perform all operations necessary to construct asphaltic concrete surfaces including, roadways and 

roadway overlays, trails, and walkways, drives and parking areas to the lines, grades, thicknesses 

and tolerances as shown on the Drawings or as directed by the OWNER. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 

2006 Edition, except as modified herein: 
 

Section 502 - Superpave Asphaltic Concrete Mixtures 

Section 503 - Asphaltic Concrete Equipment and Processes 

Section 504 - Asphalt Tack Coat. 

Section 505 - Asphalt Prime Coat. 

 
Delete all provisions concerning "Measurement and Payment" contained in the referenced 
Standard. 

 
1.3 Submittals: Submittals shall be provided in accordance with Section 01340 - Shop 
Drawings, Samples and Project Data.   Submittals shall include the following: 

 

A. Product data sheets for asphaltic tack coat and prime coat. 

 

B. Certificates of delivery for asphaltic tack coat and prime coat. 

 

C. Mix design for asphaltic concrete. 

 

 

PART 2 - PRODUCTS 

 
2.1 Asphaltic Concrete: Asphaltic concrete for leveling and wearing course shall conform to 

Section 502 - "Superpave Asphaltic Concrete Mixtures" and referenced Sections and Subsections 

of the State of Louisiana, Department of Transportation and Development, "Standard Specification 

for Roads and Bridges", 2006 Edition, except as modified herein. 

 
2.2 Mix Design: The asphaltic concrete mixture shall be a Superpave Level A in accordance 

with the Referenced Standard. Asphaltic cement shall be AC-30, polymer not required.   No 

recycled portland cement concrete will be permitted. 

 
2.3 Asphaltic Tack Coat: Asphaltic tack coat shall be Grade SS-1 conforming to Section 1002 
of the referenced Standard. 
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2.4 Asphaltic Prime Coat: Asphaltic prime coat shall be in accordance with Section 505 of 
the referenced standard. 

 

 
PART 3 - EXECUTION 

 
3.1 General: 

 
A. Streets shall be cleaned, tack coated and overlaid from edge-to-edge as shown on 
the Drawings or as determined in the field by the ENGINEER. 

 
B. Some streets or portions of streets shall be cold-planed as shown on the Drawings 

or as determined in the field by the ENGINEER to remove old overlays, provide smooth 

transitions, to remove obstructions, and to remove bumps or high spots. 

 
C. Where settlement or distortion of the old surface is excessive, the construction of 

leveling wedges will be required as directed by the ENGINEER. 

 
D. In some cases, local repairs of pavement and base failures shall be made by removal 

of the failed areas to the appropriate depth with straight, square sides and edges and 

patching with limestone and asphalt as directed by the Engineer. 
 

 
3.2 Transitions: 

 
A. Asphaltic concrete overlay shall be feathered out on driveways in such form as to 

insure a smooth transition and to assure drainage of the driveway and of the street and 

gutter.    These areas shall be separately rolled with a two-ton roller. 

 
B. Asphaltic concrete turn outs and flares at intersections and transitions shall be 

formed and feathered out so as not to impede drainage and to assure a smooth riding 

surface.   These areas shall be separately rolled with a two-ton roller. 

 
3.3 Asphaltic Concrete (Overlays, Paved Drives, Turnouts, Leveling, Recreation Pads, Trails, 

Parking Areas and Walkways): 

 
A. Asphaltic concrete for overlays, paved drives, turnouts, recreation pads, trails, 

parking areas, walkways, and leveling courses shall conform to Section 502 - "Superpave 

Asphaltic Concrete Mixtures" and referenced Sections and Subsections of the State of 

Louisiana, Department of Transportation and Development, "Standard Specification for 

Roads and Bridges", 2006 Edition, except as modified herein. 

 
B. The asphaltic concrete wearing course shall have a nominal thickness of 1-1/2'' or  2". 

 
C. The asphaltic concrete job mix formula shall be that specified in Paragraph 2.1 of 
this section. 
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D. Maximum thickness of any pass with the paver shall be two inches (2"). Maximum 

thickness of a transition course, leveling course or leveling wedge of asphaltic concrete 
shall be two and one-half inches (2W'). Overlays thicker than two inches (2") shall be made 

in multiple passes of a thickness equal to one-half the thickness of the finished overlay. 

 
E. Subsection 502.08(b) "Hauling, Paving and Finishing" of the Standard 

Specifications is amended as follows: "A material transfer vehicle (MTV) shall not be 

required. The traveling stringline and automatic slope control method shall be used on 

mechanical pavers.    Pavers without automatic screed control shall not be used." 

 

F. The application of asphaltic concrete overlay to drives simultaneous with the street 

overlay at that location, will not be permitted. Asphaltic concrete overlay for drives shall 

be applied after the road overlay at that location is complete.  The use of a two (2) ton roller 

is required for all pavement edge transitions, turnout apron transitions and driveway 

transitions, and other short irregular sections. 

 
G. Subsection 502.11 - "Roadway Acceptance", of the Standard Specifications is 
amended as follows: 

 
"Roadway density and surface tolerance requirements will not be applied for short 

irregular sections, such as drives, aprons, turnouts and leveling courses; however, 

mix shall be placed in such a manner as to provide a neat and uniform appearance 

and shall be compacted by methods satisfactory to the ENGINEER." 

 

H. Payment will be made with per ton weight measurement (2,000 pounds) from 

printed weight tickets. Stamped printer tickets will be issued for each truck load of material 
delivered. That portion of material lost, wasted, rejected or applied contrary to these 

Specifications will not be measured for payment. 

 
3.4 Leveling: Leveling of areas   designated by the   ENGINEER or   ENGINEER'S 

representative shall be accomplished with asphaltic concrete. 

 
A. Where the ENGINEER determines that a leveling course(s) or leveling wedges of 

asphaltic concrete is required to provide a proper surface for application of the wearing 

course, the CONTRACTOR shall make such application of leveling course or courses and 

wedges with the asphalt mix as specified in paragraph 2.1. Prior to placing asphalt for 

leveling, the surface shall be cleaned and treated with asphaltic tack coat in accordance 

with Section 504 of the referenced Standard, as applicable. Spreading, finishing and 

compaction of asphaltic concrete for leveling shall result in a smooth surface level with the 

edge of the existing pavement. 

 
B. The maximum thickness of any leveling course shall be two and one-half inches (2-
1/2").    Subsequent leveling courses shall not be placed upon prior leveling courses for   a 
minimum period of 24 hours. 
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3.5 Asphaltic Concrete Equipment and Processes Standard Specification Amendments: 

 
A. Subsection 503.01 - "Description" of the Standard Specifications is amended as 
follows: 

 
"Conventional pavers without electronic screed and slope control devices will not be 
permitted." 

 
B. Subsection 503.17 - "Compaction Equipment" of the Standard Specifications is 
amended as follows: 

 
(d) "The use of a vibratory plate compactor, minimum 2000 lb exciter force, is 
required along curbs, around manholes and valve boxes and in all locations that 
cannot be satisfactorily compacted by rollers". 

 
(e) "The use of a two-ton roller is required for all pavement edge transitions, 
turnout apron transitions and driveway transitions". 

 
C. A strike off assembly or box extension shall not be used for paving within the 
traveled way, except when approved for short irregular sections or sections which are 
exceptions to the typical. 

 
D. Subsection 203. 10 "Material Transfer Vehicle" of the standard specifications is 
hereby deleted. 

 

3.6 Asphalt Tack Coat Standard Specification Amendments: 

 
Subsections 504.06 and 505.06 - "Application" of the Standard Specifications is amended 
as follows: 

 
The last sentence of this subsection is deleted and the following substituted: 

 
"Tack coat and prime coat shall be applied in such manner as to cause the least 
inconvenience to traffic. For asphaltic concrete overlay course, the tack coat shall be 
applied on the same day as the mixture laydown. For asphaltic concrete paving courses on 
reconstructed base, the CONTRACTOR will be permitted to apply the primer coat one 
(1) calendar day prior to the mixture laydown; however, if primer coat has been damaged 
by traffic pick-up or contamination by dirt, dust or mud, the surface shall be cleaned and 
re-primed prior to the mixture laydown." 

 

3.7 High Spots: CONTRACTOR shall remove any obvious existing high spots or raised 
pavement areas as directed by ENGINEER to enhance overlay surface and reduce quantities of 
leveling prior to asphaltic concrete overlay operations and no direct payment will be made therefor. 

 
3.8 Street Width: Where the existing street does not have curbs, the CONTRACTOR will 
layout the outer edges of the street with string line to take the average outer edge of the existing 
asphalt in each stretch of 300 feet to eliminate irregularities by extending the overlay beyond the 
existing pavement a few inches if necessary to make a long straight outer edge. 
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3.9 Shoulder Preparation: CONTRACTOR shall blade back existing grass, gravel and shoulder 
material to allow for a clean laying surface and no direct payment will be made therefore.  
Unsuitable material shall be separated from the bladed material.  After placement of the asphaltic 
concrete and construction of the new shoulder, the laid back material, having been suitably 
separated, shall be neatly bladed back to the new edge. The materials shall be reshaped, and blended 
and bladed with several passes with a motor grader or box blade, until a suitable and neat 
appearance is obtained.    See Section 02402 of these specifications. 

 
 

PART 4 - MEASUREMENT AND PAYMENT 
 

4.1 Asphaltic Concrete Surfacing for Overlays, Leveling, Turnouts and Transitions: 
 

A. Measurement: Cleaning, tack coat, primer coat, etc. will not be measured for 
payment. Asphaltic Concrete Surfacing, Overlays, Leveling, Turnouts, and Transitions 
satisfactorily completed and accepted as specified, as shown on the Drawings or as 
Directed, will be measured by the ton (2000 pounds). 

 
B. Payment: Asphaltic Concrete Surfacing, Overlays, Leveling, Turnouts and 
Transitions in place and accepted, measured as provided above, will be paid at the Contract 
unit price per ton, · which price and payment shall constitute full compensation for 
furnishing all materials, equipment, tools, labor, hauling, safety items and incidentals 
necessary to complete this item in accordance with the Drawings and Specifications. 

 

C. Pay Item: Payment will be made under Asphaltic Concrete (2" or Greater 
Thickness) (Surfacing, Overlays, Leveling, Turnouts, and Transitions) 02501 per Ton. 

 

4.2 Asphaltic Concrete Surfacing for Trails, Paths and Sidewalks and Parking Areas: 

 

A. Measurement: Cleaning, tack coat, primer coat, etc. will not be measured for 
payment. Asphaltic Concrete Surfacing for Recreation Pads, Trails, Paths, Sidewalks and 
Parking Areas satisfactorily completed and accepted as specified, as shown on the 
Drawings or as Directed, will be measured by the ton (2000 pounds). 

 
B. Payment: Asphaltic Concrete Surfacing for Recreation Pads, Trails, Paths, 

Sidewalks and Parking Areas in place and accepted, measured as provided above, will be 
paid at the Contract unit price per ton, which price and payment shall constitute full 

compensation for furnishing all materials, equipment, tools, labor, hauling, safety items and 
incidentals necessary to complete this item in accordance with the Drawings and 

Specifications. 

 
C. Pay Item: Payment will be made under Asphaltic Concrete (1-1/2'' Thickness) 
(Trails, Paths, Sidewalks, and Parking Areas Including Preparation and Tack or Prime 
Coat) 02501 per Ton. 

 
D. Pay Item: Payment will be made under Asphaltic Concrete (2" or Greater 
Thickness) (Surfacing, Overlay, Leveling, Turnouts, and Transitions Including Preparation 
and Tack of Prime Coat) 02501 per Ton. 

 

 
- END OF SECTION - 
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SECTION 02545 

AGGREGATE SURFACE COURSE 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes the furnishing and installation of crushed stone or reclaimed 

asphaltic pavement (RAP) surfacing for trails, paths, driveways and parking areas in accordance 
with these Specifications and in conformity with the lines, grades and thicknesses shown on the 

Drawings or as directed by the OWNER. 

 
1.2 Referenced Standard: Conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 

Bridges", 2006 Edition, except as modified herein: 

 

Section 401 - Aggregate Surface Course 

Section 1003 - Aggregates 
 

All references made therein to measurement and payment are hereby deleted. 

 

 

PART 2 - PRODUCTS 

 
2.1 Crushed Stone:  Materials for stone aggregate surface course shall be stone conforming to 

Section 1003.01 and 1003.04(a) of the referenced Standard. Aggregate surface course shall be 

"Dense Grade Aggregate" as provided by Luhr Brothers (318) 487-9263 or approved equal. 

 
2.2 Reclaimed Asphaltic Pavement (RAP): Materials for reclaimed asphaltic concrete surface 

course shall be milled asphalt pavement conforming to Section I003.04(d) of the referenced 
standard. 

 

 

PART 3 - EXECUTION 

 
3.1 General: All work related to this section shall conform to applicable provisions of the 

referenced specification. Construct all crushed stone surfacing to the lines, depth and grades as 

shown on the Drawings. 

 

3.2 Subgrade Preparation: The subgrade shall be proof rolled with a sheepsfoot roller. Subgrade 

preparation consists of filling and grading as directed by the ENGINEER.  The surface course shall 
be installed on a neat, smooth subgrade free of vegetation, mud and other objectionable material 

as identified by the ENGINEER. 

 
3.3 Construction of Crushed Stone or Reclaimed Asphaltic Pavement: The aggregate surface 

shall be placed, shaped and compacted in accordance with Section 401- Aggregate Surface Course 
of the Referenced Standard which requires the use of a pneumatic tire or steel wheel roller.    The 

surface shall be tight and smooth. 
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PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Crushed Stone Aggregate Surface Course: 

 
A. Adjusted Vehicular Measurement: Grading, removal of existing shoulder material 

and reshaping of areas beyond the shoulder will not be measured for payment. Aggregate 

Surface Course (crushed stone) satisfactorily installed and accepted as specified, as shown 

on the Drawings or as directed, will be measured by the cubic yard in approved hauling 

vehicles at the point the delivery in accordance with Subsection 109.01. Materials delivered 

by volume will be measured by the cubic yard in hauling vehicles and divided by the factors 

in Table 401-1, to determine the pay volume. 

 
B. Payment: Aggregate surface course (crushed stone) in place and accepted, 

measured as provided above, will be paid at the Contract unit price which price and 

payment shall constitute full compensation for furnishing all materials, equipment, tools, 

labor, hauling, safety items, and incidentals necessary to complete this item in accordance 

with the Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Aggregate Surface Course (D.G.A. Stone) 

(Adjusted Vehicular Measurement) 02545 per C.Y. 
 

4.2 Reclaimed Asphaltic Pavement (RAP) Aggregate Surface Course: 

 
A. Adjusted Vehicular Measurement: Grading, removal of existing shoulder 

material and reshaping of areas beyond the shoulder will not be measured for payment. 

Aggregate surface course (reclaimed asphaltic pavement) satisfactorily installed and 

accepted as specified, as shown on the Drawings or as directed, will be measured by the 

cubic yard in approved hauling vehicles at the point the delivery in accordance with 

Subsection 109.01.  Materials delivered by volume will be measured by the cubic yard 

in hauling vehicles and divided by the factors in Table 401-1, to determine the pay volume. 

 
B. Payment: Aggregate surface course (reclaimed asphaltic pavement) in place and 

accepted, measured as provided above, will be paid at the Contract unit price which price 

and payment shall constitute full compensation for furnishing all materials, equipment, 

tools, labor, hauling, safety items, and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Aggregate Surface Course (reclaimed 
asphaltic pavement) (Adjusted Vehicular Measurement) 02545 per C.Y. 
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Table 401-1 

Adjusted Vehicular Measurement (materials delivered by volume) 

MATERIAL FACTOR 
 

Stone 1.3 

Reclaimed Asphaltic Pavement (RAP) 1.5 

 

 

 

 

 

 

 

 

 

 

- END OF SECTION - 
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SECTION 02612 

 

 

ASPHALTIC CONCRETE PAVEMENT WIDENING 

 

 
 

PART 1 - GENERAL 

 
1.1 Scope: The CONTRACTOR shall furnish all labor, materials, tools and equipment, and 
perform operation necessary to widen asphaltic concrete streets in accordance with these 
Specification and in conformity with the lines and grades as shown on the Drawings or established 
by the ENGINEER. 

 
1.2 Submittals: Submit product data in accordance with provisions of Section 01340 -Shop 
Drawings, Samples And Project Data. 

 
1.3 Work Not Listed: Removal and replacement of paving for the convenience of the 
CONTRACTOR will not be considered for payment. 

 
1.4 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, Standard Specifications for Roads and Bridges, 
2006 Edition, except as modified herein: 

 

Section 302   -   Class II Base Course 

Section 502 -  Superpave Asphaltic Concrete Mixtures 
Section 503 -  Asphaltic Concrete Equipment and Processes 

Section 504   -   Asphalt Tack Coat 

Section 505 -   Asphalt Prime Coat 

Section 510 - Asphaltic Concrete Pavement Patching, Widening and Joint Repair 
Section 1003 - Aggregates 

 

 

PART 2 - PRODUCTS 

 
2.1 Asphaltic Concrete Widening: The material used to widen the existing road shall be full 

depth asphaltic concrete, and shall conform to Section 510 - "Asphaltic Concrete Pavement 
Patching, Widening and Joint Repair" of the referenced standard. 

 
2.2 Asphaltic Concrete: This material shall conform to Section 502 - "Superpave Asphaltic 
Concrete Mixtures" of the referenced standard. 

 
2.3 Asphaltic Tack Coat: This material shall conform to Section 504 - "Asphalt Tack Coat" of 
the referenced standard. 

 
2.4 Asphaltic Prime Coat: This material shall conform to Section 506 - "Asphalt Prime Coat" 
of the referenced standard. 
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PART 3 - EXECUTION 

 
3.1 Asphaltic Concrete Surfacing: The widening of existing asphaltic concrete streets, at a 

thickness of nine (9") inches shall conform to Section 510 - "Asphaltic Concrete Pavement Patching, 

Widening and Joint Repair" and Section 502 - "Superpave Asphaltic Concrete Mixtures" of the 

referenced standard. Contact surfaces of the existing road and base shall be cleaned and spayed 

with a uniform coat of asphaltic tack coat before asphaltic cement is placed against them. The 

surface of the embankment/soil to receive the widening shall be primed in accordance with Section 

505 - "Asphalt Prime Coat" of the referenced standard. 

 
3.2 Trimming and Tacking of Asphaltic Concrete Edges: Prior to the installation of the 

asphaltic concrete (hot mix), all adjacent or abutting wearing or base surfaces shall be trimmed to 
a straight line subject to approval of the ENGINEER. The trimmed edges shall be stable and 

unyielding. All edges shall be thoroughly broomed and coated with an approved asphalt tack coat 
before the finish coat is spread. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Widening of the existing asphaltic concrete road includes all work, labor, 

material, tools equipment and incidentals required to complete the item as shown on the 

Drawings, as specified herein and or as directed by the ENGINEER, will be measured by 
the square yard. 

 
4.2 Payment: Pavement widening will be paid by the square yard, accepted by the ENGINEER. 

 

4.3 Pay Item: Asphaltic Concrete Pavement Widening (9"Thick) 02612, per S.Y. 

 

- END OF SECTION - 
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SECTION  02701 

CATCH BASIN RESTORATION 

 

PART 1 - GENERAL 

 
1.1 Scope:   This Section covers repairs and restoration of catch basins. 

 
1.2 Referenced Standard: Work shall conform to the following Section of the State of 

Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 

for Roads and Bridges", 2006 Edition, except as may be modified herein: 

 
Section 701 - Culverts and Storm Drains 

Section 702 - Manholes, Junction Boxes, Catch Basins and End 

Treatments  

Section 901 - Portland Cement Concrete 

 
All references therein to measurement or payment are hereby deleted. 

 

 
PART 2 - PRODUCTS 

 
2.1 General: Materials related to storm drainage catch basins shall conform to the following 

Sections or Subsections of the referenced Standard as specifically listed herein: 
 

(1) Reinforced  Concrete  Pipe .......................................... 1006.03 

(2) Geotextile Fabric and Geocomposite Systems .......... 1019 

(3) Masonry  Units............................................................ 1004 

(4) Preformed   Joint Fillers............................................... 1005.01 

(5) Portland  Cement Concrete ......................................... 901 

(6) Gasket    Materials   ........................................................ 1006.06 

(7) Reinforcing    Steel   ....................................................... 1009.01 
 

2.2 Compressive   Strength   (Concrete)   Catch   Basin   Aprons:  Refer   to   Section   03300 

- Cast-in-place Concrete. 
 

 
PART 3 - EXECUTION 

 
3.1 Catch Basins: Existing catch basins shall be restored by removing the existing frame and 

grate, cleaning and removing all dirt and debris from inside the catch basin, cleaning and resetting 

the existing frame and grate with cement grout, patching the top surface of the catch basin with 

cement grout to grade, and forming and pouring a concrete apron 1' - 6' wide on all four (4) sides 

at grade, and sloped so as to drain the street into the catch basin. Catch basins adjacent to curbs or 

sidewalks will require the apron on three (3) sides. 

 

3.2 Backfill and Compaction:  Repaired catch basins shall be backfilled with compacted 

suitable material. 



02701 - 2  

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 

4.1 Catch Basin Restoration 

 

4.1.1 Method of Measurement: Catch Basin Restoration, satisfactorily completed and accepted 

as specified, as shown on the Drawings or as directed by the ENGINEER shall be measured by a 

count of the number of structures restored. The item shall include, but not be limited to, furnishing 

and installing complete all concrete, reinforcing steel, form work, foundation, grouting, cleaning, 

etc. 

 

4.1.2 Payment: Catch Basin Restoration, complete and accepted as specified, measured as 

provided above, will be paid at the contract price per Each, which payment shall constitute full 

compensation for furnishing all supplies, equipment, tools, labor, excavation and backfilling, 

hauling, traffic control, signs, barricades, safety items and incidentals necessary to complete this 

item in accord with the Drawings and Specifications. 

 

4.1.3 Pay Item: Payment will be made under Catch Basin Restoration (Including Remove and 

Reset Catch Basin Grate Inlet and Frame, Regrouting Frame and Including 1' - 6' Wide 6" Thick 

Reinforced Concrete Apron All Around or On Three (3) sides.) 02701 per Each. 

 

 

 
- END OF SECTION - 



 

 

 

SECTION 02701A 

 

STORM DRAINAGE PIPE AND CATCH BASINS 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the installation of storm drainage pipe (reinforced concrete pipe 
(RCP) or bituminous coated corrugated steel storm drainage pipe (BCCSP) and concrete catch 
basins to be constructed on this project. 

 
1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 

Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 
Bridges", 2006 Edition, except as may be modified herein: 

 

Section 701 - Culverts and Storm Drains 

Section 702 - Manholes, Junction Boxes, Catch Basins and End Treatments Section 

901 - Portland Cement Concrete 

Section 1016 - Precast Reinforced Concrete Drainage Units 

 
1.3 Applicable Publications:  The publication listed below form a part of this Specification to 
the extent referenced. The publication may be referred to in the text by basic designation only: 

American Society for Testing and Materials 

 
A123 Specification for Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel Products 

 

1.4 Submittals: Submittals consisting of product data sheets and manufacturer’s certifications 
shall be provided in accordance with Section O 1340 - Shop Drawings, Samples and Project Data. 

 

 

PART 2 - PRODUCTS 

 
2.1 General: Materials related to storm drainage piping and catch basins shall conform to 

the following Sections or Subsections of the Reference Standard as specifically listed herein: 
 

(1) Reinforced   Concrete  Pipe ........................................................ 1006.03 

(2) Brick............................................................................   ............... 1004.01 

(3) Asphaltic  Varnish ...................................................................... 1008.03 

(4) Manhole Frames, Grates and Covers......................................... 1018.04 

(5) Portland Cement Concrete....... .................................................. 901 

(6) Reinforcing Steel ................................................... .................... 1009.01 

. (7) Bituminous Coated Corrugated Steel Pipe (***)....................... 1007.02 

(8) Geotextile Fabric (Plastic Filter Cloth)......................... ............. 1019 

(9) Preformed Joint Filler .......................................................... ...... 1005.01 

(10) Gasket Material.......................................................................... 1006.06 

(11) Pipe Joints (BCCSP).................................................................. 1007.09 
*** 12"-30" DIA. - 14 Gauge (0.079") and 48"-72" DIA. - 12 Gauge (0.109"). 
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2.2 Reinforced Concrete Pipe: Reinforced concrete pipe shall conform to ASTM C76 Class III, 
Wall A, B, or C. 

 
2.3 Reinforced Concrete Pipe Arch:  Reinforced concrete pipe arch shall conform to ASTM  C 
506 Class A-III. 

 
2.4 RCP Pipe Joints: Joints for reinforced concrete pipe shall be Type 3 in accordance with 

Section 1006.05 of the above referenced Standard. 

 
2.5 BCCSP Pipe: BCCSP Pipe shall conform to Section 1007.02 of the above referenced 
Standard. 

 
2.6 BCCSP Pipe Joints: Joints for bituminous  coated  corrugated  steel  pipe  shall  be  a Type 
1joint with coupling bands with rubber  gaskets. 

 

2.7 Bedding Material:    Refer to Section 02726 - Bedding Material. 

 
 

PART 3 - EXECUTION 

 
3.1 Storm Drainage Pipe: Storm drainage pipe shall be installed in  conformance  with Section 

701 of the Reference Standard and in accordance with Section . 02220 - Excavation, Backfill and 

Compaction for Trenches. 

 
3.2 Reinforced Concrete Pipe Joints: Joints of reinforced concrete pipe shall be wrapped a 

minimum of eighteen (18") inches on each side of the joint  with approved filter cloth. 

 

3.3 Bituminous Coated Corrugated Steel Pipe Joints: Joints for bituminous coated corrugated 
steel pipe shall be coupling bands with rubber gaskets in accordance with section 1007.09 of the 
Reference Standard. 

 

3.4 Bedding Material : Refer to Section 02726 - Bedding Material 

 
3.5 Backfill and Compaction: Refer to Section 02220 - Excavation, Backfill and Compaction 
for Trenches. 

 

 

PART 4 -MEASUREMENT AND PAYMENT 

 

4.1 Reinforced Concrete Pipe: 

 
A. Measurement: Reinforced concrete pipe, of the various types and sizes will be 

measured by the Linear Foot installed, with measurements being made from end to end of 

conduits, inner wall to inner wall of drainage structures, inner wall of drainage structure  to 

end of conduit, or any combination thereof. The unit for each shall include all excavation, 

backfill, compaction, bedding material, disposal of excess or unsatisfactory material, 

providing and installing reinforced concrete pipe, etc. necessary to complete  each unit. 
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B. Payment: Reinforced concrete pipe, measured as provided above, will be paid at the 

Contract unit price per Linear Foot, completed and accepted, which price and  payment 

shall constitute full compensation for furnishing all materials, equipment, tools, labor, 

hauling, traffic control, signs, barricades, safety items and incidentals necessary to complete 

this item in accordance with the Drawings and Specifications, as specified herein, and/or 

as directed by the ENGINEER. 
 

C. Pay Items: Payment will be made under: 

12" RCP, (02701A), per Linear Foot. 

15" RCP, (02701A),per Linear Foot. 

18"RCP, (02701A), per Linear Foot. 

24" RCP, (02701A), per Linear Foot. 

30" RCP, (02701A), per Linear Foot. 

36" RCP, (02701A), per Linear Foot. 

48" RCP, (02701A), per Linear Foot. 

15"RCPA, (02701A), per Linear Foot. 

18"RCPA, (02701A), per Linear Foot. 

24"RCPA, (02701A), per Linear Foot. 

30" RCPA, (02701A), per Linear Foot. 

36" RCPA, (02701A), per Linear Foot. 

42" RCPA. (02701A), per Linear Foot. 

4.2 Bituminous Coated Corrugated Steel Pipe: 

 

A. Measurement: Bituminous coated corrugated steel pipe, of the various types and 

sizes will be measured by the Linear Foot installed, with measurements being made from 

end to end of conduits, inner wall to inner wall of drainage structures, inner wall of drainage 

structure to end of conduit, or any combination thereof. The unit for each shall include all 

excavation, backfill, compaction, bedding material, disposal of excess or unsatisfactory 

material, providing and installing bituminous coated corrugated steel pipe, etc. necessary 

to complete each unit. 
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B. Payment: Bituminous coated corrugated steel pipe, measured as provided above, 

will be paid at the Contract unit price per Linear Foot, completed and accepted, which price 

and payment shall constitute full compensation for furnishing all materials, equipment, 

tools, labor, hauling, traffic control, signs, barricades, safety items and incidentals 

necessary to complete this item in accordance with the Drawings and Specifications, as 

specified herein, and/or as directed by the ENGINEER. 

 

C. Pay Items:    Payment will be made under: 

 
24" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot. 

30" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot. 

36" Bituminous Coated Corrugated Steel Pipe, (02701A), per Linear Foot. 

42"Bituminous Coated Corrugated Steel Pipe. (02701A), per Linear Foot. 

 
- END OF SECTION - 
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SECTION 02702 

 
ADJUSTING MANHOLE FRAMES AND VALVE BOXES 

 

 
PART 1 - GENERAL 

 
1.1 Scope: This Section includes the furnishing of all labor, materials (including new manhole 

frames and covers and valve boxes and covers), and equipment necessary for the adjustment of 

the grade, elevation and slope of new manhole frames and valve boxes to conform to the grade, 

elevation and slope of the new street surface. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 

of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 

Edition, except as modified herein: 

 
Section 702 - Manholes, Junction Boxes, Catch Basins and End Treatments 

 
Delete all provisions concerning "Measurement and Payment" contained in the referenced 
Standard. 

 

 
PART 2 - PRODUCTS: 

 
2.1        General:    Materials shall be subject to the ENGINEER'S approval. 

 
2.2 Manhole Frames and Covers: New manhole frames and covers shall be C-2358-WT frame 

as manufactured by Vulcan Foundry, Inc., Denham Springs, Louisiana. The cover of each 

manhole shall be flush with the top of the frame within 1/8". 

 
2.3 Water Valve Boxes: New valve boxes shall be three (3) piece adjustable, five and one-

quarter (5 1/4") inch shaft diameter, high grade screw-type cast iron valve boxes as manufactured 

by the Tyler Corporation of Tyler, Texas, Series 6850 or approved equal. The cast iron valve shall 

have a base large enough to fit completely over the valve bonnet and shall have the word "Water" 

embossed on the top side of its cover. If existing bases are satisfactory in the judgement of the 

OWNER'S representative, they may remain in place. 

 
2.4 Concrete Pads: Concrete for squares around adjusted manholes and catch basins and valve 

frames shall contain "black " dye admixture as Specified, and shall be Class A-3,800 psi in 

accordance with Section 03300 - Cast-In-Place Concrete. 

 
2.5 Bricks and Mortar: Bricks and mortar for adjusting manhole frames, covers and catch 

basins shall comply with the requirements of Section 702 of the Referenced Standard. 

 
2.6 "Black" Dye Concrete Admixture:     Admixture shall be Davis Coloring "black" dye 

concrete admixture as supplied by Texas Industries (TXI), or approved equal. 
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PART 3 - EXECUTION: 
 

3.1 General: The CONTRACTOR shall adjust the grade, elevation, and slope of existing 

manhole frames and valve boxes by installing new frames and covers and new valve boxes to 

conform to the grade, elevation and slope of the new pavement or overlay. Adjustment for overlays 

on existing pavement shall be made after installation of the overlay. Existing sewer manholes and 

water valve box settings that would be covered over or affected by the new overlay shall be adjusted 

to match the grade of the new pavement surface. Manholes and valve box settings will be adjusted 

using new frames and covers and valve boxes. The frames and covers and valve boxes shall be 

adjusted after the new overlay and shall be adjusted and the black concrete pad constructed so that 

there is no noticeable grade difference any direction when measured with straight edge. 

 

3.2 Manholes: 

 
A. The CONTRACTOR shall remove 5' foot square of pavement from around the 

frame, properly reconstruct the walls, and set new frames to the desired elevation, grade 

and slope. The CONTRACTOR shall be careful to ensure that new manhole frames confirm 

with the roadway elevation, grade and slope. Pavement cuts for adjustments in asphalt 

pavement shall be made by use of an air chisel or spade. Cuts in concrete pavement shall 

be made by sawcutting. All pavement cuts shall be straight, neat, vertical and square. A 

concrete pad shall be poured around the frame flush with the surface of the proposed 

pavement in accordance with the details shown in this Section.  A "black " colored dye 

(admixture) shall be added to the concrete to produce a dry colored pavement equivalent to 

the color of the new asphalt overlay. 

 
B. The CONTRACTOR shall be solely responsible for the accuracy of the adjustment 

to conform to the new overlay. If the frame is not constructed flush, at the same elevation, 
grade and slope with the new overlay surface, the CONTRACTOR shall cut out and remove 

a minimum 6' foot square of pavement and readjust to the proper elevation, grade and slope 
at no further payment. The work shall conform to the Drawings and to these Specifications. 

 

3.3 Valve Boxes: 

 
A. The CONTRACTOR shall remove 3' foot square of pavement from around the 

valve box frame and properly extend, or reset the valve box to the desired elevation, grade 

and slope. The CONTRACTOR shall be careful to ensure that new manhole frames confirm 

with the roadway elevation, grade and slope.  Pavement cuts for valve box adjustments in 

asphalt pavement shall be made by use of an air chisel or spade. Cuts in concrete pavement 

or base shall be made by jack hammering. All pavement cuts shall be straight, neat, vertical 

and square. A concrete pad shall be poured around the valve box frame flush with the 

surface of the proposed pavement in accordance with the details shown in this Section. A 

"black" colored dye (admixture) shall be added to the concrete to produce a dry colored 

pavement equivalent to the color of the new asphalt overlay. 
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B. The CONTRACTOR shall be solely responsible for the accuracy of the valve box 

adjustment to conform to the new overlay. If the valve box frame is not flush at the same 

elevation, grade and slope with the new overlay surface, the CONTRACTOR shall cut out 

and remove a minimum 4' foot square of pavement and readjust the valve box to the proper 

elevation grade and slope at no further payment. The work shall conform to the Drawings 

and to these Specifications. 

 
3.4 Barricades and Traffic Control:    Contractor shall provide adequate markers, barricades 

and traffic control to alleviate the hazard to the public and to prevent damage to the work. Refer 

to Section 02713 Traffic Regulations of these Specifications. 
 

 
PART 4 - MEASUREMENT AND PAYMENT: 

 
4.1 Adjusting Manhole Frame with New Frame and Lid: 

 
A. Measurement: New manhole frames installed and satisfactorily adjusted to grade, 

elevation and slope and accepted as specified, as shown on the Drawings or as directed, 

will be measured by a count of the actual number completed. 

 
B. Payment: New manhole frames installed, adjusted and accepted, measured as 

provided above, will be paid at the Contract unit price per each which price and payment 

shall constitute full compensation for furnishing all equipment, tools, labor, hauling and 

incidentals necessary to complete this item in accordance with the Drawings and 

Specifications. 

 
C. Pay Item: Payment will be made under Adjusting Manhole Frame with New Frame 

and Lid (Including Sawcutting) 02702 per Each. 

 
4.2 Adjusting Valve Boxes: 

 
A. Measurement: New valve boxes satisfactorily adjusted to grade, elevation and 

slope, and accepted as specified, as shown on the Drawings or as directed, will be measured 

by a count of the actual number completed. 

 
B. Payment: New valve boxes installed, adjusted and accepted, measured as provided 

above, will be paid at the Contract unit price per each, which price and payment shall 

constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, 

traffic control, safety items and incidentals necessary to complete this item in accordance 

with the Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Adjust Water Valve Box with New Valve 
Box (Including Sawcutting) 02702 per Each. 

 

 

 

 

 

- END OF SECTION - 
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SECTION 02702A 

 

ADJUSTING MANHOLE FRAMES WITH ADJUSTMENT RINGS 

 
 

PART 1 - GENERAL 

 
1.1.  Scope: This Section includes the furnishing of all labor,  materials,  and  equipment 

necessary for the adjustment of the grade, elevation and slope of existing manhole frames with 

adjustment rings to conform to the grade, elevation and slope of the new street overlay. 

 

1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department   of   Transportation   and   Development,   "Standard   Specifications   for   Roads 

and Bridges", 2006 Edition, except as modified herein: 

 
Section 702     -   Manholes, Junction Boxes, Catch Basins and End Treatments. 

 
(a) Subsections pertaining to Measurement and Payment are deleted. 

 

 
PART 2 - PRODUCTS : 

 
2.1       General:   Materials shall be subject to the ENGINEER'S approval. 

 
2.2 Riser Rings: Riser rings used to adjust the top of the manhole to final grade shall be precast 

concrete rings furnished the manhole manufacturer or cast iron rings approved by the ENGINEER. 

 
A. Precast Concrete: New precast concrete riser rings, free from cracks, voids and 

other defects shall conform to ASTM C478. Contractor shall use precast concrete riser 

rings of a nominal thickness of not less than four (4) inches and not more than six (6) 

inches for reconstruction and/or adjustment of the manhole frame and cover. 

 

B. Cast Iron: New cast iron riser rings shall be of domestic origin, conform to the 

latest edition of AASHTO M306, and designed for H-20 traffic load rating. Contractor 

shall use cast iron riser rings for construction and/or adjustment of the manhole frame and 

cover with an adjustment height of two (2") inches per each ring. 

 

 
PART 3 - EXECUTION: 

 
3.1 General: The CONTRACTOR shall adjust the grade, elevation, and slope of existing 

manhole frames to conform to the grade, elevation and slope of the new pavement.  Adjustments, 

if any, shall be made after installation of the pavement. Existing sewer manholes that would be 

covered over or affected by the new work shall be adjusted to match the grade of the new pavement 

surface. Manholes will be adjusted using adjustment rings where possible. The adjustment ring 

shall be installed and shall be adjusted so that there is no noticeable grade difference in any 

direction when measured with a straight edge. 

(Revised Per Addendum No. 1) 
 

3.2 Manholes: 
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A. The CONTRACTOR shall be solely responsible for the accuracy of  the adjustment 

to conform to the new surface. The riding surface in the area of the manhole frame 

and cover shall be smooth with no bumps or dips. If the frame is not constructed 

flush, at the same elevation, grade and slope with the new pavement surface, the 

CONTRACTOR shall cut out and remove a minimum 6' foot square of pavement 

and readjust to the proper elevation, grade and slope at no further payment. The 

work shall conform to the Drawings and to these Specifications. 

 
3.3 Barricades and Traffic Control: Contractor shall provide adequate markers, barricades and 

traffic control to alleviate the hazard to the public and  to prevent  damage to the work. Refer to 

Section 02713 - Traffic Regulations of these Specifications. 

 

 
PART 4 - MEASUREMENT AND PAYMENT: 

 
4.1 Adjusting  Manhole  Frames with Adjustment  Rings: 

 

A. Measurement: Adjustment rings satisfactorily set to grade, elevation and slope and 

accepted as specified, as shown on the Drawings or as directed, will be measured by a 

count of the actual number of two (2") inch high rings installed and completed. 

 

B. Payment: Adjustment rings and accepted, measured as provided above, will be 

paid at the Contract unit price per each which price and payment shall constitute full 

compensation for furnishing all equipment, tools, labor, hauling and incidentals necessary 

to complete this item in accordance with the Drawings and Specifications. 

 

C. Pay   Item:     Payment   will   be   made  under   Adjusting   Manhole   Frames 

with Adjustment Rings, 02702A, per Each. 

 

 

 

 

 

 

- END OF SECTION - 
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SECTION 02707 

 

CONCRETE CURB OR CURB AND GUTTER 

PART 1 - GENERAL 

1.1 Scope: This Section includes the furnishing of all labor, material, tools, and equipment 

necessary to remove and replace curbs or curb and gutters, or, construct new curbs or curb and 

gutters to the lines, grades, dimensions and details shown on the Drawings and as directed. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 
2006 Edition, except as modified herein: 

 

Section 302 -  Class II - Base Course 

Section 707 -  Curbs and Gutters 

Section 1003   - Aggregates 

 
Delete all provisions concerning "Measurement and Payment" contained in the Referenced 
Standard. 

 

PART 2 - PRODUCTS 
 

2.1 Concrete: Refer to Section 03300 - Cast-In-Place Concrete of these Specifications. 
 

2.2 Steel Reinforcement:   Refer   to   Section 03200   -  Concrete   Reinforcement of these 
Specifications. 

 
2.3  Stone: Stone base for curb and gutter shall comply with the requirements for stone aggregate 
Class II base course in Section 02302, Class II Base Course of these Specifications ("Dense Grade 
Aggregate"). 

 

 

PART 3 - EXECUTION 

 
3.1 General:   Where an existing curb or    curb and gutter is designated to be replaced, the old 

curb or curb and gutter shall be removed and hauled off. The soil shall be removed to a depth of 8
11 

below the bottom of the new curb or curb and gutter. The sub-grade shall be shaped and compacted 

to a firm, even surface. A new 8" stone base shall be placed, compacted and graded in accord with 

the specifications followed immediately by the application of primer.  The new curbs or curb and 

gutter shall be constructed to the same shape as the existing curbs or curb and gutter and shall be 

constructed of Class "M" concrete as shown on the Drawings. The invert of the gutter shall be 

carefully formed to grade in a straight line between the ends of the existing gutter remaining in 

place. All new curb or curb and gutters shall be poured monolithically. Prior to the asphalt paving 

work, all required curbs or curb and gutters, or drainage construction or reconstruction shall be 

performed. 
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PART 4 - MEASUREMENT AND PAYMENT 
 

4.1 Measurement: Stone base for curb or curb and gutter construction will not be measured for 

payment. Concrete curb and curb and gutter satisfactorily completed and accepted as specified, as 

shown on the Drawings or as directed, will be measured by the linear foot of length actually 

constructed.    The length shall be the distance from end to end of the new work. 

 

4.2 Payment: Concrete curbs or curb and gutter in place and accepted, measured as provided 

above, will be paid at the Contract unit price per linear foot, which price and payment shall 

constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, traffic 

control, signs, barricades, safety items and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. Cost of breaking out and removing existing curb 

and curb and gutter shall be included in this item. 

 
4.3 Pay Item: Payment will be made under Remove and Replace of Concrete Curb or Curb and 
Gutter (Including 8" Compacted Stone Base) 02707 per L.F. 

 

 

 

 
- END OF SECTION - 
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SECTION 02713 

TRAFFIC REGULATION 

PART 1 - GENERAL 

 
1.1 Scope: This Section provides for project construction signing, traffic control devices, other 

materials, and manpower required for proper routing, regulation, direction, and maintenance of 

local vehicular and pedestrian traffic and to provide safe access through the construction project. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and development, "Louisiana Standard Specifications for Roads 

and Bridges", 2006 Edition, except as modified herein: 

 
Section 713 - Temporary Traffic Control 

Section 729 - Traffic Signs and Devices 

Section 1015 - Signs and Pavement Markings 

Section 1018 - Miscellaneous Materials 

 
As a minimum, signing shall comply with the Manual of Uniform Traffic Control Devices as 
referred to in the Referenced Standard. 

 
Delete all provisions concerning "Measurement and Payment" contained in the referenced 
Standard. 

 

 
PART 2 - PRODUCTS 

 
2.1 Materials and devices shall conform to the following sections subsections of the Referenced 
Standard: 

Materials and fabrication for temporary signs ........................ 729 

Temporary Sign Panels .......................................................           1015.04(b) 

Barricade Warning Lights .......................................................... 1018.12 

Temporary Pavement Markings ................................................ 1015.08 
 

 
PART 3 - EXECUTION 

 
3.1 General: 

 
A. The CONTRACTOR shall be responsible for providing safe and expeditious 

movement of traffic through construction zones. A construction zone is defined as the 

immediate areas of actual construction and all abutting areas which are used by the 

CONTRACTOR and which interfere with driving or walking public. 

 
B. Remove temporary equipment and facilities when no longer required, restore area 
to original, or to specified conditions. 
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C. Portions of this project are located along heavily traveled streets. The 

CONTRACTOR is required to maintain at least one lane of traffic with barricades and 

flagmen at all times. 

 
3.2 Procedure: 

 
A. The necessary precautions shall include, but not be limited to, such items as proper 

construction warning signs, signals, lighting devices, markings, barricades, channelization, 

and hand signaling devices. 

 
B. The CONTRACTOR shall provide at least five (5) working days notification to the 

ENGINEER of the necessity to close any portion of a roadway carrying vehicles or 

pedestrian traffic so that the final approval of the OWNER's Public Works Department can 

be obtained. At no time will more than one (1) lane of a roadway be closed to vehicles and 

pedestrians. With such closings, adequate provision shall be made for the safe expeditious 

movement of each. 

 
C. The CONTRACTOR shall also be responsible for notifying Fire, Police and 

Ambulance Departments whenever roads are impassible at least 24 hours in advance of 

any closure. 

 
D. The CONTRACTOR shall be responsible for removal, relocation, or replacement 

of any traffic control device in the construction area which exists as part of the normal 

preconstruction traffic control scheme. 

 
E. The CONTRACTOR shall immediately notify the OWNER of any vehicular or 

pedestrian safety or efficiency problems incurred as a result of the construction of the 

project. 

 
F. Construction signing, detours, and traffic control devices shall be in accordance 

with the Louisiana Manual of Uniform Traffic Control Devices. 

 
G. The CONTRACTOR shall maintain pedestrian traffic with the use of plywood, 

handrails, temporary steps, etc. as required to safely and satisfactorily maintain public 

access to sidewalks, entrances, etc. 

 
H. The CONTRACTOR shall erect barricades with flashing lights on public streets 

where construction excavation, debris, equipment, material, etc. is left overnight. All 

materials furnished and work performed as provided by this section shall be considered as 

a subsidiary obligation under this contract with no separate pay item provided.  
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I. The CONTRACTOR shall schedule and conduct a safety meeting at least once per 
month. 

 
J. The CONTRACTOR shall provide a normal "moving work crew" sign and 

barricade package operation. The package shall consist of portable or moveable warning 

and regulatory signs including, but not limited to "Flagman Ahead", "One Lane Road 

Ahead", "Speed Zone Ahead", "Speed Limit 20 mph", and other necessary signs, 

delineators, barricades and channelization markers and devices as well as qualified flag 

persons with appropriate signaling devices, all in accord with the Louisiana Manual of 

Uniform Traffic Control Devices. 

 
K. Where manholes, valve boxes or other structures have been raised to the new grade 

or where cold planning or other removal has resulted in objects protruding two inches (2") 

or more above the traveled surface prior to the overlay work, the Contractor shall provide 

and maintain a Type I or II barricade or drum with warning light at or on each such hazard. 
 

 
PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Traffic control including temporary signs and barricades, "moving work 

crew" package and traffic flagging satisfactorily provided, performed and completed as described 

above will be measured for each Work Task which requires traffic control. This item will not be 

measured for any Work Task for which traffic control is not required. 

 
4.2 Payment: Traffic control measured as provided above, will be paid at the Contract unit 

price, which price and payment shall constitute full compensation for furnishing all traffic control, 

signs, barricades, safety items, flagmen, and incidentals necessary to complete this item in 

accordance with the Drawings and Specifications. 

 
4.3 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required 

(For Task Orders Less than $25,000) (Per Work Task) 02713 per each. 

 
4.4 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required 

(For Task Orders Greater than $25,000 and Less than $200,000) (Per Work Task) 02713 per each. 

 
4.5 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required 

(For Task Orders Greater than $200,000 and Less than $500,000) (Per Work Task) 02713 per 

each. 

 
4.6 Pay Item: Payment will be made under Temporary Signs and Barricades Where Required 

(For Task Orders Greater than $500,000) (Per Work Task) 02713 per each. 

 

 

 

 
- END OF SECTION - 
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SECTION 02724 

PAVEMENT PATCHING 

 

PART 1   -  GENERAL 

 
1.1 Scope: This Section includes the furnishing of all labor, material, tools, and equipment 

necessary to remove and replace existing pavements in accordance with these Specifications, with 

the specified materials and to the lines, grades and typical sections or thicknesses shown on the 

Drawings or as directed by the ENGINEER. 
 

1.2 Pavement patching shall be: 

A. 2" Asphalt over 9" stone base 

B. 12" Asphaltic Concrete 

as selected by the Engineer for each patch. 

 

1.3 Referenced Standard: Conform to the following sections of the State of Louisiana, 

Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 

2006 Edition, except as modified herein: 

 

Section 302 - Class II Base Course 

Section 502 - Superpave Asphaltic Concrete Mixtures 

Section 503 - Asphaltic Concrete Equipment and Processes 

Section 504 - Asphalt Tack Coat 
Section 505 - Asphalt Prime Coat 

Section 601 - Portland Cement Concrete Pavement 

Section 723 - Granular Material 

Section 901 - Portland Cement Concrete 

Section 1003 - Aggregates 

 
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard. 

 

 

PART 2 - PRODUCTS 

 
2.1 Asphaltic Concrete, Tack Coat, Prime Coat, Etc.: Refer to Section 02501 - Asphaltic 

Concrete Paving and Overlay of these Specifications. 

 
2.2 Stone: Stone shall be in accordance with paragraph I003.03(b) of the referenced Standard. 

 

 

PART 3 - EXECUTION 

 

3.1 General: Patching shall be made by removal of designated failed areas and replacing with 

the specified materials to the required surface. Areas, locations and quantities of Pavement 

Patching will be determined in the field OWNER'S representative.   This work shall   be performed 

where directed in areas to be overlayed or in isolated areas not be overlayed. When patching areas 

in streets designated only for "Overlay" contractor shall adjust patch grade flush with existing to 

accommodate the 4" and 2" overlay asphalt thickness. 
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3.2 Pavement Patching with 2" Asphaltic Concrete and 9" Stone Base: 

 
A. Pavement Patching shall be made by cutting, breaking out (as directed) and 

removing the designated area of asphalt pavement and excavating sufficient depth to allow 

for 12" base course, 9"patch overlay and 2" asphaltic concrete patch surface course. 

 
B. Removed and excavated materials shall be hauled off and disposed of at an 
approved landfill. 

 
C. Pavement Patching requirements including 9" base course and 2" asphaltic 

concrete surface course shall be performed in areas designated by the OWNER'S 

representative. The requirements for asphaltic concrete pavement patching are identical in 

areas to be overlayed and isolated areas not to be overlayed within existing asphaltic 

concrete streets. 

 
D. Grade, crown and alignment shall match the existing adjacent surface. 

 
E. Asphaltic concrete shall conform to Section 02501 - Asphaltic Concrete Paving 
and Overlay of these Specifications. 

 
F. Cutting or sawcutting of existing pavement and base shall be as specified under 
Section 02902, of these Specifications. 

 
G. Stone base shall conform to Section 02401 - Sand-Clay-Gravel and Aggregate 
Surface. 

 

3.3 Pavement Patching with 12" Asphaltic Concrete: 

 
A. Asphaltic Concrete pavement patching shall be made by breaking out (as  directed) 

and removing the designed area of asphalt pavement and base and excavating sufficient 

depth to allow for 12" asphaltic concrete patch. 

 
B. Removed and excavated materials shall be hauled off and disposed of at an 
approved landfill. 

 
C. Pavement Patching with Asphaltic Concrete requirements shall be performed in 

areas designated by the OWNER'S representative. The requirements for asphaltic concrete 

pavement patching are identical in areas to be overlayed and isolated areas not to be 

overlayed within existing asphalt streets. 

 
D. Grade, crown and alignment shall match the existing adjacent surface. 

 
E. Asphaltic concrete shall conform to section 02501 - Asphaltic Concrete Paving and 

Overlay of these Specifications. 

 
F. Cutting or sawcutting of existing pavement and base shall be as specified under 
Section 02902, of these Specifications. 
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PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Pavement Patching with 2" Asphaltic Concrete and 9" Stone Base: 

 
A. Measurement: Removal and disposal of existing surface, base and subbase will not 
be measured for payment. Prime coat will not be measured for payment. Asphalt Pavement 
Patching with Asphaltic concrete of the thickness specified, satisfactorily completed and 
accepted, as specified, as shown on the Drawings or as directed, will be measured by the 
square yard. 

 
B. Payment: Pavement Patching with asphaltic concrete in place and accepted, 
measured as provided above, will be paid at the Contract unit price and payment shall 
constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, 
safety items and incidentals necessary to construct this item in accordance with the 
Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Pavement Patching (2" Asphaltic Concrete 
with 9" Compacted Stone Base) 02724 per S.Y. 

 

4.2 Pavement Patching with 12" Asphaltic Concrete: 

 
A. Measurement: Removal and disposal of existing surface, base and subbase will not 
be measured for payment. Prime coat will not be measured for payment. Asphalt pavement 
patching with asphaltic concrete of the thickness specified, satisfactorily completed and 
accepted, as specified, as shown on the Drawings or as directed, will be measured by the 
square yard. 

 
B. Payment: Pavement patching with asphaltic concrete in place and accepted, 
measured as provided above, will be paid at the Contract unit price and payment shall 
constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, 
safety items and incidentals necessary to construct this item in accordance with the 
Drawings and Specifications. 

 
C. Pay Item: Payment will be made under Pavement Patching (12" Asphaltic 
Concrete) 02724 per S.Y. 

 

 

 

 

 

 

 

 
- END OF SECTION - 
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SECTION  02725 

MAILBOXES AND MAILBOX SUPPORTS 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the furnishings of all labor, materials, tools and equipment, and 
performing all operations necessary to install new mailboxes and mailbox supports as indicated on 
the Drawings and as directed by the ENGINEER. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and development, "Louisiana Standard Specifications for Roads and 
Bridges", 2006 Edition, except as modified herein: 

 

Section 735 - Mailboxes and Mailbox Supports 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 
 

PART 2 - PRODUCTS 

 
2.1 Mailboxes: Shall be fabricated of light sheet metal or plastic complying with the 
requirements of USPS. The replacement mailbox shall be the same size as the existing mailbox. 
Newspaper tubes shall be furnished by the property owner. Names and numbers on mailboxes will 
be the responsibility of the property owner. 

 
2.2 Mailbox Supports: Shall be galvanized and shall be metal posts with a strength no greater 
than a 2-inch diameter standard-strength steel pipe or a 2-pound per foot flanged channels. Mailbox 
support shall include an anti-twist device. 

 
2.3 Materials: Sampling and testing of materials will not be required. 

 
 

PART 3 - EXECUTION 

 

3.1 Erection: 

 
A. Mailbox supports shall be installed a maximum of 24 inches in the ground and shall 

not be set in concrete. Support-to-box attachment shall be sufficient to prevent the box from 

separating from the support if the support is struck by an automobile or light truck. 

Newspaper tubes shall be mounted below the mailbox on the side of the mailbox support. 

 
B. Disposal of materials by the contractor shall be in accordance with   Subsection 
202.02 at no direct pay. 
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PART 4 - MEASUREMENT AND PAYMENT 
 

4.1 Measurement: Mailboxes will be measured per each and will include furnishing new 
mailboxes. Mailbox supports will be measured per each and will include all materials, bolts, nuts, 
washers and other components, equipment, and labor necessary to remove and replace mailbox 

supports, install mailboxes, and install newspaper delivery tubes. 

 
4.2 Payment: Payment will be made at the contract unit price per each. This includes all 
materials, labor, equipment to install mailboxes and mailbox supports. 

 
4.3 Pay Item: Payment will be made under Remove and Reset Existing Mailboxes and Mailbox 
Supports 02725, per Each. 

 

 
- END OF SECTION - 
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SECTION 02726 

BEDDING MATERIAL 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers all operations necessary to provide bedding material for 
concrete pipe and drainage structures. 

 
1.2 Reference Standard: Work shall conform to the following Section of the State of Louisiana, 
Department of Transportation and Development, "Louisiana Standard Specifications for Roads and 
Bridges", 2006 Edition, except as may be modified herein: 

 

Section 726 - Bedding Material 

 
(a) Subsections pertaining to Measurement and Payment are deleted. 

 
1.3 Submittals: Submit product data in accordance with provisions of Section 01340 - Shop 
Drawings, Samples and Project Data. 

 

 

PART 2 - PRODUCTS 

 
2.1 Bedding Material: Bedding material shall conform to subsection 1003.08(c)(l )  - Gravel or 
subsection 1003.08 (c)(2) - Recycled Portland Cement Concrete, Crushed Slag or Stone; or 
subsection 1003.08 (c)(3) - Granular Material of the referenced Standard as accepted by the 
ENGINEER. 

 
2.2 Geotextile Fabric: Geotextile Fabric shall comply with Section 1019.01 of the referenced 
Standard. 

 

 

PART 3 - EXECUTION 

 
3.1 General: Bedding material with Geotextile Fabric shall be installed as   described in 
Section 726 of the referenced Standard and accepted by the ENGINEER. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Bedding Material (Vehicular Measurement) when directed and/or where 
authorized by the OWNER will be measured by the cubic yard in approved hauling vehicles, upon 
receipt of certified tickets, installed and compacted, and including all work, labor, tools, equipment, 
materials and incidentals as required to complete the item. 

 
4.2 Payment: Payment will be at the Contract unit price per Cubic Yard, measured as 

provided above, in approved hauling vehicles upon submittal of certified receipts. 
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4.3 Pay Items: Payment will be made under Bedding Material (Where Authorized) 02726, 
per Cubic Yard. 

 

 

 

 

 

 

 
 

- END OF SECTION - 
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SECTION 02736 

 

COLD PLANING ASPHALT PAVEMENT 
 

 

PART 1   -   GENERAL 

 
1.1 Scope: This Section includes the furnishing of all labor, tools, and equipment to perform 

all work required to mechanically remove existing asphaltic concrete surfacing to the width, depth, 

cross sections and tolerances as directed by the ENGINEER. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 
2006 Edition, except as modified herein: 

 
Section 509 - Cold Planning Asphalt Pavement 

 
Delete all provisions concerning "Measurement and Payment" contained in the referenced 
Standard. 

PART 2 - PRODUCTS: (NOT USED) 

PART 3 - EXECUTION: 

 
3.1 Cold Planning:  Cold planning to remove old overlays will be required on certain streets as 

shown on the Drawing, as specified or as directed by the ENGINEER. Cold planning may be 

required over the full width of the street from edge to edge, curb to curb or gutter to gutter and for 

the full length of the overlay. Minor cold planning may be required in small designated areas to 

provide smooth transitions, to remove obstructions at catch basins, and to remove bumps or high 

spots as shown on the Drawings or as directed by the ENGINEER.  No more than two inches (2") 

of material shall be removed on each pass of the machine or as directed by the ENGINEER. 

 

3.2 Reclaimed Asphaltic Pavement (RAP): All the RAP milled from Parish streets will 

become the property of the Parish. 

 
3.3 Barricades and Traffic Control: Contractor shall provide adequate markers, barricades and 

traffic control to alleviate the hazard to the public and to prevent damage to the work. Refer to 
Section 02713 Traffic Regulations of these specifications. 
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PART 4 - MEASUREMENT AND PAYMENT: 
 

4.1 Cold Planning Asphaltic Pavement: 

 

 

A. Measurement: Cold Planning Asphaltic Pavement satisfactorily completed and 

accepted as specified, as shown on the Drawings or as directed, will be measured by the 

square yard of surface actually removed at the average thicknesses specified.  The unit for 

each shall include delivering the removed material to the OWNER. 

 
B. Payment: Cold Planning Asphaltic Pavement complete, measured as provided 
above, will be paid at the Contract unit price per square yard at the average thickness 
specified which price and payment shall constitute full compensation for furnishing all 
equipment, tools, labor, hauling, traffic control, signs, barricades, safety items and 
incidentals necessary to complete this item in accordance with the Drawings and 
Specifications. 

 
C. Pay Item: Payment will be made under Cold Planning Asphaltic Pavement (2" 
Average Thickness) 02736 per S.Y. 

 

 

 
- END OF SECTION - 
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SECTION 02737 

PAINTED TRAFFIC STRIPING 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the requirements for temporary and permanent traffic striping 

and pavement markings and including all work, labor, materials, tools, equipment and incidentals 

required to complete the requirements as shown on the Drawings, as specified herein, as directed 

by the ENGINEER to the satisfaction of the OWNER. 

 
1.2 Referenced Standard: Work shall conform to the following Sections of the State of 
Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications for 
Roads and Bridges", 2006 Edition 

 

Section 737 

Section 1015   - 
Painted Traffic Striping 

Signs and Pavement Markings 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 

 
1.3 Submittals: Submit products and sample data in conformance with Section 01340- "Shop 
Drawings, Samples and Project Data" including the following; 

 
A. Paint: Provide letter of certification from the paint manufacturer for each paint color 
to be used. Letters shall certify to inclusion on LDOTD QPL 36. 

 
B. Glass Beads: Provide a Certificate of Delivery for the beads; i.e., sample only if 
questionable. 

 

 

PART 2 - PRODUCTS 

 
2.1 Paint: Paint for traffic striping and marking shall be quick dry alkyd or waterbased traffic 

paint for use with hot application equipment. Paint shall be listed in QPL 36 and shall comply with 

Section 1015.12 of the referenced Standard. 
 

2.2 Glass Beads: Glass beads shall conform to Section 1015.13 of the referenced Standard. 

 
 

PART 3 - EXECUTION 

 
3.1 General: Install painted traffic striping and markings in conformance with Section 737 of 
the referenced Standard, except as may be modified herein. 
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3.2 Equipment: Paint application equipment shall be equipped with a heat exchanger to heat 
the paint to reduce drying time. The operation shall include a traveling vehicle equipped with a 
flashing "Arrow" board. 

 
3.3 Surface Preparation: Surfaces to receive painting shall be cleaned of materials that my 

reduce adhesion of paint to pavement. Surfaces shall be kept clean and dry at the time of 

application. Only those surfaces prepared and approved by the ENGINEER will be painted. 
 

3.4 Application Rate: 

 
3.4.1 Paint: Shall be applied at the specified widths as shown on the Drawings. Paint shall 
be applied at the rate of 25 gallons per mile at a thickness of 22 wet mils and 15 dry mils to 
produce a 4-inch wide solid line. 

 
3.4.2 Glass Beads: Shall be applied at the same time as the paint but in a separate 

operation at the rate of 10 pounds of beads per gallon of paint. 

 

3.5 Protection: Protect newly applied wet paint in strict conformance with 737.09 of the 

referenced Standard. Traffic shall be prevented from crossing a wet stripe. The contractor shall use 

flaggers or other methods to prevent traffic from crossing the wet stripe or adjust the operation. 

Stripes that have been marred or picked up by traffic before they have dried shall be repaired by 

the contractor at no direct pay. The CONTRACTOR shall be responsible for clean-up, traffic 

marks, etc., outside of painted areas at no cost to the OWNER. 

 
 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Painted traffic striping applied as specified including all work, labor, 
material, tools, equipment and incidentals required to complete the item as shown on the Drawings, 
as specified herein and or as directed by the ENGINEER, will be measured by the linear foot of 
single stripe per roadway, exclusive of gaps. 

 
4.2 Payment: Painted traffic striping and markings, measured as provided above, will be paid 
by the L.F. of single stripe per roadway, installed and accepted. 

 
4.3 Pay Item: Payment will be made under Painted Traffic Striping (Solid Line) (4" Width with 

Reflective Beads) 02737, per Mile and Painted Traffic Striping (Broken Line) (4" Wide with 

Reflective Beads) (1O' Length) (40' Centers) 02737, per Mile. 
 

 

 

 
- END OF SECTION - 
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SECTION  02738 

TEMPORARY PAVEMENT MARKING TAPE 

 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers the requirements for temporary striping tape, etc., and including 

all work, labor, materials, tools, equipment and incidentals required to complete the requirements 

as specified herein, as directed by the ENGINEER to the satisfaction of the OWNER. 

 

1.2 Referenced Standard: Work shall conform to the following Sections of the State of 
Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications for 

Roads and Bridges", 2006 Edition 

 

Section 1015.08(a) Temporary Pavement Marking Tape 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 

 
 

PART 2 - PRODUCTS 

 
2.1 Temporary Tape: Temporary Tape shall comply with ASTM D4592, Type l(Removable) 

and shall be an approved product listed on the La Dots Qualified Products list 60. 

 

2.2 Glass Beads: Glass beads shall conform to Section 1015.13 of the referenced Standard. 

 
 

PART 3 - EXECUTION 

 

3.1 General: Install Temporary Pavement Marking Tape in conformance with Section 713 of 

the referenced Standard, except as may be modified herein. Temporary Pavement Marking Tape 

shall be in place at the end of each day's operation. Temporary striping tape shall be applied by 

approved methods to the satisfaction of the ENGINEER. 

 
3.2 Striping Placement: Temporary striping shall be 4 inch wide by 4 feet long broken line 

striping placed as indicated on the Drawing or as directed by the ENGINEER.  Temporary striping 
shall have a standard 36-foot gap between each strip. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Temporary Pavement Marking Tape applied as specified including all work, 

labor, material, tools, equipment and incidentals required to complete the item as directed by the 

ENGINEER, will be measured by the mile of single stripe per roadway. No deduction will be made 

for the standard 36-foot gaps in broken-line striping; however, deductions will be made for the 

length of other omitted sections. 
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4.2 Payment: Temporary Pavement Marking Tape, measured as provided above, will be paid 
by the mile of single stripe per roadway, installed and accepted. 

 
4.3 Pay Item: Temporary Pavement Marking Tape (Broken Line) (4" width) (4' Length), 
(02738), per mile. 

 

 

 
- END OF SECTION - 



02765 - 1 

 

 

 

 
 

SECTION 02765 

 
PLASTIC PAVEMENT MARKINGS 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes requirements for installation of Plastic Pavement Markings 

as indicated on the Drawings and as specified herein. 

 
1.2 Reference Standard: Work shall conform to the following Section(s) of the State of 

Louisiana, Department of Transportation and Development, "Louisiana Standard Specifications 

for Roads and Bridges", 2006 Edition, except as may be modified herein: 
 

Section 732 

Section 1015 
Plastic Pavement Markings 

Signs and Pavement Markings 

 

(a) Subsections pertaining to Measurement and Payment are deleted. 
 

 
1.3 Submittal: Products and sample data shall be submitted in conformance with Section 

01340- "Shop Drawings, Samples and Project Data" including the following: 

 
A. Surface Primer:  Visual inspection by the Engineer to ensure that the 

manufacturer 's recommendations are being followed. 

 
B. Glass Beads: Provide a Certificate of Delivery for the beads; i.e., sample only if 
questionable. 

 
C. Preformed Plastic Marking Tape: Shall be approved by DOTD QPL  64; also, 

provide a Certificate of Delivery for the material. 

 
D. Thermoplastic Marking (Hot Applied):  Shall be approved by DOTD QPL 63; also, 

provide a Certificate of Delivery for the materials. 
 

 
PART 2 - PRODUCTS 

 
2.1 Thermoplastic Markings: Shall be a plastic compound reflectorized by internal and 

external application of glass beads, complying with Subsections 1015.10 & 105.13. Width and 

color of markings shall be as specified. 

 
2.2 Preformed Plastic Markings: Shall comply with Subsection 1015.11. 

 
2.3 Surface Primer: A single component surface primer or two component epoxy primer 

sealer shall be provided by the contractor for the appropriate application in accordance with 

Subsection 732.03(e). The primer shall form a continuous film that dries rapidly and adheres to 

the pavement. 
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2.4 Glass Beads: Used for drop-on application to molten plastic shall be shipped in moisture 
resistant sacks (containers). Glass beads for standard (flat) thermoplastic markings shall be in 
accordance with Subsection 1015.13. 

 

 

PART 3 - EXECUTION 

 
3.1 Weather Limitations: Application of markings will not be permitted when there is 
excessive pavement moisture or when the surface temperature or ambient temperature is below 50 

degrees Fahrenheit. See Subsection 732.03 (b) for additional details. 

 
3.2 Cleaning of Surface: Surfaces on which markings are to be applied shall be cleaned of 
materials that may reduce adhesion of the thermoplastic marking materials to the pavement. 
Cleaning shall be done by blast cleaning or grinding. Surfaces shall be kept clean until placement 
of markings. 

 

3.3 Application: 

 
A. A single component surface primer will be required prior to placement of preformed 

plastic markings over an existing painted stripe, over old bleached asphalt, on portland 

cement concrete surfaces, or all surfaces when ambient temperatures are below 70 degrees 

Fahrenheit unless otherwise directed by the Engineer. A two component epoxy primer 

sealer will be required prior to placement of thermoplastic materials on portland cement 

concrete surfaces or all surfaces when ambient temperatures are below 70 degrees 

Fahrenheit unless otherwise directed by the Engineer. 

 
B. Install pavement markings according to manufacturer 's recommended procedures 
for the specified material.  See Subsection 732.03(f). 

 
3.4 Corrective Work: Any line found to be defective shall be restriped or replaced as directed 
by the Engineer. The corrective work shall also be subject to these requirements. The contractor 

shall replace the pavement marking material at no cost to the Owner. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Plastic striping will be measured by the mile, exclusive of gaps. No 

deduction will be made for standard 30-foot design gaps in broken-line striping; however, 

deductions will be made for the length of other gaps or omitted sections. Plastic legends and 

symbols will be measured per each legend or symbol. Symbols shall include all letters, lines, bars 

or markings necessary to convey the message at each location. 

 
4.2 Payment: Plastic striping will be measured as provided above and paid by the mile. Plastic 
stop bars will be paid by the linear foot.  Plastic legends and symbols will be paid per each legend 
or symbol. 
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4.3 Pay Item: Payment will be made under: 

Plastic Pavement Striping (Solid Line) (4" Width with Beads) 02765, per Mile. 

Plastic Pavement Striping (Broken Line) (10' Length) (40' Center) (4" Width with Beads) 02765, 
per Mile. 

Plastic Pavement Striping (Solid Line) (24" Width with Beads) (STOP Bar) 02765, per L.F. 
Plastic Pavement Legends and Symbols (Type) 02765, per Each. 

 
- END OF SECTION - 



 

 

  



 

 

 

 
 

 

SECTION 02902 

SAW CUT PAVEMENT 

 

PART 1 - GENERAL 

 
1.1 Scope: Furnish all labor, materials, tools and equipment, and perform all operations required 

for abrasive or diamond abrasive saw cutting of pavement surfaces in accordance with the 

Specifications. 
 

 
PART 2 - PRODUCTS (NOT USED) 

 

 
PART 3 - EXECUTION 

 
3.1 Saw cuts shall be cut in a neat and straight manner as directed and so as not to damage the 
surrounding pavement. 

 
3.2 The saw cut joint shall be full depth of the thickness of the existing pavement. 

 
 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement: Quantities of saw cutting of asphaltic or portland cement concrete will be 

measured by the inch-foot (measurement of the thickness of pavement cut in inches, multiplied by 

the length of cut in feet). 

 
4.2 Payment: Saw cutting of asphaltic or portland cement concrete pavement measured as 

provided above, will be paid at the Contract unit price per inch-foot which price and payment shall 

constitute full compensation for furnishing all materials, equipment, tools, labor, hauling, safety 

items and incidentals necessary to complete this item in accordance with the Drawings and 

Specifications. 

 
4.3 Pay Item: Payment will be made under Saw Cutting of Asphaltic or Portland Cement 
Concrete Pavement (Full Depth) 02902 per Inch-Foot. 

 
- END OF SECTION - 
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SECTION 03100 

 
 

CONCRETE FORMWORK 
 

PART 1 - GENERAL 

 
1.1 Scope:  This Section includes the furnishing of all labor, materials, tools and equipment,  and 
perform all operations necessary to furnish, place, finish and cure Portland Cement concrete for 
structures requiring form work. 

 
1.2 Storage and Handling: 

 
A. Forms shall be stored in a neat and orderly fashion and protected from damage. 

 
B. If any form is deemed by the ENGINEER to be unfit for use, it shall be removed 
from the job. 

 
C. Forms shall be cleaned and stacked immediately after stripping from concrete. 

 
1.3 Referenced Standard: Conform to the following sections of the State of Louisiana, Department 
of Transportation and Development, "Standard Specifications for Roads and Bridges", 2006 
Edition, except as modified herein: 

 
Section 805 - Structural Concrete 

Section 901 - Portland Cement Concrete 

 
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard. 

 

 

PART 2 - PRODUCTS 

 
2.1 General: Materials shall conform to applicable provisions of Sections or Subsections referred 
to in the Referenced Standard. 

 
 

PART 3 - EXECUTION 

 
3.1 General: All work related to this Section shall conform to the applicable provisions contained 
in the referenced Standard. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1 Measurement and Payment: This work will not be measured for payment. The cost of 
this work shall be included in other items to which it is subsidiary. 

 

- END OF SECTION - 
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SECTION 03200 

 
 

CONCRETE REINFORCEMENT 
 

PART 1 - GENERAL 

 
1.1 Scope: This Section includes furnishing all labor, materials, tools and equipment, and 
perform all operations necessary for concrete reinforcement work indicated on Drawings and as 
directed by the ENGINEER. 

 
1.2 Reference Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 
2006 Edition, except as modified herein: 

 

Section 806 - Reinforcement 

Section 1009 - Reinforcing Steel and Wire Rope 

 
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard. 

 

 

PART 2 - PRODUCTS 

 
2.1       General:    Reinforcement shall conform to Section 1009 of the Referenced Standard, 
except that all reinforcement shall be Grade 60. 

 

 
PART 3 - EXECUTION 

 
3.1 General: All work related to this Section shall conform to the applicable provisions contained 
in the Referenced Standard. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1   Measurement and Payment:   This work will not be measured for payment.    The cost of this 
work shall be included in other items to which it is subsidiary. 

 

 

 

 

 
- END OF SECTION - 
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SECTION 03300 

 
 

CAST-IN-PLACE CONCRETE 
 

 

PART 1 - GENERAL 

 
1.1 Scope: This Section covers all operations necessary for cast-in-place concrete work 
indicated on the Drawings and specified herein. 

 
1.2 Referenced Standard: Conform to the following sections of the State of Louisiana, 
Department of Transportation and Development, "Standard Specifications for Roads and Bridges", 
2006 Edition, except as modified herein: 

 

Section 901 - Portland Cement Concrete 

 
Delete all provisions concerning "Measurement and Payment" contained m the referenced 
Standard. 

 

 

PART 2 - PRODUCTS 

 
2.1 General: Material for Portland Cement concrete shall conform to the applicable sections 
and subsections of the referenced Standard. 

 

2.2 Flyash:   No flyash shall be used for any structure for this project. 

 
2.3 Portland Pozzolan Cement: No Portland Pozzolan Cement shall be used for any 

structure for this project. 

 
2.4 Non-Shrink Cement Grout: Non-shrink cement grout shall consist of cement, aggregate 

and additives formulated to meet the following volume change requirements. Early volume 
change (within 24 hours) as tested by ASTM C827 shall be limited to zero (0) percent shrinkage 

and four (4) percent maximum expansion. Long term volume change, of hardened non-shrink 
cement grout (after 1 day for cure) shall conform to the Corps of Engineers Specification for 

Non-Shrink Grout, CRD-C621-82B. Shrinkage shall be zero (0) percent and expansion limited to 
a maximum of 0.4 percent volume change. Cement additives required to meet this specification 

shall be recommended by the grout manufacturer but shall be non-staining and non-metallic. 
Grout shall be equal to "Five Star" cement products manufactured by the U.S. Grout 

Corporation. 

 
2.5 Non-Shrink Epoxy Grout: Non-shrink epoxy grout shall meet plastic volume changes 

within the first four (4) hours of zero (0) percent slu-inkage and four (4) percent maximum 

expansion as tested by ASTM C827. Restrained hardened epoxy grout shall have zero (0) percent 

shrinkage as tested by ASTM C537.  Epoxy grout shall have zero (0) percent expansion in volume 

change after set under constant temperature conditions. Epoxy grout shall be 100 percent   solids   

formulated   with   resin, hardener   and   aggregate   as   recommended   by the 
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manufacturer.    Epoxy grout shall be equal to "Five Star" epoxy products manufactured by the 
U.S. Grout Corporation. 

 

 

PART 3 - EXECUTION 

 
3.1 General: All work related to this Section shall conform to the applicable provisions 
contained in the referenced Standard. 

 
3.2 Concrete Compressive Strength: The average compressive strength in 28 days of portland 
cement concrete shall be 3,000 psi (Class M) or greater for drives, curbs and gutters, and 4,000 psi 
(Pavement Class) or greater for manhole pads, valve box pads and roadway pavement. 

 

 

PART 4 - MEASUREMENT AND PAYMENT 

 
4.1   Measurement and Payment:   This work will not be measured for payment.   The cost of this 
work shall be included in other items to which it is subsidiary. 

 

 

 

 
- END OF SECTION - 


