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ADDENDUM #1 
 

December 18, 2024 
 

PURPOSE: Deadline Extension and Responses to Written Inquires 
 
(1) Deadline Extension 
 

RESPONSE: The deadline for receipt of QualificaƟon Packages is being extended one week from 
January 2, 2025, to January 9, 2025, due to the holidays. 
 

(2) The second to last sentence of SecƟon 1.2 Intent on page 3 reads “a copy of the current cerƟficate(s) 
of registraƟon shall be aƩached to each Statement of QualificaƟons (Standard Form CPES).”  The 
Form cited in parentheses “Standard Form CPES” is incorrect and should cite “Standard Form: APG-
1001.” 
 
RESPONSE: Please replace the reference “CPES” with “APG-1001” as follows: A copy of the current 
cerƟficate(s) of registraƟon shall be aƩached to each Statement of QualificaƟons (Standard Form 
CPES Standard Form: APG-1001). 
 

(3) Will Davis-Bacon compliance and adherence be managed by Ascension Parish personnel, or will this 
be the selected firm's responsibility? If it falls to the selected firms, please confirm whether this 
requirement and responsible party should be included in the submiƩed SOQ. 
 
RESPONSE: The Parish will be verifying that Davis Bacon is followed by the contractor but the 
requirement to follow it will be included in the bid package along with all the grant requirements to 
bid a LWI project. 


